



KHYBER PAKHTUNKHWA HUMAN CAPITAL INVESTMENT PROJECT, HEALTH DEPARTMENT



THE WORLD BANK
IBRD • IDA | WORLD BANK GROUP

Subject: Crrigendum/ Addendum IN Advertisement No. INF(P) 5379/22 and INF(P) 5380/22 of Khyber Pakhtunkhwa Human

CAPITAL INVESTMENT PROJECT KP-HCIP (HEALTH)

It is to inform that in the following procurement under Project namely KP-HCIP, the below mentioned changes have been made and Communicated to all prospective bidders in the best of public interest;

S.No	Name of Procurement	Advertisement No & date	Old REOI opening date & time	New REOI opening date & time	Other Changes
1	PROCUREMENT OF CONSULTANCY FIRM TO CONDUCT GEO TAGGING & REGISTRATION OF HEALTH CARE ESTABLISHMENTS IN KHYBER PAKHTUNKHWA THROUGH KP-HCIP	(INF/P)5380/22	3rd October at 2:00 PM	10th October at; i. 2:00 PM (Submission time) ii. 02:30 (Opening time)	If a firm lacks KPRA registration and the rest of the conditions are fulfilled and is in position to be negotiated for contract, the firm shall not be rejected just merely for non availability of KPRA registration rather will be directed to ensure registration with KPRA in relevant category before signing of the contract.
2	PROCUREMENT OF ARCHITECTURAL AND ENGINEERING CONSULTING SERVICES AND FOR THE SURVEY, DESIGN AND SUPERVISION OF THE RENOVATION AND EXTENSION OF FOUR CAT-D HOSPITALS IN KHYBER PAKHTUNKHWA	(INF/P) 5379/22	4th October at 11:00 AM	10th October at; i. 3:00 PM (Submission time) ii. 03:30 (Opening time)	In order to ensure maximum competition and avoid restrictiveness the PCATP license of individual consultant/engineer shall also be acceptable if prospective firm don't have/possess the same.

The above mentioned changes have been made to facilitate healthy competition and avoid restrictiveness (if any) and the rest of the condition shall be same as previous advertisement. The pre-conference meeting minutes

**INF(P)5695
2022**

**Project Director (KP-HCIP)
Khyber Pakhtunkhwa, Peshawar**



" Take Special care of special persons"

www.khyberpakhtunkhwa.gov.pk

Pre-0

PRE-CONFERENCE MEETING MINUTES FOR PROCUREMENT OF ARCHITECTURAL AND ENGINEERING CONSULTING SERVICES AND FOR THE SURVEY, DESIGN AND SUPERVISION OF THE RENOVATION AND EXTENSION OF FOUR CAT-D HOSPITALS IN KHYBER PAKHTUNKHWA

S.NO	Firm Name	Request/Queries	Replies of PMU KP-HCIP
1.	M/S NESPAK	Is this prequalification of consultants only or submission of technical and financial proposal?	<p>The assignment includes both prequalification/shortlisting of consultants and submission of technical and financial proposal.</p> <p>The technical proposal here means the methodology component only. The actual technical proposal along with financial proposal will be sought at later stage once the firm is shortlisted as per CQS (Consultant Qualification Selection) method i.e. being top ranked (based on technical score) and if financial negotiation failed will ask the next highest ranked bidder (based on technical score) for contract negotiation, till negotiation completes successfully.</p>
		If technical and financial proposal is to be submitted then the Data sheet, Qualification criteria, forms of technical and financial proposals as per WB Consultant Qualification Selection (CQS) Method may be provided. Only scope of work is given in the RFP which is not enough.	<p>All the concerned required documents/forms are included in the ToRs. The ToRs are uploaded on health department official website https://www.healthkp.gov.pk</p> <p>Firms are required to fulfill the same and submit responsive EOI in response to REOI and ToRs.</p>
		Please specify weightage for technical and financial proposal.	This is CQS method as elaborated above so no need of technical weightage at this stage.
		Covered area and as built drawings of each hospital	The PMU don't have the same and the engineer/firm has to manage the same.
		Extension of bid submission date	In order to ensure the provision of responsive EOIs as per requirement, the committee unanimously decided to extend the date of opening till 10th of October 2022 (at 3:30 PM) instead of 4th October 2022.
2.	M/S AiD	Requirement of both PEC and PCATP registrations would imply consortium of Engineering and Architectural Firm. Confirm?	<p>After mutual discussion of the procurement committee it was decided that in order to ensure maximum competition and avoid restrictiveness the PCATP license of individual consultant/engineer of the firm shall also be acceptable if prospective firm don't have/possess the same.</p> <p>The same has been published as</p>

			corrigendum in the newspaper for the guidance of the respected bidders.
		If phase II is dependent on the outcome of phase I, then how can the consultant estimate or provide methodology for the scope or extend of work and resources required for the implementation of phase II?	The consultant shall quote the same on the basis of assumption that they will do both and at later stage it will be finalized during contract negotiation phase.
		‘The completed facilities must be capable of providing the education services defined by KP MHSDP’ This statement implies education sector works, contradictory to subject assignment goals.	Corrected
		Note: the services to be provided in the renovated and upgraded category D hospitals are set out in Annex 1 and a preliminary list of the facilities to be provided is given in Annex 2. We couldn’t locate Annex 1 and Annex 2 on the website. Please provide.	All the annexure are attached with the ToRs and are uploaded on the health department official website. Moreover, these Annexure will be required for submission of financial proposal calculation, therefore no need at this stage.
		Environmental and Social Impact Assessment sample included as Annexure 2. We couldn’t locate Annexure 2 on the website.	As per Worlds bank Guidelines
		TOR mentions 2 phases initially and then in detail services, the phases split into three, namely phase1, phase 1a and phase 2. Which of these will be dependent on phase 1 and will phase 2 (construction supervision) be a separate contract?	As explained above and the same will be finalized at later phase once the firm is shortlisted and contract negotiation is completed successfully.
		The advertisement mentions an EOI but also requests documents that are generally a part of an RFP submission including Approach and Methodology, and CVs of professional staff. Kindly confirm the documentation that will be evaluated in the EOI phase.	As per World Bank procurement regulations, CQS method is adopted wherein a more in depth assessment of firms is required at the time of shortlisting than routine method. Therefore methodology, CVs of key expert and work schedule plan is sought. Moreover the remaining technical proposal and financial proposal will be sought only from the top ranked firm among the shortlisted firms for further contract

			negotiation as per World Bank procurement regulation.
		Owing to the requirement of documents that exceed the general EOI submission criteria, please provide at least two weeks' extension to the deadline in order for us to adequately prepare the submission documentation.	In order to ensure the provision of responsive EOIs as per requirement, the date for EOI submission has been extended, the revised date of opening is 10th of October 2022 (at 3:30 PM) instead of 4th October 2022.

Note:

1. Approval/ NOC/ Permissions regarding execution of activity shall be the responsibility of firm however the PMU shall be bound to facilitate in a professional manner to avoid delays.
2. It was discussed to not compromise the spirit of competitiveness by adding restrictive conditions e.g. KPRA registration etc. therefore in consultation with bank team it was unanimously decided that if a firm lacks KPRA registration and the rest of the conditions are fulfilled and is in position to be negotiated for contract, the firm shall not be rejected just merely for non availability of KPRA registration rather will be directed to ensure registration with KPRA in relevant category before signing of the contract.

Pre-Conference Meeting Minutes of Design & Supervision through KP-HCIP