

Revamping of Non-Teaching DHQ Hospitals in Khyber Pakhtunkhwa

Health Department, Khyber Pakhtunkhwa, Peshawar

Bid Evaluation report (Technical + Financial) of PMIU bids for Janitorial Services 2020-21.

All concerned to please note in the public interest that:

1. This list is a BER, the only purpose of ensuring more transparency and equity in the bidding process by providing equal opportunities to all concerned bidders to have access to information related to their bids and fair competition and is shared under rule 45 of KPPRA Rule 2014; and
2. This list will be kept on this website till 5:00 p.m. on 23rd of August 2021 (Monday); and
3. This list is not an approved legal document to have any authority or weightage or value for any legal proceedings in any court of law or any other forum; and
4. This list is being shared to eliminate the possibility of any error in terms of figures or words related to Financial Bids; and
5. It is stressed to please note that this list is in no way a final document to be used as an evidence or argument for selection of products for rate contracting from the lowest bidder or award or justification of supply contract / order to the selected bidder by the procuring agency; and
6. All possible efforts have been made to reduce human errors and omissions but still inadvertent errors and omissions may possibly be expected in this list. All the bidders participating in this bidding competition are expected and requested to thoroughly examine this and point out any error or omission and total marks obtained, etc..
7. Any feedback related to errors and omissions must reach the office of Project Director PMIU HRD building Khyber Road Peshawar not later than 5:00 p.m. on 23rd of August 2021 (Monday); and, in written form duly signed and attested by the responsible relevant person of the bidding entity and
8. This list is only meant to rectify / correct the mistakes, if any that might have occurred during the data entry process for the already submitted Financial Bids (Technical Bids Report was already shared and addressed queries accordingly, received till closing date) to facilitate bidding competition. Therefore, no new or revised data, information, price, claim, explanation, etc. will be entertained for entering into and / or in any way affecting and / or manipulating the final list for the bidding competition; and
9. All the bidders are welcome to comment on any deficiencies etc. in this list as related to their own quoted rates only; and

10. Any comments, feedback etc. received after the above mentioned cutoff time and date (Para-7 above) will not be considered and the so finalized list will be placed before the Procurement Committee PMIU for finalizing the process in the best public interest.

11. The Procuring entity, at its discretion as per KPPRA rules may decide select or otherwise any item mentioned in this BER for the current bidding competition 2020-21.

Sr. no	Firm Name	Name of Facility	Number of Janitors	Number of Sewer man	Number of Supervisors	Total number of staff	Janitor	Janitor Per Month	Sewer man	Sewer man Per Month	Supervisor	Supervisor Per Month	Management Cost	Monthly	Annual	Status	Remarks
1	M/S Console	DHQ Hospital Abbottabad	50	2	3	55	28500	1425000	28500	57000	28500	85500	33500	1601000	19212000	Responsive	Lowest Evaluated Responsive Bid
2	M/S Halutech	DHQ Hospital Abbottabad	50	2	3	55	30000	1500000	30000	60000	30000	90000	0	1650000	19800000	Responsive	
3	M/S Halutech	DHQ Hospital Charsadda	42	2	3	47	28000	1176000	28000	56000	29000	87000		1319000	15828000	Responsive	Lowest Evaluated Responsive Bid
4	M/S Console	DHQ Hospital Charsadda	42	2	3	47	28500	1197000	28500	57000	28500	85500	29500	1369000	16428000	Responsive	
5	M/S Console	DHQ Hospital Haripur	47	2	3	52	28500	1339500	28500	57000	28500	85500	32000	1514000	18168000	Responsive	Lowest Evaluated Responsive Bid
6	M/S Halutech	DHQ Hospital Haripur	47	2	3	52	30000	1410000	30000	60000	30000	90000		1560000	18720000	Responsive	
7	M/S Console	DHQ Hospital Karak	25	2	3	30	28500	712500	28500	57000	28500	85500	21000	876000	10512000	Responsive	Lowest Evaluated Responsive Bid
8	M/S Halutech	DHQ Hospital Karak	25	2	3	30	30000	750000	30000	60000	30000	90000		900000	10800000	Responsive	

9	M/S Halutech	Maulvi Jee Hospital, Peshawar	21	2	3	26	28000	588000	28000	56000	29000	87000	0	731000	8772000	Responsive	Lowest Evaluated Responsive Bid
10	M/S Console	Maulvi Jee Hospital, Peshawar	21	2	3	26	28500	598500	28500	57000	28500	85500	19000	760000	9120000	Responsive	
11	M/S Halutech	Naseer Babar Hospital, Peshawar	17	2	3	22	28000	476000	28000	56000	29000	87000		619000	7428000	Responsive	Lowest Evaluated Responsive Bid
12	M/S Console	Naseer Babar Hospital, Peshawar	17	2	3	22	28500	484500	28500	57000	28500	85500	17000	644000	7728000	Responsive	
13	M/S Console	PMIU Building		6		6	28500	171000		0		0	3000	174000	2088000	Responsive	