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Specific Procurement Notice 

Request for Bids 
 (One-Envelope Bidding Process) 

Country: Pakistan  

Name of Project: Khyber Pakhtunkhwa Human Capital Investment Project (KP-HCIP)  

Contract Title: Procurement of Civil work for strengthening and renovation of 03 Category-D Hospitals of selected 

districts 

RFB Reference No.: PK-HPMU-487533-CW-RFB 

Project ID: PR2010039  

Grant No: D680-PK 

Credit Number: 6714-PK  

Issued on: 4th June, 2025 

 

1. The Govt. of Pakistan received financing from the World Bank toward the cost of the Khyber Pakhtunkhwa Human 

Capital Investment Project and intends to apply part of the proceeds toward payments under the contract for Procurement 

of Civil Work Contractor for strengthening and renovation of 03 Category-D Hospitals of selected districts of Khyber 

Pakhtunkhwa. 

2. The PMU, KP-HCIP, Health Department Govt. of the Khyber Pakhtunkhwa invites sealed Bids from eligible Bidders 

of C1 category as per PEC, for strengthening and renovation of 03 Category-D Hospitals, one each in district Peshawar, 

Swabi & Haripur. The duration of completion of the project is 10 months. All 03 hospitals will be completed before 30th 

May 2026. Penalty will be imposed if the contractor fails to comply with the timelines. 

3. Bidding shall be conducted through Open National Competitive Procurement using RFB (Single stage One envelope) 

process as specified in the World Bank Procurement Regulations for IPF Borrowers (November 2020 and September 

2023.) and is open to the eligible bidders as defined in the procurement regulations. The bidding documents can also be 

downloaded from https://www.healthkp.gov.pk/ and https://www.hcip.healthkp.gov.pk//. The document will be 

received by hand or will send by courier on the request of bidders and after the payment of requisite fee. The Employer 

shall not be responsible for late or missing delivery.  

4. Pre-Bid conference Meeting is scheduled on 13th June, 2025 at 11:00 am in the Conference Room of the KP-HCIP 

Office, House No, 240, defense colony shami road Peshawar.  

5. Interested eligible Bidders may obtain further information from the Office of the Project Director, KP-Human Capital 

Investment Project. E-mail - kphciphealth163@gmail.com and inspect the bidding document during office hours (9:00 

AM to 5:00 PM) Monday to Friday. at the address given below. 

6. Bids must be delivered to the address below KP-HCIP (Health) Office, House No, 240, defense colony shami road 

Peshawar, on or before 26th June, 2025 at 02:00 pm. Electronic Bidding will not be permitted. Late Bids will be rejected. 

Bids will be publicly opened in the presence of the Bidders’ designated representatives and anyone who chooses to 

attend at the address on 26th June, 2025, at 02:30 PM.  

7. All Bids must be accompanied by a “Bid Security” of 20 M PKR in form of CDR/SDR/DD /Pay order in PKR or any 

other shape acceptable under World Bank Procurement regulation.  

8. Attention is drawn to the Procurement Regulations requiring the Borrower to disclose information on the successful 

bidder’s beneficial ownership, as part of the Contract Award Notice, using the Beneficial Ownership Disclosure Form 

as included in the bidding document. 

The address (es) referred to above is (are): Project Director KP-HCIP (Health) Office, House No, 240 Defense colony 

shami road Peshawar. 

 

 

https://www.healthkp.gov.pk/
https://www.healthkp.gov.pk/
https://www.hcip.healthkp.gov.pk/
https://www.hcip.healthkp.gov.pk/
mailto:kphciphealth163@gmail.com
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Summary Description 
 

 

 

SBD for Procurement of Small Works 
 

PART 1 – BIDDING PROCEDURES 
 

Section I. Instructions to Bidders (ITB) 

This Section provides relevant information to help Bidders prepare their bids. Information is also 

provided on the submission, opening, and evaluation of bids and on the award of Contracts.  Section 

I contains provisions that are to be used without modification. 

Section II. Bid Data Sheet (BDS) 

This Section includes of provisions that are specific to each procurement and that supplement 

Section I, Instructions to Bidders.   

Section III. Evaluation and Qualification Criteria 

This Section includes the criteria to determine the lowest evaluated bid and the qualifications of the 

Bidder to perform the contract.  

Section IV. Bidding Forms 

This Section includes the forms which are to be completed by the Bidder and submitted as part of 

its Bid. 

Section V. Eligible Countries 

This Section contains information regarding eligible countries. 

Section VI. Bank Policy – Corrupt and Fraudulent Practices 

This Section provides the Bidders with the reference to the Bank’s policy in regard to corrupt and 

fraudulent practices applicable to this process. 

 

PART 2 – WORKS REQUIREMENTS 

Section VII.  Works Requirements 

This Section contains the Specification, the Drawings, and supplementary information that describe the 

Works to be procured. The Works Requirements shall also include (ES) requirements (including 

requirements relating to Sexual Exploitation and Abuse (SEA) and Sexual Harassment (SH)) which are to be 

satisfied by the Contractor in executing the Works.   

 

PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS 

Section VIII. General Conditions of Contract (GCC) 

This Section contains the general clauses to be applied in all contracts.  The text of the clauses in this 

Section shall not be modified.   



 

Section IX. Particular Conditions of Contract (PCC) 

This Section consists of the Particular Conditions of Contract which contains provisions specific to each 

contract. The contents of this Section modify or supplement the General Conditions and shall be prepared by 

the Employer. 

Section X. Contract Forms 

This Section contains the Letter of Acceptance, Contract Agreement and other relevant forms. 

 

 

Attachment:  Invitation for Bids  
 

An “Invitation for Bids” form is provided at the end of the Bidding Documents for information. 
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Section I - Instructions to Bidders 
 

 
 

A. General 

1. Scope of Bid 1.1 In connection with the Specific Procurement Notice - Request for 

Bids (RFB), specified in the Bid Data Sheet (BDS), the Employer, 

as specified in the BDS, issues this bidding document for the 

provision of Works as specified in Section VII, Works’ 

Requirements. The name, identification and number of lots 

(contracts) of this RFB are specified in the BDS. 

1.2 Throughout this bidding document: 

(a) the term “in writing” means communicated in written form (e.g. 

by mail, e-mail, and fax, including if specified in the BDS, 

distributed or received through the electronic-procurement 

system used by the Employer) with proof of receipt; 

(b) except where the context requires otherwise, words indicating the 

singular also include the plural and words indicating the plural also 

include the singular;  

(c) “Day” means calendar day, unless otherwise specified as 

“Business Day”. A Business Day is any day that is an official 

working day of the Borrower. It excludes the Borrower’s 

official public holidays; 

(d) “ES” means environmental and social (including Sexual 

Exploitation, and Abuse (SEA) and Sexual Harassment (SH)); 

(e) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or attempted 

abuse of position of vulnerability, differential power or trust, 

for sexual purposes, including, but not limited to, profiting 

monetarily, socially or politically from the sexual exploitation 

of another; 

“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions; 

(f) “Sexual Harassment” “(SH)” is defined as unwelcome sexual 

advances, requests for sexual favors, and other verbal or 

physical conduct of a sexual nature by the Contractor’s 

Personnel with other Contractor’s or Employer’s Personnel; 
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(g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) of 

the General Conditions of Contract; and 

(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1 

(nn) of the General Conditions of Contract. 

A non-exhaustive list of (i) behaviors which constitute SEA and (ii) 

behaviors which constitute SH is attached to the Code of Conduct 

form in Section IV. 

2. Source of Funds       2.1 The   Borrower   or   Recipient   (hereinafter   called   “Borrower”) 

specified in the BDS has received or has applied for financing 

(hereinafter called “funds”) from the International Bank for 

Reconstruction and Development or the International Development 

Association (hereinafter called “the Bank”) in an amount specified 

in the BDS, toward the project named in the BDS. The Borrower 

intends to apply a portion of the funds to eligible payments under 

the contract(s) for which this bidding document is issued. 

2.2 Payment by the Bank will be made only at the request of the 

Borrower and upon approval by the Bank, and will be subject, in all 

respects, to the terms and conditions of the Loan (or other financing) 

Agreement. The Loan (or other financing) Agreement prohibits a 

withdrawal from the loan account for the purpose of any payment to 

persons or entities, or for any import of goods, equipment, plant, or 

materials, if such payment or import is prohibited by a decision of 

the United Nations Security Council taken under Chapter VII of the 

Charter of the United Nations. No party other than the Borrower 

shall derive any rights from the Loan (or other financing) 

Agreement or have any claim to the proceeds of the Loan (or other 

financing). 

3. Fraud and 3.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Corruption  Guidelines and its prevailing sanctions policies and procedures as 

set forth in the WBG’s Sanctions Framework, as set forth in Section 

VI. 

3.2 In further pursuance of this policy, bidders shall permit and shall 

cause their agents (where declared or not), subcontractors, 

subconsultants, service providers, suppliers, and personnel, to 

permit the Bank to inspect all accounts, records and other documents 

relating to any initial selection process, prequalification process, bid 

submission, proposal submission, and contract performance (in the 

case of award), and to have them audited by auditors appointed by 

the Bank. 

4. Eligible Bidders 4.1 A Bidder may be a firm that is a private entity, or a state-owned 

enterprise or institution, subject to ITB 4.6, or any combination of 
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them in the form of a joint venture (JV), under an existing 

agreement, or with the intent to enter into such an agreement 

supported by a letter of intent. In the case of a joint venture, all 

members shall be jointly and severally liable for the execution of the 

entire Contract in accordance with the Contract terms. The JV shall 

nominate a Representative who shall have the authority to conduct 

all business for and on behalf of any and all the members of the JV 

during the Bidding process and, in the event the JV is awarded the 

Contract, during contract execution. Unless specified in the BDS, 

there is no limit on the number of members in a JV. 

4.2 A Bidder shall not have a conflict of interest. All Bidders found to 

have a conflict of interest shall be disqualified. A Bidder may be 

considered to have a conflict of interest for the purpose of this 

Bidding process, if the Bidder: 

(a) directly or indirectly controls, is controlled by or is under 

common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy from 

another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence 

the Bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

(e) or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the 

works that are the subject of the Bid; or 

(f) or any of its affiliates has been hired (or is proposed to be hired) 

by the Employer or Borrower as Project Manager for the 

Contract implementation; 

(g) would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services for 

the preparation or implementation of the project specified in 

the BDS ITB 2.1 that it provided or were provided by any 

affiliate that directly or indirectly controls, is controlled by, 

or is under common control with that firm; 

(h) has a close business or family relationship with a professional 

staff of the Borrower (or of the project implementing agency, 

or of a recipient of a part of the loan) who: (i) are directly or 

indirectly involved in the preparation of the bidding document 

or specifications of the contract, and/or the Bid 
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evaluation process of such contract; or (ii) would be involved 

in the implementation or supervision of such contract unless 

the conflict stemming from such relationship has been 

resolved in a manner acceptable to the Bank throughout the 

procurement process and execution of the contract. 

4.3 A firm that is a Bidder (either individually or as a JV member) shall 

not participate in more than one Bid, except for permitted alternative 

Bids. This includes participation as a Subcontractor in other Bids. 

Such participation shall result in the disqualification of all Bids in 

which the firm is involved. A firm that is not a Bidder or a JV 

member may participate as a subcontractor in more than one Bid. 

4.4 A Bidder may have the nationality of any country, subject to the 

restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have 

the nationality of a country if the Bidder is constituted, incorporated 

or registered in and operates in conformity with the provisions of 

the laws of that country, as evidenced by its articles of 

incorporation (or equivalent documents of constitution or 

association) and its registration documents, as the case may be. 

This criterion also shall apply to the determination of the 

nationality of proposed subcontractors or subconsultants for any 

part of the Contract including related Services. 

4.5 A Bidder that has been sanctioned by the Bank, pursuant to the 

Bank’s Anti-Corruption Guidelines, in accordance with its 

prevailing sanctions policies and procedures as set forth in the 

WBG’s Sanctions Framework as described in Section VI paragraph 

2.2 d., shall be ineligible to be prequalified for, initially selected for, 

bid for, propose for, or be awarded a Bank-financed contract or 

benefit from a Bank-financed contract, financially or otherwise, 

during such period of time as the Bank shall have determined. The 

list of debarred firms and individuals is available at the electronic 

address specified in the BDS. 

4.6 Bidders that are state-owned enterprises or institutions in the 

Employer’s Country may be eligible to compete and be awarded a 

Contract(s) only if they can establish, in a manner acceptable to the 

Bank, that they (i) are legally and financially autonomous (ii) operate 

under commercial law, and (iii) are not under supervision of the 

Employer. 

4.7 A Bidder shall not be under suspension from Bidding by the 

Employer as the result of the operation of a Bid–Securing or 

Proposal-Securing Declaration. 

 
4.8 Firms and individuals may be ineligible if so indicated in Section V 

and (a) as a matter of law or official regulations, the Borrower’s 
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country prohibits commercial relations with that country, provided 

that the Bank is satisfied that such exclusion does not preclude 

effective competition for the supply of goods or the contracting of 

works or services required; or (b) by an act of compliance with a 

decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, the Borrower’s 

country prohibits any import of goods or contracting of works or 

services from that country, or any payments to any country, person, 

or entity in that country. When the Works are implemented across 

jurisdictional boundaries (and more than one country is a Borrower, 

and is involved in the procurement), then exclusion of a firm or 

individual on the basis of ITB 4.8 (a) above by any country may be 

applied to that procurement across other countries involved, if the 

Bank and the Borrowers involved in the procurement agree. 
 

4.9 A Bidder shall provide such documentary evidence of eligibility 

satisfactory to the Employer, as the Employer shall reasonably 

request. 
 

4.10 A firm that is under a sanction of debarment by the Borrower from 

being awarded a contract is eligible to participate in this 

procurement, unless the Bank, at the Borrower’s request, is satisfied 

that the debarment; 
 

(a) relates to fraud or corruption, and 

(b) followed a judicial or administrative proceeding that 

afforded the firm adequate due process. 

5. Eligible Materials, 

Equipment and 

Services 

The materials, equipment and services to be supplied under the Contract 

and financed by the Bank may have their origin in any country 

subject to the restrictions specified in Section V, Eligible 

Countries, and all expenditures under the Contract will not 

contravene such restrictions. At the Employer’s request, Bidders 

may be required to provide evidence of the origin of materials, 

equipment and services. 

A. Contents of Bidding Document 

6. Sections of Bidding 

Document 

The Bidding Document consist of Parts 1, 2, and 3, which include all 

the Sections specified below, and which should be read in 

conjunction with any Addenda issued in accordance with ITB 8. 

PART 1 Bidding Procedures 

Section I - Instructions to Bidders (ITB) 

Section II - Bid Data Sheet (BDS) 

Section III - Evaluation and Qualification Criteria  

Section IV - Bidding Forms  

Section V - Eligible Countries  

Section VI – Bank Policy-Corrupt and Fraudulent Practices  

PART 2 Works Requirements 

Section VII - Works Requirements  
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PART 3 Conditions of Contract and Contract Forms 

Section VIII - General Conditions of Contract (GCC) 

Section IX - Particular Conditions of Contract (PCC) 

Section X - Contract Forms  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

6.2 The Specific Procurement Notice - Request for Bids (RFB) issued 

by the Employer is not part of this bidding document. 

6.3 Unless obtained directly from the Employer, the Employer is not 

responsible for the completeness of the bidding document, 

responses to requests for clarification, the minutes of the pre-Bid 

meeting (if any), or Addenda to the bidding document in 

accordance with ITB 8. In case of any contradiction, documents 

obtained directly from the Employer shall prevail. 

6.4 The Bidder is expected to examine all instructions, forms, terms, 

and specifications in the bidding document and to furnish with its 

Bid all information and documentation as is required by the bidding 

document. 

7.1 A Bidder requiring any clarification of the bidding document shall 

contact the Employer in writing at the Employer’s address 

specified in the BDS or raise its inquiries during the pre-Bid 

meeting if provided for in accordance with ITB 7.4. The Employer 

will respond in writing to any request for clarification, provided 

that such request is received prior to the deadline for submission of 

Bids within a period specified in the BDS. The Employer shall 

forward copies of its response to all Bidders who have acquired the 

bidding document in accordance with ITB 6.3, including a 

description of the inquiry but without identifying its source. If so 

specified in the BDS, the Employer shall also promptly publish its 

response at the web page identified in the BDS. Should the 

clarification result in changes to the essential elements of the 

bidding document, the Employer shall amend the bidding document 

following the procedure under ITB 8 and ITB 22.2. 
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8. Amendment of 

Bidding 

Document 

7.2 The Bidder is advised to visit and examine the Site of Works and 

its surroundings and obtain for itself on its own responsibility all 

information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands 

for the purpose of such visit, but only upon the express condition 

that the Bidder, its personnel, and agents will release and indemnify 

the Employer and its personnel and agents from and against all 

liability in respect thereof, and will be responsible for death or 

personal injury, loss of or damage to property, and any other loss, 

damage, costs, and expenses incurred as a result of the inspection. 

7.4 If so specified in the BDS, the Bidder’s designated representative 

is invited to attend a pre-Bid meeting and/or a Site of Works visit. 

The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

7.5 The Bidder is requested, to submit any questions in writing, to 

reach the Employer not later than one week before the meeting. 

7.6 Minutes of the pre-Bid meeting, if applicable, including the text of 

the questions asked by Bidders, without identifying the source, and 

the responses given, together with any responses prepared after the 

meeting, will be transmitted promptly to all Bidders who have 

acquired the bidding document in accordance with ITB 6.3 Any 

modification to the bidding document that may become necessary 

as a result of the pre-Bid meeting shall be made by the Employer 

exclusively through the issue of an addendum pursuant to ITB 8 

and not through the minutes of the pre-Bid meeting. Nonattendance 

at the pre-Bid meeting will not be a cause for disqualification of a 

Bidder. 

8.1 At any time prior to the deadline for submission of bids, the 

Employer may amend the bidding document by issuing addenda. 

 
8.2 Any addendum issued shall be part of the bidding document and 

shall be communicated in writing to all who have obtained the 

bidding document from the Employer in accordance with ITB 6. 

The Employer shall also promptly publish the addendum on the 

Employer’s web page in accordance with ITB 7.1. 
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8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their Bids, the Employer may, 

at its discretion, extend the deadline for the submission of Bids, 

pursuant to ITB 22.2. 
 
 

 C. Preparation of Bids 

9.   Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be 

responsible or liable for those costs, regardless of the conduct or 

 

10. Language of Bid 10.1 

outcome of the Bidding process. 

The Bid, as well as all correspondence and documents relating to 

the Bid exchanged by the Bidder and the Employer, shall be written 

in the language specified in the BDS. Supporting documents and 

printed literature that are part of the Bid may be in another language 

provided they are accompanied by an accurate translation of the 

 

 

 
11. Documents 11.1 

Comprising the 

Bid 

relevant passages in the language specified in the BDS, in which 

case, for purposes of interpretation of the Bid, such translation shall 

govern. 

The Bid shall comprise the following: 

(a) Letter of Bid prepared in accordance with ITB 12; 

(b) Bill of Quantities or Activity Schedule: completed in 

accordance with ITB 12 and ITB 14, as specified in the 

BDS; 

(c) Bid Security or Bid-Securing Declaration, in accordance 

with ITB 19.1; 

(d) Alternative Bid, if permissible, in accordance with ITB 13; 

(e) Authorization: written confirmation authorizing the 

signatory of the Bid to commit the Bidder, in accordance 

with ITB 20.3; 

(f) Bidder’s Eligibility: documentary evidence in accordance 

with ITB 17 establishing the Bidder’s eligibility to Bid; 

(g) Qualifications: documentary evidence in accordance with 

ITB 17 establishing the Bidder’s qualifications to perform 

the contract if its Bid is accepted; 

(h) Conformity: a technical proposal in accordance with ITB 

16; 
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12. Letter of Bid and 

Schedules 

(i) any other document required in the BDS. 

11.2 In addition to the requirements under ITB 11.1, Bids submitted by 

a JV shall include a copy of the Joint Venture Agreement entered 

into by all members. Alternatively, a letter of intent to execute a 

Joint Venture Agreement in the event of a successful bid shall be 

signed by all members and submitted with the Bid, together with a 

copy of the proposed Agreement. 

11.3 The Bidder shall furnish in the Letter of Bid information on 

commissions and gratuities, if any, paid or to be paid to agents or 

any other party relating to this Bid. 

12.1 The Letter of Bid and Schedules shall be prepared using the relevant 

forms furnished in Section IV, Bidding Forms. The forms must be 

completed without any alterations to the text, and no substitutes 

shall be accepted except as provided under ITB 20.3. All blank 

spaces shall be filled in with the information requested. 
 

13. Alternative Bids 13.1   Unless otherwise specified in the BDS, alternative Bids shall not 

be considered. 

13.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the BDS and the method 

of evaluating different alternative times for completion will be 

described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the requirements of the bidding document 

must first price the Employer’s design as described in the bidding 

document and shall further provide all information necessary for a 

complete evaluation of the alternative by the Employer, including 

drawings, design calculations, technical specifications, breakdown 

of prices, and proposed construction methodology and other 

relevant details. Only the technical alternatives, if any, of the 

Bidder with the Most Advantageous Bid conforming to the basic 

technical requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the Works. 

Such parts will be identified in the BDS and described in Section 

VII, Works’ Requirements. The method for their evaluation will be 

stipulated in Section III, Evaluation and Qualification Criteria. 
 

14. Bid Prices and 

Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid 

and in the Activity Schedule or Bill of Quantities shall conform to 

the requirements specified below. 
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14.2 The Bidder shall submit a Bid for the whole of the Works described 

in ITB 1.1 by filling in prices for all items of the Works, as 

identified in Section IV. Bidding Forms. In case of admeasurement 

contracts, the Bidder shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities. Items against which no 

rate or price is entered by the Bidder will not be paid for by the 

Employer when executed and shall be deemed covered by the rates 

for other items and prices in the Bill of Quantities. 

14.3 The price to be quoted in the Letter of Bid, in accordance with ITB 

12.1, shall be the total price of the Bid, excluding any discounts 

offered. 

14.4 The Bidder shall quote any discounts and indicate the methodology 

for their application in the Letter of Bid in accordance with ITB 

12.1. 

14.5 Unless otherwise specified in the BDS and the Conditions of 

Contract, the prices quoted by the Bidder shall be fixed. If the 

prices quoted by the Bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of 

the Conditions of Contract, the Bidder shall furnish the indices and 

weightings for the price adjustment formulae in the Schedule of 

Adjustment Data in Section IV- Bidding Forms and the Employer 

may require the Bidder to justify its proposed indices and 

weightings. 

14.6 If so specified in ITB 1.1, Bids are invited for individual lots 

(contracts) or for any combination of lots (packages). Bidders 

wishing to offer discounts for the award of more than one Contract 

shall specify in their Bid the price reductions applicable to each 

package, or alternatively, to individual Contracts within the 

package. Discounts shall be submitted in accordance with ITB 

14.4, provided the Bids for all lots (contracts) are opened at the 

same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under 

the Contract, or for any other cause, as of the date 28 days prior to 
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the deadline for submission of Bids, shall be included in the rates 

and prices1 and the total Bid price submitted by the Bidder. 

The currency(ies) of the Bid and the currency(ies) of payments 

shall be the same and shall be as specified in the BDS. 

Bidders may be required by the Employer to justify, to the 

Employer’s satisfaction, their local and foreign currency 

requirements, and to substantiate that the amounts included in the 

unit rates and prices and shown in the Schedule of Adjustment Data 

are reasonable2, in which case a detailed breakdown of the foreign 

currency requirements shall be provided by Bidders. 

The Bidder shall furnish a technical proposal including a statement 

of work methods, equipment, personnel, schedule and any other 

information as stipulated in Section IV, Bidding Forms, in 

sufficient detail to demonstrate the adequacy of the Bidders’ 

proposal to meet the work’s requirements and the completion time. 

To establish Bidder’s eligibility in accordance with ITB 4, Bidders 

shall complete the Letter of Bid, included in Section IV, Bidding 

Forms. 

In accordance with Section III, Evaluation and Qualification 

Criteria, to establish its qualifications to perform the Contract, the 

Bidder shall provide the information requested in the 

corresponding information sheets included in Section IV, Bidding 

Forms. 

17.3 If a margin of preference applies as specified in accordance with ITB 

33.1, domestic Bidders, individually or in joint ventures, applying 

for eligibility for domestic preference shall supply all information 

required to satisfy the criteria for eligibility specified in accordance 

with ITB 33.1. 
 

 

 

 

 

 

 

 

 

 

 

 

 
1 In lump sum contracts, delete “rates and prices and the.” 
2 For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are 

reasonable” and replace with “Lump Sum.” 

15. Currencies of Bid 15.1 

and Payment 

15.2 

 

 

 
16. Documents 16.1 

Comprising the 

Technical 

Proposal 

17. Documents 17.1 

Establishing the 

Eligibility and 

Qualifications of 
the Bidder 17.2 
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Bids shall remain valid until the date specified in the BDS or any 

extended date if amended by the Employer in accordance with ITB 

8. A Bid that is not valid until the date specified in the BDS, or 

any extended date if amended by the Employer in accordance with 

ITB 8, shall be rejected by the Employer as nonresponsive. 

In exceptional circumstances, prior to the date of expiry of the Bid 

validity, the Employer may request Bidders to extend the period of 

validity of their Bids. The request and the responses shall be made 

in writing. If a Bid Security is requested in accordance with ITB 

19, it shall also be extended for twenty-eight (28) days beyond the 

extended date for Bid validity. A Bidder may refuse the request 

without forfeiting its Bid Security. A Bidder granting the request 

shall not be required or permitted to modify its Bid, except as 

provided in ITB 18.3. 

If the award is delayed by a period exceeding fifty-six (56) days 

beyond the date of expiry of the Bid validity specified in 

accordance with ITB 18.1, the Contract price shall be determined 

as follows: 

(a) in the case of fixed price contracts, the Contract price shall 

be the Bid price adjusted by the factor specified in the BDS; 

(b) in the case of adjustable price contracts, no adjustment shall 

be made; or 

(c) in any case, Bid evaluation shall be based on the Bid price 

without taking into consideration the applicable correction 

from those indicated above. 

The Bidder shall furnish as part of its Bid, either a Bid-Securing 

Declaration or a Bid Security as specified in the BDS, in original 

form and, in the case of a Bid Security, in the amount and currency 

specified in the BDS. 

19.2 A Bid Securing Declaration shall use the form included in Section 

IV, Bidding Forms. 

19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security 

shall be a demand guarantee in any of the following forms at the 

Bidder’s option: 

(a) an unconditional guarantee issued by a bank or non-bank 

financial institution (such as an insurance, bonding or surety 

company); 

(b) an irrevocable letter of credit; 

18. Period of 18.1 

Validity of Bids 

 

 

 
18.2 

18.3 

 

 

 

 

 

 

 

 

 

 

 
 

19. Bid Security 19.1 

 



Section I - Instructions to Bidders (ITB) 19 
 

 

(c) a cashier’s or certified check; or 

(d) another security specified in the BDS, 

 

 

 

 

 

 

 

 

 

 

 

 

 
19 

 

 

 
19 

 

 

 

 

 
19 

 

 

 

 
19 

 

 

 

 

 

(i) sign the Contract in accordance with ITB 47; or 

from a reputable source from an eligible country. If an unconditional 

guarantee is issued by a non-bank financial institution located 

outside the Employer’s Country, the issuing non-bank financial 

institution shall have a correspondent financial institution located 

in the Employer’s Country to make it enforceable, unless the 

Employer has agreed in writing, prior to Bid submission, that a 

correspondent financial institution is not required. In the case of a 

bank guarantee, the Bid Security shall be submitted either using the 

Bid Security Form included in Section IV, Bidding Forms, or in 

another substantially similar format approved by the Employer 

prior to Bid submission. The Bid Security shall be valid for twenty- 

eight (28) days beyond the original date of expiry of the Bid 

validity, or beyond any extended date if requested under ITB 18.2. 

9.4 If a Bid Security or Bid Securing Declaration is specified pursuant 

to ITB 19.1, any Bid not accompanied by a substantially responsive 

Bid Security or Bid-Securing Declaration shall be rejected by the 

Employer as non-responsive. 

9.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security 

of unsuccessful Bidders shall be returned as promptly as possible 

upon the successful Bidder’s signing the Contract and furnishing 

the Performance Security and if required in the BDS, the 

Environmental and Social (ES) Performance Security pursuant to 
ITB 48. 

9.6 The Bid Security of the successful Bidder shall be returned as 

promptly as possible once the successful Bidder has signed the 

Contract and furnished the required Performance Security. and if 

required in the BDS, the Environmental and Social (ES) 

Performance Security. 

9.7 The Bid Security may be forfeited: 

(a) if a Bidder withdraws its Bid prior to the expiry date of the 

Bid validity specified by the Bidder on the Letter of Bid, or 

any extension thereto provided by the Bidder; or 

(b) if the successful Bidder fails to: 
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(ii) furnish a Performance Security and if required in the BDS, 

the Environmental and Social (ES) Performance Security 

in accordance with ITB 48. 

19.8 The Bid Security or the Bid-Securing Declaration of a JV shall be 

in the name of the JV that submits the Bid. If the JV has not been 

constituted into a legally enforceable JV, at the time of Bidding, 

the Bid Security or the Bid-Securing Declaration shall be in the 

names of all future members as named in the letter of intent 

mentioned in ITB 4.1 and ITB 11.2. 

19.9 If a Bid Security is not required in the BDS, pursuant to ITB 19.1, 

and; 
 

(a) if a Bidder withdraws its Bid prior to the expiry date of the 

Bid validity specified by the Bidder on the Letter of Bid or 

any extended date provided by the Bidder; or 

(b) if the successful Bidder fails to: 

(i) sign the Contract in accordance with ITB 47; or 

(ii)  furnish a Performance Security and if required in the 

BDS, the Environmental and Social (ES) 

Performance Security in accordance with ITB 48; 

the Borrower may, if provided for in the BDS, declare the Bidder 

ineligible to be awarded a contract by the Employer for a period of 

time stated in the BDS. 

20. Format and 20.1 The Bidder shall prepare one original of the documents comprising 
Signing of Bid the Bid as described in ITB 11 and clearly mark it “ORIGINAL”. 

Alternative Bids, if permitted in accordance with ITB 13, shall be 

clearly marked “ALTERNATIVE”. In addition, the Bidder shall 

submit copies of the Bid in the number specified in the BDS, and 

clearly mark each of them “COPY.” In the event of any discrepancy 

between the original and the copies, the original shall prevail. 

20.2 Bidders shall mark as “CONFIDENTIAL” information in their 

Bids which is confidential to their business. This may include 

proprietary information, trade secrets, or commercial or financially 

sensitive information. 

20.3 The original and all copies of the Bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to 

sign on behalf of the Bidder. This authorization shall consist of a 

written confirmation as specified in the BDS and shall be attached 

to the Bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All 
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pages of the Bid where entries or amendments have been made 

shall be signed or initialed by the person signing the Bid. 

20.4 In case the Bidder is a JV, the Bid shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally 

binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

20.5 Any interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the Bid. 
 
 

D. Submission and Opening of Bids 

21. Sealing and 21.1 The Bidder shall deliver the Bid in a single, sealed envelope (one- 

Marking of Bids envelope Bidding process). Within the single envelope the Bidder 

shall place the following separate, sealed envelopes: 

(a) in an envelope marked “ORIGINAL”, all documents 

comprising the Bid, as described in ITB 11; and 

(b) in an envelope marked “COPIES”, all required copies of the 

Bid; and 

(c) if alternative Bids are permitted in accordance with ITB 13, 

and if relevant: 

(i) in an envelope marked “ ORIGINAL - ALTERNATIVE 

BID”, the alternative Bid; and 

(ii) in the enveloped marked “COPIES – ALTERNATIVE BID” 

all required copies of the alternative Bid. 
 

21.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 22.1; 

(c) bear the specific identification of this Bidding process 

specified in accordance with BDS 1.1; and 

(d) bear a warning not to open before the time and date for Bid 

opening. 

21.3 If all envelopes are not sealed and marked as required, the 

Employer will assume no responsibility for the misplacement or 

premature opening of the Bid. 



Section I - Instructions to Bidders (ITB)… 22 
 

 

 

 

 

 

 

 

 

 

 

submission of Bids by amending the bidding document in 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

shall publicly open and read out in accordance with this ITB, all 

Bids received by the deadline, at the date, time and place specified 

in the BDS, in the presence of Bidders’ designated representatives 

and anyone who chooses to attend. All Bidders, or their 

representatives and any interested party may attend a public 

opening. Any specific electronic Bid opening procedures required 

22. Deadline for 

Submission of 

Bids 

22.1 Bids must be received by the Employer at the address and no later 

than the date and time specified in the BDS. When so specified in 

the BDS, Bidders shall have the option of submitting their Bids 

electronically. Bidders submitting Bids electronically shall follow 

the electronic bid submission procedures specified in the BDS. 

22.2 The Employer may, at its discretion, extend the deadline for the 

 

 

 
 

23. Late Bids 

accordance with ITB 8, in which case all rights and obligations of 

the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

23.1 The Employer shall not consider any Bid that arrives after the 

deadline for submission of Bids, in accordance with ITB 22. Any 

Bid received by the Employer after the deadline for submission of 

 

 
24. Withdrawal, 

Substitution, and 

Modification of 

Bids 

Bids shall be declared late, rejected, and returned unopened to the 
Bidder. 

24.1 A Bidder may withdraw, substitute, or modify its Bid after it has 

been submitted by sending a written notice, duly signed by an 

authorized representative, and shall include a copy of the 

authorization in accordance with ITB 20.3, (except that withdrawal 

notices do not require copies). The corresponding substitution or 

modification of the Bid must accompany the respective written 

notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawal notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION”; and 

(b) received by the Employer prior to the deadline prescribed for 

submission of Bids, in accordance with ITB 22. 

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall 

be returned unopened to the Bidders. 

24.3 No Bid may be withdrawn, substituted, or modified in the interval 

 

 

 

25. Bid Opening 

between the deadline for submission of Bids and the date of expiry 

of the Bid validity specified by the Bidder on the Letter of Bid or 

any extended date thereof. 

25.1 Except in the cases specified in ITB 23 and ITB 24.2, the Employer 
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if electronic bidding is permitted in accordance with ITB 22.1, 

shall be as specified in the BDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read 

out and the envelope with the corresponding Bid shall not be 

opened, but returned to the Bidder. No Bid withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a 

valid authorization to request the withdrawal and is read out at Bid 

opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read 

out and exchanged with the corresponding Bid being substituted, 

and the substituted Bid shall not be opened, but returned to the 

Bidder. No Bid substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to 

request the substitution and is read out at Bid opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read 

out with the corresponding Bid. No Bid modification shall be 

permitted unless the corresponding modification notice contains a 

valid authorization to request the modification and is read out at 

bid opening. 

25.5 Next, all remaining envelopes shall be opened one at a time, 

reading out: the name of the Bidder and whether there is a 

modification; the total Bid Price, per lot (contract) if applicable, 

including any discounts and alternative Bids; the presence or 

absence of a Bid Security, or Bid Securing Declaration, if required; 

and any other details as the Employer may consider appropriate. 

25.6 Only Bids, alternative Bids and discounts that are opened and read 

out at Bid opening shall be considered further for evaluation. The 

Letter of Bid and the priced Schedules are to be initialed by 

representatives of the Employer attending Bid opening in the 

manner specified in the BDS. 

25.7 The Employer shall neither discuss the merits of any Bid nor reject 

any Bid (except for late Bids, in accordance with ITB 23.1). 

25.8 The Employer shall prepare a record of the Bid opening that shall 

include, as a minimum: 

(a) the name of the Bidder and whether there is a withdrawal, 

substitution, or modification; 

(b) the Bid Price, per lot (contract) if applicable, including any 

discounts; 
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(c) the presence or absence of a Bid Security or Bid-Securing 

Declaration, if one was required; and 

(d) any alternative Bids. 

25.9 The Bidders’ representatives who are present shall be requested to 

sign the record. The omission of a Bidder’s signature on the record 

shall not invalidate the contents and effect of the record. A copy of 

the record shall be distributed to all Bidders. 

 
E. Evaluation and Comparison of Bids 

26. Confidentiality 26.1 

 

 

 

 
26.2 

Information relating to the evaluation of Bids and recommendation 

of contract award, shall not be disclosed to Bidders or any other 

persons not officially concerned with the Bidding process until 

information on Intention to Award the Contract is transmitted to 

all Bidders in accordance with ITB 43. 

Any effort by a Bidder to influence the Employer in the evaluation 

of the Bids or Contract award decisions may result in the rejection 

 

 

 

 

 

 
27. Clarification of 

Bids 

 

26.3 

 

 

 
27.1 

of its Bid. 

Notwithstanding ITB 26.2, from the time of Bid opening to the 

time of Contract award, if a Bidder wishes to contact the Employer 

on any matter related to the Bidding process, it shall do so in 

writing. 

To assist in the examination, evaluation, and comparison of the 

Bids, and qualification of the Bidders, the Employer may, at its 

discretion, ask any Bidder for a clarification of its Bid given a 

reasonable time for a response. Any clarification submitted by a 

Bidder that is not in response to a request by the Employer shall 

not be considered. The Employer’s request for clarification and the 

response shall be in writing. No change, including any voluntary 

increase or decrease in the prices or substance of the Bid shall be 

sought, offered, or permitted, except to confirm the correction of 

 

 

 

 

 

 
28. Deviations, 

Reservations, 

and Omissions 

 

 

27.2 

 

 

28.1 

arithmetic errors discovered by the Employer in the evaluation of 

the Bids, in accordance with ITB 31. 

If a Bidder does not provide clarifications of its Bid by the date and 

time set in the Employer’s request for clarification, its Bid may be 

rejected. 

During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified 

in the bidding document; 
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(b) “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the bidding document; and 

(c) “Omission” is the failure to submit part or all of the 

information or documentation required in the bidding 

document. 

29. Determination of 29.1 The Employer’s determination of a Bid’s responsiveness is to be 

Responsiveness based on the contents of the Bid itself, as defined in ITB 11. 

29.2 A substantially responsive Bid is one that meets the requirements 

of the bidding document without material deviation, reservation, or 

omission. A material deviation, reservation, or omission is one that: 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the bidding 

document, the Employer’s rights or the Bidder’s 

obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive Bids. 

29.3 The Employer shall examine the technical aspects of the Bid 

submitted in accordance with ITB 16, in particular, to confirm that 

all requirements of Section VII, Works’ Requirements have been 

met without any material deviation, reservation or omission. 

29.4 If a Bid is not substantially responsive to the requirements of the 

bidding document, it shall be rejected by the Employer and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

30. Nonmaterial 30.1 Provided that a Bid is substantially responsive, the Employer may 
Nonconformities waive any nonconformities in the Bid. 

 

30.2 Provided that a Bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the Bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of 

the Bid. Failure of the Bidder to comply with the request may result 

in the rejection of its Bid. 
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30.3 Provided that a Bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price shall be adjusted, for comparison 

purposes only to reflect the price of a missing or non-conforming 

item or component, by adding the average price of the item or 

component quoted by substantially responsive Bidders. If the price 

of the item or component cannot be derived from the price of other 

substantially responsive Bids, the Employer shall use its best 

estimate. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
errors. Failure to accept the correction in accordance with ITB 31.1, 

 

 

 
BDS. 

31. Correction of 31.1 

Arithmetical 

Errors 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

31.2 

Provided that the Bid is substantially responsive, the Employer 

shall correct arithmetical errors on the following basis: 

(a) only for admeasurement contracts, if there is a discrepancy 

between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of 

the decimal point in the unit price, in which case the total price 

as quoted shall govern and the unit price shall be corrected; 

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the 

total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed in 

words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 

Bidders shall be requested to accept correction of arithmetical 

32. Conversion to 32.1 
Single Currency 

shall result in the rejection of the Bid. 

For evaluation and comparison purposes, the currency(ies) of the 

Bid shall be converted into a single currency as specified in the 
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Unless otherwise specified in the BDS, a margin of preference for 

domestic Bidders3 shall not apply. 

Unless otherwise stated in the BDS, the Employer does not intend 

o execute any specific elements of the Works by subcontractors 

selected in advance by the Employer, Financial Parts 

The subcontractor’s qualifications shall not be used by the Bidder to 

qualify for the Works unless their specialized parts of the Works 

were previously designated by the Employer in the BDS as can be 

met by subcontractors referred to hereafter as ‘Specialized 

Subcontractors’, in which case, the qualifications of the Specialized 

Subcontractors proposed by the Bidder may be added to the 

qualifications. 

Bidders may propose subcontracting up to the percentage of total 

value of contracts or the volume of works as specified in the BDS. 

Subcontractors proposed by the Bidder shall be fully qualified for 

heir parts of the Works. 

The Employer shall use the criteria and methodologies listed in this 

TB and Section III, Evaluation and Qualification criteria. No other 

evaluation criteria or methodologies shall be permitted. By 

applying the criteria and methodologies the Employer shall 

determine the Most Advantageous Bid. This is the Bid of the Bidder 

that meets the Qualification Criteria and whose Bid has been 

determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 
 
 

 

 

 

 

 

 

 

 

 
3   An individual firm is considered a domestic Bidder for purposes of the margin of preference if it is registered in 

the country of the Employer, has more than 50 percent ownership by nationals of the country of the Employer, 

and if it does not subcontract more than 10 percent of the contract price, excluding provisional sums, to 

foreign contractors. JVs are considered as domestic Bidders and eligible for domestic preference only if the 

individual member firms are registered in the country of the Employer or have more than 50 percent 

ownership by nationals of the country of the Employer, and the JV shall be registered in the country of the 

Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding provisional 

sums, to foreign firms. JVs between foreign and national firms will not be eligible for domestic preference. 

33. Margin of 33.1 

Preference 

34. Subcontractors 34.1 

t 

 

34.2 

 

 

34.3 

 
 

t 

35. Evaluation of 35.1 
Bids I 

 



Section I - Instructions to Bidders (ITB)… 28 
 

 

35.2 To evaluate a Bid, the Employer shall consider the following: 

(a) the Bid price, excluding Provisional Sums and the provision, 

if any, for contingencies in the Summary Bill of Quantities4 

for admeasurement contracts, but including Daywork5 items, 

where priced competitively; 

(b) price adjustment for correction of arithmetic errors in 

accordance with ITB 31.1; 

(c) price adjustment due to discounts offered in accordance with 

ITB 14.4; 

(d) converting the amount resulting from applying (a) to (c) 

above, if relevant, to a single currency in accordance with 

ITB 32; 

(e) price adjustment for nonconformities in accordance with ITB 

30.3; and 

(f) the additional evaluation factors are specified in Section III, 

Evaluation and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of the 

Contract, shall not be taken into account in Bid evaluation. 
 

35.4 If this bidding document allows Bidders to quote separate prices for 

different lots (contracts), the methodology to determine the lowest 

evaluated cost of the contract combinations, including any 

discounts offered in the Letter of Bid, is specified in Section III, 

Evaluation and Qualification Criteria. 
 

 

 

 

 

 

 

 

 

 

 

 
 

4     In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
5 Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time 

spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid. For 

Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative quantities 

for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a 

specific tonnage of Portland cement), to be multiplied by the Bidders’ quoted rates and included in the total 

Bid price. 
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The Employer shall compare the evaluated costs of all substantially 

responsive Bids established in accordance with ITB 35.2 to 

determine the Bid that has the lowest evaluated cost. 

An Abnormally Low Bid is one where the Bid price, in combination 

with other constituent elements of the Bid, appears unreasonably 

low to the extent that the Bid price raises material concerns as to 

the capability of the Bidder to perform the Contract for the offered 

Bid price. 

n the event of identification of a potentially Abnormally Low Bid, 

he Employer shall seek written clarifications from the Bidder, 

ncluding detailed price analyses of its Bid price in relation to the 

subject matter of the contract, scope, proposed methodology, 

schedule, allocation of risks and responsibilities and any other 

equirements of the bidding document. 

After evaluation of the price analyses, in the event that the Employer 

determines that the Bidder has failed to demonstrate its capability to 

perform the Contract for the offered Bid Price, the Employer shall 

eject the Bid. 

If the Bid for an admeasurement contract, which results in the 

lowest evaluated cost is, in the Employer’s opinion, seriously 

unbalanced or, front loaded, the Employer may require the Bidder 

to provide written clarifications. Clarifications may include 

detailed price analyses to demonstrate the consistency of the Bid 

priceas with the scope of works, proposed methodology, schedule 

and any other requirements of the bidding document. 

After the evaluation of the information and detailed price analyses 

presented by the Bidder, the Employer may as appropriate: 

(a) accept the Bid; or 

(b) require that the amount of the Performance Security be 

increased at the expense of the Bidder to a level not 

exceeding 20% of the Contract Price; or 

(c) reject the Bid. 

The Employer shall determine to its satisfaction whether the 

eligible Bidder that is selected as having submitted the lowest 

evaluated cost and substantially responsive Bid meets the 

qualifying criteria specified in Section III, Evaluation and 

Qualification Criteria. 

39.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by 

36. Comparison of 36.1 

Bids 

37. Abnormally Low 37.1 

Bids 

 

 

 
37.2 I 

t 

i 

 
r 

37.3 

 
 

r 

38. Unbalanced or 38.1 

Front Loaded 

Bids 

 

 

 

 
38.2 

 

 

 

 

 

 

39. Qualification of 39.1 
the Bidder 
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the Bidder, pursuant to ITB 17. The determination shall not take 

into consideration the qualifications of other firms such as the 

Bidder’s subsidiaries, parent entities, affiliates, subcontractors 

(other than Specialized Subcontractors if permitted in the bidding 

document), or any other firm(s) different from the Bidder. 

39.3 Prior to Contract award, the Employer will verify that the 

successful Bidder (including each member of a JV) is not 

disqualified by the Bank due to noncompliance with contractual 

SEA/SH prevention and response obligations. The Employer will 

conduct the same verification for each subcontractor proposed by 

the successful Bidder. If any proposed subcontractor does not meet 

the requirement, the Employer will require the Bidder to propose a 

replacement subcontractor. 

39.4 An affirmative determination of qualification shall be a prerequisite 

for award of the Contract to the Bidder. A negative determination 

shall result in disqualification of the Bid, in which event the 

Employer shall proceed to the substantially responsive Bid which 

offers the next lowest evaluated cost to make a similar 

determination of that Bidder’s qualifications to perform 

satisfactorily. 

Having compared the evaluated costs of Bids, the Employer shall 

determine the Most Advantageous Bid. The Most Advantageous 

Bid is the Bid of the Bidder that meets the Qualification Criteria 

and whose Bid has been determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 

The Employer reserves the right to accept or reject any Bid, and to 

annul the Bidding process and reject all Bids at any time prior to 

Contract Award, without thereby incurring any liability to Bidders. 

n case of annulment, all Bids submitted and specifically, Bid 

securities, shall be promptly returned to the Bidders. 

The Contract shall not be awarded earlier than the expiry of the 

Standstill Period. The Standstill Period shall be ten (10) Business 

Days unless extended in accordance with ITB 46. The Standstill 

Period commences the day after the date the Employer has 

transmitted to each Bidder the Notification of Intention to Award 

the Contract. Where only one Bid is submitted, or if this contract is 

in response to an emergency situation recognized by the Bank, the 

Standstill Period shall not apply. 

40. Most 40.1 

Advantageous 

Bid 

41. Employer’s 41.1 

Right to Accept 

Any Bid, and to 

Reject Any or All I 

Bids 

42. Standstill Period 42.1 
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43. Notification of 

Intention to 

Award 

43.1 The Employer shall send to each Bidder the Notification of 

Intention to Award the Contract to the successful Bidder. The 

Notification of Intention to Award shall contain, at a minimum, the 
following information: 

(a) the name and address of the Bidder submitting the successful 

Bid; 

(b) the Contract price of the successful Bid; 

(c) the names of all Bidders who submitted Bids, and their Bid 

prices as readout, and as evaluated; 

(d) a statement of the reason(s) the Bid (of the unsuccessful 

Bidder to whom the notification is addressed) was 

unsuccessful, unless the price information in c) above already 

reveals the reason; 

(e) the expiry date of the Standstill Period; 

(f) instructions on how to request a debriefing and/or submit a 

complaint during the standstill period. 

F. Award of Contract 

44. Award Criteria 44.1 Subject to ITB 41, the Employer shall award the Contract to the 

successful Bidder. This is the Bidder whose Bid has been 

determined to be the Most Advantageous Bid as specified in ITB 

 

45. Notification of 

Award 

 

45.1 

40. 

Prior to the expiration of the Bid validity and upon expiry of the 

Standstill Period, specified in ITB 42.1 or any extension thereof, 

and, upon satisfactorily addressing any complaint that has been 

filed within the Standstill Period, the Employer shall notify the 

successful Bidder, in writing, that its Bid has been accepted. The 

notification of award (hereinafter and in the Conditions of Contract 

and Contract Forms called the “Letter of Acceptance”) shall 

specify the sum that the Employer will pay the Contractor in 

consideration of the execution of the contract (hereinafter and in 

the Conditions of Contract and Contract Forms called “the 
Contract Price”). 

45.2 Within ten (10) Business Days after the date of transmission of the 

Letter of Acceptance, the Employer shall publish the Contract 

Award Notice which shall contain, at a minimum, the following 

information: 

(a) name and address of the Employer; 
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(b) name and reference number of the contract being awarded, 

and the selection method used; 

(c) names of all Bidders that submitted Bids, and their Bid prices 

as read out at Bid opening, and as evaluated; 

(d) names of all Bidders whose Bids were rejected either as 

nonresponsive or as not meeting qualification criteria, or were 

not evaluated, with the reasons therefor; 

(e) the name of the successful Bidder, the final total contract 

price, the contract duration and a summary of its scope; and 

(f) successful Bidder’s Beneficial Ownership Disclosure Form, if 

specified in BDS ITB 47.1. 

45.3 The Contract Award Notice shall be published on the Employer’s 

website with free access if available, or in at least one newspaper 

of national circulation in the Employer’s Country, or in the official 

gazette. The Employer shall also publish the contract award notice 

in UNDB online. 
 

45.4 Until a formal contract is prepared and executed, the Letter of 

Acceptance shall constitute a binding Contract. 

46. Debriefing by the 46.1 On receipt of the Employer’s Notification of Intention to Award 
Employer referred to in ITB 43.1, an unsuccessful Bidder has  three (3) 

Business Days to make a written request to the Employer for a 

debriefing. The Employer shall provide a debriefing to all 

unsuccessful Bidders whose request is received within this 

deadline. 

46.2 Where a request for debriefing is received within the deadline, the 

Employer shall provide a debriefing within five (5) Business Days, 

unless the Employer decides, for justifiable reasons, to provide the 

debriefing outside this timeframe. In that case, the standstill period 

shall automatically be extended until five (5) Business Days after 

such debriefing is provided. If more than one debriefing is so 

delayed, the standstill period shall not end earlier than five (5) 

Business Days after the last debriefing takes place. The Employer 

shall promptly inform, by the quickest means available, all Bidders 

of the extended standstill period 

46.3 Where a request for debriefing is received by the Employer later 

than the three (3)-Business Day deadline, the Employer should 

provide the debriefing as soon as practicable, and normally no later 

than fifteen (15) Business Days from the date of publication of 

Public Notice of Award of contract. Requests for debriefing 

received outside the three (3)-day deadline shall not lead to 

extension of the standstill period. 
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46.4 Debriefings of unsuccessful Bidders may be done in writing or 

verbally. The Bidder shall bear their own costs of attending such a 

debriefing meeting. 

The Employer shall send to the successful Bidder the Letter of 

Acceptance including the Contract Agreement, and, if specified in 

the BDS, a request to submit the Beneficial Ownership Disclosure 

Form providing additional information on its beneficial ownership. 

The Beneficial Ownership Disclosure Form, if so requested, shall 

be submitted within eight (8) Business Days of receiving this 

request. 

The successful Bidder shall sign, date and return to the Employer, 

the Contract Agreement within twenty-eight (28) days of its 

receipt. 

Within twenty-eight (28) days of the receipt of the Letter of 

Acceptance from the Employer, the successful Bidder shall furnish 

the Performance Security and, if required in the BDS, the 

Environmental and Social (ES) Performance Security in 

accordance with the General Conditions of Contract, subject to 

ITB 38.2 (b), using for that purpose the Performance Security and 

ES Performance Security Forms included in Section X, Contract 

Forms, or another form acceptable to the Employer. If the 

Performance Security furnished by the successful Bidder is in the 

form of a bond, it shall be issued by a bonding or insurance 

company that has been determined by the successful Bidder to be 

acceptable to the Employer. A foreign institution providing a bond 

shall have a correspondent financial institution located in the 

Employer’s Country, unless the Employer has agreed in writing 

that a correspondent financial institution is not required. 

Failure of the successful Bidder to submit the above-mentioned 

Performance Security and, if required in the BDS, the 

Environmental and Social (ES) Performance Security, or to sign 

the Contract Agreement shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Bid Security. In that 

event the Employer may award the Contract to the Bidder offering 

the next Most Advantageous Bid. 

The Employer proposes the person named in the BDS to be 

appointed as Adjudicator under the Contract, at the hourly fee 

specified in the BDS, plus reimbursable expenses. If the Bidder 

disagrees with this proposal, the Bidder should so state in his Bid. 

If, in the Letter of Acceptance, the Employer does not agree on the 

appointment of the Adjudicator, the Employer will request the 

Appointing Authority designated in the Particular Conditions of 

47. Signing of 47.1 

Contract 

 

47.2 

48. Performance 48.1 

Security 

 

 

48.2 

 

 

 

 

 

 
49. Adjudicator 49.1 
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50. Procurement 

Related 

Complaint 

Contract (PCC) pursuant to Clause 23.1 of the General Conditions 

of Contract (GCC), to appoint the Adjudicator. 

50.1 The procedures for making a Procurement-related Complaint are 

as specified in the BDS. 
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Section II - Bid Data Sheet (BDS) 

The following specific data for the Works to be procured shall complement, supplement, or 

amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the 

provisions herein shall prevail over those in ITB. 
 

 

ITB 

Reference 
A. General 

ITB 1.1 The number of the Invitation for Bids is: PK-HPMU-487533-CW-RFB 

The Employer is: KP-HCIP Health Department, Khyber 

Pakhtunkhwa 

The reference number of the Request for Bids (RFB) is:  
PK-HPMU-487533-CW-RFB 

 

Procurement of Civil Work Contractor for 03 Cat-D  Hospitals in three Selected 

districts of Khyber Pakhtunkhwa. 

ITB 1.2(a) Not Applicable 

ITB 2.1 The Borrower is: Government of Pakistan (KP) Human Capital Investment 

Project, Health Department, Govt of Khyber Pakhtunkhwa. 

Loan or Financing Agreement amount: USD 85 Million. 

The name of the Project is:  

Khyber Pakhtunkhwa Human Capital Investment Project. 

ITB 4.1 Maximum number of members in the Joint Venture (JV) shall be: Two 

ITB 4.5 A list of debarred firms and individuals is available on the Bank’s external 

website: http://www.worldbank.org/debarr. 

B. Contents of Bidding Document 

ITB 7.1 For Clarification of Bid purposes only, the Employer’s address is: 

KP Human Capital Investment Project, House No. 1-2A, Park Avenue, 

University Town, Peshawar, Pakistan. 

Attention: Procurement Specialist 

ZIP Code: 25000 

Country: Pakistan 

Telephone: 091-9211605 

 

http://www.worldbank.org/debarr
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 Electronic mail address: kphciphealth163@gmail.com 

ITB 7.1 Requests for clarification should be received by the Employer no later than 

7 Days prior to the Bid submission deadline. 

ITB 7.1 (a) Not Applicable 

ITB 7.4 A Pre-Bid meeting shall take place. 

If a Pre-Bid meeting will take place, it will be at the following date, time 

and place: 

Date: 13 June 2025 

Time: 11:00 AM 

Address: Project Director KP-HCIP Health, 240 Defense Colony 

Shami Road Peshawar  

 

A site visit conducted by the Employer shall not be organized. 

C. Preparation of Bids 

ITB 10.1 The language of the Bid is: English. 

All correspondence exchange shall be in : English. 

ITB 11.1 (b) The following schedules shall be submitted with the Bid: Completed Bill of 

Quantities for civil works and Environmental & Social Management Plan 

(ESMP) Implementation. 

ITB 11.1 (i) 1. The Bidder shall submit the following additional documents in its Bid: 

2. List of Key Staff, List of Equipment and Machinery, List of 

ongoing Projects, Completions Certificate, Work orders, 

Contracts of Projects Completed in last Seven Years. And submit 

the other document as per evaluation criteria.  

3. ESMP Implementation Schedule (for overall ESMP requirements 

and item wise costing of mitigation measures a separate ESMP BOQ 

for Districts is included). 

4. Code of Conduct for Contractor’s Personnel and Workers on site 

(E&S) – (for convenience in preparation of code of conduct for 

contractor’s personnel (E&S) by the contractor, specific guidelines 

are provided as Annex-6 in the ESMP document). 

5. ESMP implementation Schedule, COC, Method Statement 

Cumulative and Activity Wise Safety Implementation Plan, 

Construction Schedule, Mobilization Schedule. 

6. The Bidder shall submit its Code of Conduct that will apply to 

Contractor’s Personnel and site workers (as defined in Sub- Clause 1 

(ii) of the General Conditions of Contract), to ensure compliance 

with the Contractor’s Environmental and Social safeguards (E&S) 

obligations under the Contract. The Bidder shall use for this purpose 

the Code of Conduct form provided in Section IV. No substantial 

modifications shall be made to this form, except that the Bidder may 

introduce additional requirements, including as necessary to take into 

account specific Contract issues/risks. 

mailto:kphciphealth163@gmail.com
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 7. Management Strategies and Implementation Plans (MSIP) to manage 

the (E&S) risks associate with awarded construction works. 

8. The Bidder shall submit Management Strategies and Implementation 

Plans (MSIPs) to manage the following key Environmental and Social 

(E&S) risks: 

9. Contractor Work Programme, Management Structure for E&S 

implementation, Solid and liquid Waste Management Plan, Hazardous 

Waste Management Plan, Hazardous Material Management, Soil 

Erosion and Sedimentation control Plan, Dust Control Plan, Noise, air 

and water pollution prevention Plans, Occupational Health and Safety 

Plan, Community Health and Safety Plan, Emergency Preparedness and 

Response Plan, Training Plan for site workers, Site closure and 

restoration plan, Grievance mechanism for workers, E&S Monitoring 

and Reporting requirements, Budget required for implementation of 

ESMP mitigation measures, Traffic management Plan (where 

required), Sexual Exploitation and Abuse Prevention and response 

action plan, Labor Recruitment process and labor Management. 

10. The details mentioned in evaluation criteria. 

Note: The details description of the above terms has been provided in the 

ESMP Document which is included in these bidding documents. 

ITB 13.1 Alternative Bids shall not be considered. 

ITB 13.2 Alternative times for completion shall not be permitted.  

The timeline from issuance of work order till handing over of site shall be 

before 30th May 2025 and the contractor shall be bound to submit detail work 

break down structure of all the activities (minor and major) as part of their 

methodology. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 

Works: None. 

ITB 14.5 The prices quoted by the Bidder shall not be subject to adjustment 

during the performance of the Contract. 

ITB 15.1 The price shall be quoted by the Bidder in: Pakistani Rupee Only. 

ITB 18.1 The Bid shall be valid until 120 Days 

ITB 18.3 

(a) 

The Bid price shall be adjusted by the following factor(s): N/A 

ITB 19.1 A Bid Security shall be required. 

A Bid-Securing Declaration shall not be required. 

If a Bid Security shall be required, the amount and currency of the Bid 

security shall be PKR 20M. 

The form of acceptable bid Securities are below only: 

Bank Guarantee/CDR/SDR/DD in favor of Project Director 

KPHCIP-Health  Component. 

ITB 19.3 

(d) 

Other types of acceptable securities: None 

ITB 19.9 Not Applicable 
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ITB 20.1 In addition to the original of the Bid, the number of copies is Two no 

Hard copies and One Copy in Soft USB. 

ITB 20.3 The written confirmation of authorization to sign on behalf of the Bidder 

shall consist of: Authority letter from the company. 

D. Submission and Opening of Bids 

ITB 22.1 For Bid submission purposes only, the Employer’s address is: KP Human 

Capital Investment Project, House No. 240, defense colony shami road 

Peshawar, Pakistan. 

Attention: Office of the Project Director, KP-Human Capital Investment 

Project. 

ZIP/Postal Code: 25000 

Country: Pakistan 

The deadline for Bid submission is: 

Date: 26th June 2025 

Time: 02:00 PM 

Bidders shall not have the option of submitting their Bids electronically. 

ITB 25.1 The Bid opening shall take place at: 

Street Address: Conference Room of KP-HCIP Health office located at House 

No. 240, defense colony shami road Peshawar, Pakistan. 

Country: Pakistan  

Date: 26th June 2025 

Time: 02:30 PM 

 

ITB 25.1 Not Applicable 

ITB 25.6 The Letter of Bid and Schedules shall be initialed by Three (3) 

representatives of the Employer conducting Bid opening. 

E. Evaluation and Comparison of Bids 

ITB 32.1 The currency that shall be used for Bid evaluation and comparison purposes 

to convert at the selling exchange rate all Bid prices expressed in various 

currencies into a single currency is PAK Rupees. 

The source of the exchange rate shall be: State Bank of Pakistan. 

The date for the exchange rate shall be: 15 days prior to submission of bid. 

ITB 33.1 Not Applicable 

ITB 34.1 Not Applicable 

ITB 34.2 Not Applicable 

ITB 34.3 Contractor’s proposed subcontracting: Maximum percentage of subcontracting 

permitted is: 10% of the total contract amount. 
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ITB 42.1 

Standstill 

Period 

Five (5) Days 

F. Award of Contract 

ITB 47.1 The successful Bidder shall submit the Beneficial Ownership Disclosure 

Form. 

ITB 48.1 and 

48.2 

The successful Bidder shall be required to submit an Environmental and 

Social (ES) Performance Security: One Percent of Contractor Price. 

ITB 49 The Adjudicator proposed by the Employer is: Special Secretary Health 

Department Govt of Khyber Pakhtunkhwa.  

The hourly fee for this proposed Adjudicator shall be: 5,000/= PKR. 

ITB 50.1 The procedures for making a Procurement-related Complaint are detailed 

in the “Procurement Regulations for IPF Borrowers (Annex III).” If a 

Bidder wishes to make a Procurement-related Complaint, the Bidder shall 

submit its complaint following these procedures, In Writing (by the 

quickest means available, such as by email or fax), to: 

For the attention: Dr. Bilal 

Title/position: Project Director 

Employer: Khyber Pakhtunkhwa Human Capital Investment Project, 

Health Department. 

Email address: - kphciphealth163@gmail.com 

In summary, a Procurement-related Complaint may challenge any of the 

following: 

1. the terms of the Bidding Documents; and 

2. the Employer’s decision to award the contract. 

http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework
mailto:kphciphealth163@gmail.com
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Section III - Evaluation and Qualification Criteria 

 
Wherever a Bidder is required to state a monetary amount, Bidders should indicate the USD 

equivalent using the rate of exchange determined as follows: 

• value of single contract - Exchange rate prevailing on the date of the contract. 

Exchange rates shall be taken from the publicly available source identified in the ITB 32.1. Any 

error in determining the exchange rates in the Bid may be corrected by the Employer. 
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1. Margin of Preference 

 

 

 
Not Applicable 
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2. Evaluation 

In addition to the criteria listed in ITB 35.2 (a) – (e) the following criteria shall apply: 

2.1 Adequacy of Technical Proposal 
 

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's 

technical capacity to mobilize key equipment and personnel for the contract consistent with 

its proposal regarding work methods, scheduling, and material sourcing in sufficient detail 

and fully in accordance with the requirements stipulated in Section VII, Works’ 

Requirements. 

2.2 Multiple Contracts 

 
Pursuant to ITB 35.4 of the Instructions to Bidders, if Works are grouped in multiple 

contracts, evaluation will be as follows: 

Packages 

For all these 04 cat D hospitals, it will be one lot. 

It will be Employer discretion based on the lowest cost to be awarded to the bidder in case the 

bidder is most advantageous bidder. 

2.3 Alternative Completion Times 

 
Not Applicable 

 

2.4 Sustainable procurement 

 
Not Applicable 

2.5 Alternative Technical Solutions for specified parts of Works 

 
Not Applicable 

 

2.6 Specialized Subcontractors 
 

Applicable 
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3. Qualification 
 

Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 

members 

Combined 

Each 

Member 

At least one 

Member 

1. Eligibility 

1. Nationality Nationality in Must meet Must meet Must meet N/A Forms ELI – 

1  Accordance requireme requireme requiremen  1.1 and 1.2, 
  with ITB 4.4 nt nt t  with 
       attachments 

1. Conflict of No conflicts Must meet Must meet Must meet N/A Letter of Bid 

2 Interest of interest in requireme requireme requiremen   

  Accordance nt nt t   

  with ITB 4.2      

1. Bank Not having Must meet Must meet Must meet N/A Letter of Bid 

3 Eligibility been declared requireme requireme requiremen   

  ineligible by nt nt t   

  the Bank, as      

  described in      

  ITB 4.5.      

1. State-owned Meets Must meet Must meet Must meet N/A Forms ELI – 

4 enterprise or conditions of requireme requireme requiremen  1.1 and 1.2, 
 institution of ITB 4.6 nt nt t  with 
 the Borrower      attachments 
 country       

1. United Not having Must meet Must meet Must meet N/A Forms ELI – 

5 Nations been excluded requireme requireme requiremen  1.1 and 1.2, 
 resolution or as a result of nt nt t  with 
 Borrower’s prohibition in     attachments 
 country law The      

  Borrower’s      

  country laws      

  or official      

  Regulations      

  against      

  commercial      

  relations with      

  the Bidder’s      

  country, or by      

  an act of      

  compliance      

  with UN      

  Security      

  Council      

  resolution,      

  both in      

  accordance      

  with ITB 4.8      

  and Section      

  V.      

2. Historical Contract Non-Performance 

2. History of Non- Must meet Must meet Must meet N/A Form CON- 
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Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 
members 

Combined 

Each 

Member 

At least one 

Member 

1 Non- 

Performing 

performance 

of a contract6 

requireme 
nt1 & 2 

requireme 

nts 

requiremen 
t7 

 2 

 Contracts did not occur     

  as a result of     

  contractor     

  default since     

  1st January     

  2017     

2. Suspension Not under Must meet Must meet Must meet N/A Letter of Bid 

2 Based on suspension requireme requireme requiremen   

 Execution of based on nt nt t   

 Bid /Proposal execution of a      

 Securing Bid/Proposal      

 Declaration Securing      

 by the Declaration      

 Employer pursuant to      

  ITB 4.7 and      

  ITB 19.9      

2. Pending Bidder’s Must meet N/A Must meet N/A Form CON 

3 Litigation financial requireme  requiremen  – 2 
  position and nt  t   

  prospective      

  long-term      

  profitability      

  sound      

  according to      

  criteria      

  established in      

  3.1 below and      

  assuming that      

  all pending      

 

 

 

 

 

 

 

 

 

 
 

6 Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not 

challenged by the contractor, including through referral to the dispute resolution mechanism under the 

respective contract, and (b) contracts that were so challenged but fully settled against the contractor. 

Nonperformance shall not include contracts where Employers decision was overruled by the dispute 

resolution mechanism. Nonperformance must be based on all information on fully settled disputes or 

litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism 

under the respective contract and where all appeal instances available to the Bidder have been exhausted. 
7 This requirement also applies to contracts executed by the Bidder as JV member. 
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Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 
members 

Combined 

Each 

Member 

At least one 

Member 

  litigation will 

be resolved 

against the 

Bidder 

     

2. 

4 

Litigation 

History 

No consistent 

history of 

court/arbitral 

award 

decisions 

against the 

Bidder8 since 

1st January 
2017 

Must meet 

requireme 

nt 

Must meet 

requireme 

nt 

Must meet 

requiremen 

t 

N/A Form CON 

– 2 

2. 

5 
Declaration: 

Environment 

al and Social 

(E&S) past 

performance 

Declare any 

civil work 

contracts that 

have been 

suspended or 

terminated 

and/or 

performance 

security 

called by an 

employer for 

breach of 

environmenta 

l or social 

(including 

Sexual 

Exploitation 

and Abuse)) 

contractual 
obligations in 

 
 

Must make 

the 

declaration 

. Where 

there are 

Specialize 

d Sub- 

contractor/ 

s, the 

Specialize 

d Sub- 

contractor/ 

s must also 

make the 

declaration 

. 

 

 

 

 

 

 

 

 

N/A 

 

 
Each must 

make the 

declaration. 

Where 

there are 

Specialized 

Sub- 

contractor/s 

, the 

Specialized 

Sub- 

contractor/s 

must also 

make the 

declaration. 

 

 

 

 

 

 

 
N/A 

 

 

 

 

 

 

 
Form CON- 

3 ES 

Performance 

Declaration 

 

 
 

 

 

 

 

 

 

 

 

 
 

8 The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting 

from contracts completed or ongoing under its execution over the last five years. A consistent history of 

court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying the 

Bidder. 
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Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 
members 

Combined 

Each 

Member 

At least one 

Member 

  the past five 

years.9 

     

2. 

6 

Bank’s SEA 

and/or SH 

Disqualificati 

on 

At the time of 

Contract 

Award, not 

subject to 

disqualificatio 

n by the Bank 

for non- 

compliance 

with SEA/ SH 

obligations 

Must meet 

requireme 

nt 

(including 

each 

subcontrac 

tor 

proposed 

by the 

Bidder) 

N/A Must meet 

requiremen 

t (including 

each 

subcontract 

or proposed 

by the 

Bidder) 

N/A Letter of 

Bid, Form 

CON-4 

  If the Bidder 

had been 

subject to 

disqualificatio 

n by the Bank 

for non- 

compliance 

with SEA/ SH 

obligations, 

the Bidder 

shall either (i) 

provide 

evidence of 

an arbitral 

award on the 

disqualificatio 

n made in its 

favour; or (ii) 

demonstrate 

that it has 

adequate 

capacity and 

commitment 

to comply 

with SEA/SH 
prevention 

 

 

 

 

 

 

 
Must meet 

requireme 

nt 

(including 

each 

subcontrac 

tor 

proposed 

by the 

Bidder) 

 

 

 

 

 

 

 

 

 

 

 
N/A 

 

 

 

 

 

 

 

 
Must meet 

requiremen 

t (including 

each 

subcontract 

or proposed 

by the 

Bidder) 

 

 

 

 

 

 

 

 

 

 

 
N/A 

 

 

 

 

 

 

 

 

 

 
Letter of 

Bid, Form 

CON-4 

 

 

 

 

 

 

 

 

 

 

 
9 The Employer may use this information to seek further information or clarifications in carrying out its due diligence. 
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Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 
members 

Combined 

Each 

Member 

At least one 

Member 

  and response 

obligations; 

or (iii) 

provide 

evidence that 

it has already 

demonstrated 

such capacity 

and 

commitment 

on another 

Bank 

financed 

works 

contract. 

     

3. Financial Situation and Performance 

3. 

1 

Financial 

Capabilities 

(i) The Bidder 

shall 

demonstrate 

that it has 

access to, or 

has available, 

liquid assets, 

unencumbere 

d real assets, 

lines of credit, 

and other 

financial 

means 

(independent 

of any 

contractual 

advance 

payment) 

sufficient to 

meet the 

construction 

cash flow 

requirements 

estimated as 

PKR 250/- 
Million 
for the subject 

contract(s) net 

of the 

Bidder’s other 

commitments 

Must meet 

requireme 

nt 

Must meet 

Requireme 

nt 

Each 

member 

should 

have a 

minimum 

of 60 

percent of 

the 

requiremen 

t. 

N/A Form FIN – 

3.1, with 

attachments 

  (ii) The Must meet Must meet All N/A  
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Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 
members 

Combined 

Each 

Member 

At least one 

Member 

  Bidders shall 

also 

demonstrate, 

to the 

satisfaction of 

the Employer, 

that it has 

adequate 

sources of 

finance to 

meet the cash 

flow 

requirements 

on works 

currently in 

progress and 

for future 

contract 

commitments. 

requireme 

nt 

requireme 

nt 

members   

  (iii) The 

audited 

balance sheets 

or, if not 

required by 

the laws of 

the Bidder’s 

country, other 

financial 

statements 

acceptable to 

the Employer, 

for the last 03 

years shall be 

submitted and 

must 

demonstrate 

the current 

soundness of 

the Bidder’s 

financial 

position and 

indicate its 

prospective 

long-term 

profitability. 

Must meet 

requireme 

nt 

Must meet 

requireme 

nt 

Must meet 

requiremen 

t 

N/A  

3. 

2 

Average 

Annual 

Construction 

Turnover 

Minimum 

average 

annual 

construction 
turnover of 

Must meet 

requireme 

nt 

Must meet 

requireme 

nt 

Must meet 

50%, of 

the 

requiremen 
t 

Must meet 

50%, of 

the 

requiremen 
t 

Form FIN – 

3.2 
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Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 
members 

Combined 

Each 

Member 

At least one 

Member 

  PKR 1500 

Million/-

calculated 

as total 

certified 

payments 

received for 

contracts in 

progress 

and/or 

completed 

within the 
last 03 years. 

     

4. Experience 

4. 

1 

(a 

) 

General 

Construction 

Experience 

Experience 

under 

construction 

contracts in 

the role of 

prime 

contractor or 

JV member, 

for at least the 

last 07 years, 

starting 1st 
January 2017. 

Must meet 

requireme 

nt 

Must meet 

requireme 

nt 

Must meet 

requiremen 

t 

N/A Form EXP – 

4.1 

4. 

2 

(a 

) 

Specific 

Construction 

& Contract 

Management 

Experience 

(i) A 

minimum 

number of 

similar 

contracts of 

Building 

Constructio 

Must meet 

requireme 

nt 

Must meet 

requireme 

nt12 

Each 

member 

must meet 

a minimum 

of PKR 

54,550,000/ 

- 

N/A Form EXP 

4.2(a) 

 

 

 

 

 

 

 

 

 

 
 

12 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine 

whether the requirement of the minimum value of a single contract has been met. Instead, each contract 

performed by each member shall satisfy the minimum value of a single contract as required for single 

entity. In determining whether the JV meets the requirement of total number of contracts, only the number 

of contracts completed by all members each of value equal or more than the minimum value required shall 

be aggregated. 
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Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 
members 

Combined 

Each 

Member 

At least one 

Member 

  n specified 

below that 

have been 

satisfactorily 

and 

substantially 
10 completed 

as a prime 

contractor, 

joint venture 

member11, 

between 1st 

January 

2019 and bid 

submission 

deadline: 

(i) 1 

contract, 

each of 

minimum 

value PKR 

300 M PKR 

/- or above 

or 

 
ii) 2 

contracts of 

minimum 

value each 

of PKR 150 

Million/- or 

above 

     

 

 

 

 

 

 

 

 

 

 
10 Substantial completion shall be based on 80% or more works completed under the contract. 
11 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the 

Bidder’s share, by value, shall be considered to meet this requirement. 
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Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 
members 

Combined 

Each 

Member 

At least one 

Member 

      

4. 

2 

(b 
) 

 Not 

Applicable 

  N/A N/A  

4. 

2 

(c 

) 

 For 

contracts 

substantially 

completed 

and under 

implementat 

ion] as 

prime 

contractor, 

joint venture 

member, 

between 1st 

January 

2018 and 

Application 

submission 

deadline, 

experience 

in managing 

ES risks and 

impacts in 

the 

following 

aspects: The 

contractor 

shall 

implement 

the 

mitigation 

and 

monitoring 

measures 

given in the 

ESMP to 

address the 

ESHS Risk 

associated 

with 

construction 
works. The 

Must 

meet 

requireme 

nts 

Must 

meet 

requireme 

nts 

Must meet 

the 

following 

requireme 

nts: 

Must meet 

the 

following 

requireme 

nts: 

Form EXP – 

4.2 (c) 
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Eligibility and Qualification 

Criteria 

Compliance Requirements Documentati 

on 

N 

o. 

Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission 

Requirement 

s 
All 
members 

Combined 

Each 

Member 

At least one 

Member 

  consultants 

shall refer to 

the ESMP 

included in 

these 

bidding 

documents 

/ESMF of 

the project 

which is 

available on 

the P&D 

website for 

further 

guidance. 

The 

contractor 

must have 

relevant 

E&S 

personnel in 

team. 

Should have 

successfully 

implemented 

and 

Managed 

E&S aspects 

of the 

project in 

the last 1 

infrastructur 
e project. 

     

 
 

4. Key Personnel 

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) 

Key Personnel, as described in the Specification. 

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the 

Bidder considers appropriate to perform the Contract, together with their academic 

qualifications and work experience. The Bidder shall complete the relevant Forms in Section 

IV, Bidding Forms. 
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The Bidder shall propose Environmental, Social, Health and Safety Professional as the 

contractors Key Personnel at the site. The Bidder shall provide detail of the staff including 

academic qualification and work experience. 
 

 
 

No. Positi
on 

No Qualifications Experience 
Required 

1.  Project Manager 01 BS Civil Engineer or above with PMP 
certification or Project Management 
Certification or any other relevant 
certification 

10 Years of 

relevant 

experience 

2.  MEP Engineer 01 BS Civil Engineer or any other relevant 

degree 

5 Years of 

relevant 

experience 

3.  Assistant Engineer 02 Diploma in Civil or above qualification 7 Years of 

relevant 

experience 

4.  Health , Safety, 

Environment and 

Social Officer 

01 M.Sc Environmental or  Social Sciences or 

other relevant qualification 

03 Years of 

relevant 

experience with 

excellent report 

writing skills 

5.  GBV Officer 01 Master or BSc (Hons) development studies, 

economics, public policy, 

social work or any other relevant field. 

2 years experience 

6.  Surveyor 01 Diploma from Govt recognized Institute 7 Years of relevant 

experience 

7.  Quality Control 
Inspector 

01 Diploma in Civil or above qualification 4 Year of relevant 

experience 

8.  Field Inspector 07 DAE 4 Year of relevant 
experience 

9.  Quantity Surveyor 01 Diploma from Govt recognized Institute 7 Years of relevant 

experience 

 

5. Equipment- HEC 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed 

hereafter: 
 

No. Equipment Type and 

Characteristics 

Specifications Minimum Number 

required 

1 Shuttering Steel shuttering of 14 guage for all column 

concrete works   and  01 Inch thick ply/ Steel 

shuttering of 14 guage shall be used for beam 

slabs. MS pipe of 02 Inch dia of suffient 

strength shall be used for scaffolding and 

propping. No deformed and wearied 
shuttering will be allowed. 

40000 SQ. FT 

2 Concrete Mixer & Lifter Full bag capacity 04 

3 Vibrator Mechanical 06 

4 Trackter trolly/Dumper Standard 04 

5 Compactor Frog or Roller 04 

6 Survey level Standard 01 
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The Bidder shall provide further details of proposed items of equipment using the relevant 

Form in Section IV. 

 

The following form shall be used for evaluation; 

Contractor Name 

QUALIFICATION OF APPLICANT 

A)  GENERAL INFORMATION               

Application Category Individual Firm No Joint Venture 
(JV) 

Yes JV Share 

Name of Lead Firm in JV     
Name of Firm-1 in JV     
Head Office Address, Lead Firm   

Mailing Address   

Telephone Numbers   Fax No.   Email: 

Duly Authorized Representative   
Mobile 
No.     

                

1.  COMPLETENESS OF 
DOCUMENTS 

              

                

Description 
Not 

provided at 
all 

Provided 
but not as 

per 
requirement
s of bidding 
documents 

Provided as per 
requirements of bidding 
documents and accepted 

(a) All appendices to Bid are to be properly completed and signed (ITB).       
(b) No alteration is to be made in the Letter of Technical Bid nor in the Appendices thereto except 
in filling up the blanks as directed. If any such alterations be made or if these instructions be not 
fully complied with, the bid may be rejected (ITB-18.3). 

    
  

(d) Written confirmation (Power of Attorney) authorizing a person to submit the Bid.       
(e) Written confirmation (Power of Attorney) authorizing the signatory of the Bid to commit Bid.       
(f) Letter of Technical Bid.                                         
(g) Bid Security.                                                                    
(h) Copy of Articles of Incorporation or Constitution of the Bidder as a legal entity.       
(i) Valid Certificate of Registration (Constructor’s License) from Pakistan Engineering Council.       
(j) Certified audit reports for last three (3) years.       
(k) Joint Venture/Operation Agreement or the Letter of Intent to execute the JV Agreement.       
(l) Pending litigation and No Blacklisting information.       
(m) Special Stipulations (As per RFB)       
(n) Proposed Construction Schedule (As per RFB)       
(o) Method of Performing the Work (As per RFB)       
(p) Availability of Critical Equipment (As per RFB)       
(q) Construction Camp and Housing Facilities (As per RFB)       
(r) List of Sub-contractors (As per RFB)       
(s) Organization Chart for Supervisory Staff (As per RFB)       
(t) Integrity Pact(As per RFB)       
(u) Financial Competence and Access to financial Resources (As per RFB)       
(v) General Experience (As per RFB)       
(w) Similar Experience (L.o.A and Completion Certificate) (As per RFB)       
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(x) Qualification of Key Staff (As per RFB)       
(y) Current Commitments (As per RFB)       
(z) Certificate in accordance with ITB regarding income tax builtin in quoted item rates.       

Completeness of Bid Satisfactory  

                
2.  ELIGIBILITY               

i) PEC Registration               

Lead Firm in JV 
Licence 

No.   Catego
ry   CE-01 Validity    

Member Firm-1 in JV 
Licence 

No.   Catego
ry   CE-01 Validity    

PEC Registration Criteria: Valid PEC Certificate containing Category C-1  year 2024-25.  PASS Fail 

Registration with Income Tax Department PASS Fail 

Overall Qualification Rating on Eligibility PASS Fail 

                
ii)  GENERAL / SPECIFIC (SIMILAR) WORK EXPERIENCE  

                
                

Lead Firm  or Lead firm in Jv 

Project Name Length 

Total 
Cost 

(Million
s) Rs. 

Year Employ
er 

Role of 
Bidder 

LOA 
and 

Comple
tion 

Certific
ates 

Similar Nature 
and Complexity 

                

                

Member Firm-1 in JV  

Project Name Length 

Total 
Cost 

(Million
s) Rs. 

Year Employ
er 

Role of 
Bidder 

LOA 
and 

Comple
tion 

Certific
ates 

Similar Nature 
and Complexity 

                

Criteria for General Work experience: At least the last 10 years prior to the bid submission deadline 
(1-05-2015 to 01-05-2025). 

PASS   
Criteria for specific work experience: as per evaluation crietra 

PASS   

                

iii) FINANCIAL SITUATION               
LEAD FIRM IN JV or Alone 

(PKR Million) 
2023-

24 
2022-

23 
2021-

22 
Current  

Commitm
ents 

Credit Limit 

Total assets       Source Amount (PKR M) 
Current assets       

  

    

Total liabilities           

Current liabilities           

Annual Turnover Data           

Latest Year's Working Capital (Current Assets - Current 

Liabilities) 
 -        

Average Annual Turnover     Total 
                                   
-    
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MEMBER FIRM-1 IN JV (M/s ) 

(PKR Million) 
2023-

24 
2022-

23 
2021-

22 
Current  

Commitm
ents 

Credit Limit 

Total assets       Source Amount (PKR M) 
Current assets       

  

    

Total liabilities           

Current liabilities           

Annual Turnover Data           

Latest Year's Working Capital (Current Assets - Current 

Liabilities) 
             
-    

    

Average Annual Turnover 
             
-    

  Total 
                                   
-    

                

LEAD FIRM  

(PKR Million) 
Thresh

old 
Adequ

acy 
(Yes / No) 

a) Average Annual Construction Turnover   
              
-    

Yes 

b) Cash Flow   
              
-    

Yes 

c) Latest Year's Working Capital   
              
-    

Yes 

Overall Qualification Rating on Financial Situation PASS 

                
MEMBER FIRM-1 IN JV (M/s ) 

(PKR Million) 
Thresh

old 
Adequ

acy 
(Yes / No) 

a) Average Annual Construction Turnover   
              
-    

Yes 

b) Cash Flow   
              
-    

Yes 

c) Latest Year's Working Capital   
              
-    

Yes 

Overall Qualification Rating on Financial Situation PASS/FAIL 

                

3.  PERSONNEL 
CAPABILITIES 

              

Name Qualification Position 
Experience 

Threshold 
Experience 

Total Similar Total / Similar 

                
Overall Rating on Personnel Capabilities  PASS/FAIL 

4.  EQUIPMENT CAPABILITIES               

 

Requirement 
 

Threshold 
(Nos.) 

Available (Nos.) Yes / No 

 

Total Percentage Difference    #REF! 
More than 
Required 

 

Qualification Rating on Equipment Capabilities  PASS/FAIL  

Qualification Status 
QUALIFIED/Not 

Qualified 
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After the above mandatory documents provision the bidder shall secure at least 70 out of 100 score /marks in accordance 

with the evaluation criteria mentioned below and then lowest evaluated responsive bid will be considered for award of 

contract: 

Technical Evaluation Score After Mandatory Criteria 

Evaluation Criteria Sub-Criteria Points/Marks 

Specific Experience 
Experience in Healthcare Projects 15 

Completed similar projects worth 1 B or above 5 Marks per project up to 3 projects 
Completed similar projects of worth 300M to 999 M 1 Mark Per Project up to 10 projects 

 Project Management 
and Staffing  

Project Manager 
5 

(After mandatory 
qualification and 

experience fulfilment 
as mentioned above, 

relevant marking 
amongst the bidders 

will be done in this 
section) 

Relevant qualifications (e.g., Civil Engineering degree, PMP 
certification) 

Qualified Civil Engineers/Site Engineer 3 

Quantity Surveyor 3 

MEP Engineer 3 

Health and Safety Engineer/officer 2 

Quality Control Inspector 2 

E&S officer 2 

Financial Capability 

Average Annual Turnover for Last 3 Years 5 

Minimum required Turnover is 1.5 times the required 
amount 

 Mandatory 

Minimum required Cash Flow is 325 million PKR Mandatory 

Turnover 2 times or more 5 

Methodology and Work 
Plan 

Construction Methodology 30 

1. Project Timeline and Work Plan 5 

2. Resource Allocation 5 

3. Risk Management 3 

4. Project Phasing and Scheduling 3 

5. Subcontractor Management 2 

6. Quality Control and Assurance 2 

7. Contingency Planning 5 

8. Final Handover and Testing 2 

Quality Assurance and 
Control 

Health and Safety Plan 5 

Adherence to health and safety standards   

Environmental and 
Social Management 

Environmental Management Plan 3 

Detailed plan to manage environmental impacts as per 
details mentioned in this SPD 

  

Social Management Plan 2 

Measures to address social impacts and community 
engagement 

  

Previous Performance 

Past Performance on Similar Projects 25 

Completed on time and within budget 
5 Marks for each project worth 300 M or 

above 
Quality of work 

Client feedback and satisfaction 
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Note: 70% shall be the passing marks out of 100 
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Performance Declaration .........................................................................................................94 

Form CCC: Current Contract Commitments / Works in Progress ...........................................96 
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Letter of Bid 
 

 

Date of this Bid submission: [insert date (as day, month and year) of Bid submission] 

RFB No.: [insert number of RFB process] 

Alternative No.: [insert identification No. if this is a Bid for an alternative] 

To: [insert complete name of Employer] 

(a) No reservations: We have examined and have no reservations to the bidding document, 

including Addenda issued in accordance with ITB 8; 

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITB 4; 

(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible by the 

Employer based on execution of a Bid-Securing Declaration or Proposal-Securing 

Declaration in the Employer’s Country in accordance with ITB 4.7; 

(d) Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the 

appropriate option from (i) to (v) below and delete the others]. 
 

We [where JV, insert: “including any of our JV members”], and any of our subcontractors: 

i. [have not been subject to disqualification by the Bank for non-compliance with 

SEA/ SH obligations.] 

ii. [are subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations.] 

iii. [had been subject to disqualification by the Bank for non-compliance with SEA/ 

SH obligations. An arbitral award on the disqualification case has been made in 

our favor.] 

iv. [had been subject to disqualification by the Bank for non-compliance with SEA/ 

SH obligations for a period of two years. We have subsequently provided and 

demonstrated that we have adequate capacity and commitment to comply with 

SEA and SH prevention and response obligations.] 

v. [had been subject to disqualification by the Bank for non-compliance with SEA/ 

SH obligations for a period of two years. We have attached documents 

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

DOCUMENT 

 

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the 

Bidder’s complete name and business address. 

 

Note: All italicized text is to help Bidders in preparing this form. 
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demonstrating that we have adequate capacity and commitment to comply with 

SEA and SH prevention and response obligations.] 

(e) Conformity: We offer to execute in conformity with the bidding document the following 

Works: [insert a brief description of the Works]  

(f) Bid Price: The total price of our Bid, excluding any discounts offered in item (f) below 

is: [Insert one of the options below as appropriate] 

[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in words 

and figures, indicating the various amounts and the respective currencies]; 

Or 

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of 

each lot in words and figures, indicating the various amounts and the respective 

currencies]; and (b) Total price of all lots (sum of all lots) [insert the total price of all 

lots in words and figures, indicating the various amounts and the respective 

currencies]; 

(g) Discounts: The discounts offered and the methodology for their application are: 

(i) The discounts offered are: [Specify in detail each discount offered.] 

(ii) The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply 

the discounts]; 

(h) Bid Validity: Our Bid shall be valid until 120 Days, and it shall remain binding upon us 

and may be accepted at any time on or before this date; 

(i) Performance Security: If our Bid is accepted, we commit to obtain a performance 

security [and an Environmental and Social (ES) Performance Security, Delete if not 

applicable] in accordance with the bidding document; 

(j) One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or 

as a subcontractor, and we are not participating in any other Bid(s) as a Joint Venture 

member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in 

accordance with ITB 13; 

(k) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 

consultants, manufacturers, or service providers for any part of the contract, are not subject 

to, and not controlled by any entity or individual that is subject to, a temporary suspension 

or a debarment imposed by the World Bank Group or a debarment imposed by the World 

Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment 

Decisions between the World Bank and other development banks. Further, we are not 

ineligible under the Employer’s Country laws or official regulations or pursuant to a 

decision of the United Nations Security Council; 
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(l) State-owned enterprise or institution: [select the appropriate option and delete the 

other] [We are not a state-owned enterprise or institution] / [We are a state-owned 

enterprise or institution but meet the requirements of ITB 4.6]; 

(m) Commissions, gratuities and fees: We have paid, or will pay the following commissions, 

gratuities, or fees with respect to the Bidding process or execution of the Contract: [insert 

complete name of each Recipient, its full address, the reason for which each commission 

or gratuity was paid and the amount and currency of each such commission or gratuity] 
 

 

Name of Recipient Address Reason Amount 
    

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

 

(n) Binding Contract: We understand that this Bid, together with your written acceptance 

thereof included in your Letter of Acceptance, shall constitute a binding contract 

between us, until a formal contract is prepared and executed; 

(o) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive; 

(p) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no 

person acting for us or on our behalf engages in any type of Fraud and Corruption; and 

(q) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] as 

the Adjudicator. 

 

[or] 

 

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the 

Adjudicator, and propose instead that [insert name] be appointed as Adjudicator, whose daily 

fees and biographical data are attached. 

 

Name of the Bidder: *[insert complete name of person signing the Bid] 

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder:**[insert 

complete name of person duly authorized to sign the Bid] 

 

Title of the person signing the Bid: [insert complete title of the person signing the Bid] 

 

Signature of the person named above: [insert signature of person whose name and capacity 

are shown above] 
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Date signed [insert date of signing] day of [insert month], [insert year] 

 
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the 

Bid 
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Schedules 

Bill of Quantities 

Attached at Annex-I 
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2. Schedule of Payment Currencies 

Not Applicable 

For ........................... insert name of Section of the Works 

 

Separate tables may be required if the various sections of the Works (or of the Bill of 

Quantities) will have substantially different foreign and local currency requirements. The 

Employer should insert the names of each section of the Works. 
 

 
 A B C D 

 
Name of Payment 

Currency 

 
Amount of 

Currency 

Rate of 

Exchange 

to Local 

Currency 

 

Local Currency 

Equivalent 

C = A x B 

Percentage of 

Total Bid Price 

(TBP) 

 100xC 

TBP 

Local currency   

1.00 

  

Foreign Currency #1     

Foreign Currency #2     

Foreign Currency #3     

Total Bid Price 
   

100.00 

Provisional Sums 

Expressed in Local 

Currency 

  

1.00 

  

TOTAL BID PRICE 

(Including 

provisional sum) 

    



Section IV – Bidding Forms 64 
 

 

3. Schedule(s) of Adjustment Data 

Not Applicable 

 
Table A - Local Currency 

Index 

Code 

Index 

Description 

Source of 

Index 

Base Value 

and Date 

Bidder’s 

Local Currency 

Amount 

Bidder’s 

Proposed 
Weighting 

 Nonadjustable — — — A:       * B:       

* C:       * 

D:       * E: 

* 

   Total  1.00 

 

[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D and E 

should specify a range of values and the Bidder will be required to specify a value within the 

range such that the total weighting = 1.00] 

 
 

Table B - Foreign Currency 

Name of Currency:    
 

If the Bidder wishes to quote in more than one foreign currency, this table should be repeated 

for each foreign currency. 

 

Index 

Code 

Index 

Description 

Source of 

Index 

Base Value 

and Date 

Bidder’s 

Currency in 

Type/Amount 

Equivalent in 

FC1 

Bidder’s 

Proposed 

Weighting 

 Nonadjustable — — —  A:       * B:       

* C:          * 
D:       * E:          

* 

    Total  1.00 

 

[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D and E 

should specify a range of values and the Bidder will be required to specify a value within the 

range such that the total weighting = 1.00] 
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Forms of Bid Security 

Form of Bid Security - Bank Guarantee 

 
 

[Guarantor letterhead or SWIFT identifier code] 

 

Beneficiary: 

 

[Insert name and address of the Employer] 

 

Request for Bids No: _[Insert reference number for the Request for Bids] 

 

Date: [Insert date of issue] 

 

BID GUARANTEE No.: [Insert guarantee reference number] 

 

Guarantor: _[Insert name and address of place of issue, unless indicated in the letterhead] 

 

We have been informed that [insert name of the Bidder, which in the case of a joint venture 

shall be the name of the joint venture (whether legally constituted or prospective) or the names 

of all members thereof] (hereinafter called "the Applicant") has submitted or will submit to the 

Beneficiary its Bid (hereinafter called "the Bid") for the execution of [insert description of 

contract] under Request for Bids No. [insert number] (“the RFB”). 

 

Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must be 

supported by a Bid guarantee. 

 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in letters] 

(insert amount in numbers) upon receipt by us of the Beneficiary’s complying supported by 

the Beneficiary’s statement, whether in the demand itself or a separate signed document 

accompanying or identifying the demand, stating either that the Applicant: 

 

(a) has withdrawn its Bid prior to the Bid validity expiry date specified by the Applicant in 

the Letter of Bid, or any extended date provided by the Applicant; or 

 

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry 

date of the Bid validity or any extension thereto provided by the Applicant, (i) fails to 

execute the contract agreement or (ii) fails to furnish the performance security and, if 

required, the Environmental and Social (ES) Performance Security, in accordance with 

the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding document. 

 

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of 

copies of the contract agreement signed by the Applicant and the performance security and, if 
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required, the Environmental and Social (ES) Performance Security, issued to the Beneficiary 

in relation to such contract agreement; and (b) if the Applicant is not the successful Bidder, 

upon the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant 

of the results of the Bidding process; or (ii) twenty-eight days after the expiry date of the Bid 

validity. 

 

Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758. 
 

 

 

 

 

 
 

[signature(s)] 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 

product. 
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Form of Bid Security – Bid Bond 

 

 
[The Surety shall fill in this Bid Bond Form in accordance with the instructions indicated.] 

 

BOND NO.    

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and [name, 

legal title, and address of surety], authorized to transact business in [name of country of 

Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name 

of Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]1 

[amount in words], for the payment of which sum, well and truly to be made, we, the said 

Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly 

by these presents. 

WHEREAS the Principal has submitted a written Bid to the Employer dated the       day of 

  , 20 , for the execution of [name of Contract] (hereinafter called the “Bid”). 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 

Principal: 

(a) has withdrawn its Bid prior to the Bid validity expiry date set forth in the Principal’s 

Letter of Bid or any extended date provided by the Principal; or 

(b) having been notified of the acceptance of its Bid by the Employer prior to the expiry date 

of the Bid validity or any extension thereto provided by the Principal: (i) failed to execute 

the contract agreement; or (ii) has failed to furnish the Performance Security and, if 

required, the Environmental and Social (ES) Performance Security, in accordance with 

the Instructions to Bidders (“ITB”) of the Employer’s bidding document. 

then the Surety undertakes to immediately pay to the Employer up to the above amount upon 

receipt of the Employer’s first written demand, without the Employer having to substantiate 

its demand, provided that in its demand the Employer shall state that the demand arises from 

the occurrence of any of the above events, specifying which event(s) has occurred. 
 

 

 
 

 

 

 

 

 

 

 

 

 
 

1 The amount of the Bond shall be denominated in the currency of the Employer’s country or the equivalent 

amount in a freely convertible currency. 



Section IV – Bidding Forms 68 
 

 

The Surety hereby agrees that its obligation will remain in full force and effect up to and 

including the date 28 days after the date of expiration Bid validity set forth in the Principal’s 

Letter of Bid or any extension thereto provided by the Principal. 

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 

executed in their respective names this         day of 20 . 
 

Principal:  

Corporate Seal (where appropriate) 

Surety:    

 

 
  

(Signature) (Signature) 

(Printed name and title) (Printed name and title) 
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Form of Bid-Securing Declaration 

NOT APPLICABLE 

 

Date: [insert date (as day, month and year)] 

RFB No.: [insert number of Bidding process] 

Alternative No.: [insert identification No if this is a Bid for an alternative] 

 
 

To: [insert complete name of Employer] 

We, the undersigned, declare that: 

We understand that, according to your conditions, bids must be supported by a Bid-Securing 

Declaration. 

We accept that we will automatically be suspended from being eligible for bidding or 

submitting proposals in any contract with the Employer for the period of time specified in 

Section II – Bid Data Sheet if we are in breach of our obligation(s) under the bid conditions, 

because we: 

(a) have withdrawn our Bid prior to the expiry date of the Bid validity specified in the Letter 

of Bid or any extended date provided by us; or 

(b) having been notified of the acceptance of our Bid by the Employer prior to the expiry 

date of the Bid validity in the Letter of Bid or any extended date provided by us, (i) fail 

or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the 

Performance Security and, if required, the Environmental and Social (ES) Performance 

Security, in accordance with the ITB. 

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, 

upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; 

or (ii) twenty-eight days after the expiry date of the Bid validity. 

Name of the Bidder* [insert complete name of 

person signing the Bid] 

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert 

complete name of person duly authorized to sign the Bid] 

Title of the person signing the Bid [insert complete title of the person signing the Bid] 

Signature of the person named above [insert signature of person 

whose name and capacity are shown above] 

Date signed _[insert date of signing] day of [insert month], [insert year] 

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as 

Bidder 
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**: Person signing the Bid shall have the power of attorney given by the Bidder to be 

attached with the Bid [Note: In case of a Joint Venture, the Bid-Securing Declaration must 

be in the name of all members to the Joint Venture that submits the Bid.] 
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Technical Proposal 

Technical Proposal Forms 

 
 

- Key Personnel Schedule 

 

- Equipment 

 

- Site Organization 

 

- Method Statement 

 

- Mobilization Schedule 

 

- Construction Schedule 

 

- E&S Management Strategies and Implementation Plans 

 

- Code of Conduct (ES) 

 

- Others 
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FORM PER -1 

 

Key Personnel 

Schedule 

 
Bidders should provide the names and details of the suitably qualified Key Personnel to 

perform the Contract. The data on their experience should be supplied using the Form PER-2 

below for each candidate. 

 
Key Personnel 

 

1. Title of position: 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [Environmental Specialist] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. Title of position: [Health and Safety Specialist] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [Social Specialist] 

Name of candidate: 
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 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position: Sexual Exploitation, Abuse and Harassment Expert 

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall include an 

expert with relevant experience in addressing sexual exploitation, sexual abuse and sexual harassment 

cases] 

 
Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

6. Title of position: [insert title] 

Name of candidate 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 
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Form PER-2: 

Resume and Declaration 

Key Personnel 
 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 

information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency:[language and levels of speaking, reading and writing skills] 

Details  

Address of employer: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 
 

Project Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and responsibilities 

on the project] 

 
[time in role] 

 
[describe the experience relevant to this position] 

    

    

Name of Bidder 
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Declaration 
 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the 

information contained in this Form PER-2 correctly describes myself, my qualifications and 

my experience. 

I confirm that I am available as certified in the following table and throughout the expected 

time schedule for this position as provided in the Bid: 
 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is 

available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key Personnel 

will be engaged] 

 
I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) my disqualification from participating in the Bid; 

(c) my dismissal from the contract. 

 

Name of Key Personnel: [insert name] 

 
Signature:    

 

Date: (day month year):    
 
 

Countersignature of authorized representative of the Bidder: 

 
Signature:    

 

Date: (day month year):    
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Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability 

to meet the requirements for the key equipment listed in Section III (Evaluation and Qualification 

Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Bidder. The Bidder shall provide all the information requested below, 

to the extent possible. Fields with asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 

Equipment 

Information 

Name of manufacturer, Model and power rating 

Capacity* Year of manufacture* 

Current 

Status 

Current location 

Details of current commitments 

Source Indicate source of the equipment 
 Owned  Rented  Leased  Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 

[insert Site Organization information] 
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Method Statement 

[insert Method Statement] 
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Mobilization Schedule 

[insert Mobilization Schedule] 
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Construction Schedule 

[insert Construction Schedule] 
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E&S Management Strategies and Implementation Plans 

 
(E&S-MSIP) 

 

The Bidder shall submit comprehensive and concise Environmental and Social Management 

Strategies and Implementation Plans (E&S-MSIP) or Contractor Environmental and Social 

Management Plans (C-ESMP) for the package as required by ITB 11.1 (i) of the Bid Data 

Sheet. The C-ESMP shall be prepared by considering facility specific ESMP (attached as 

Annex-11) as framework and by following the management and implementation measures set 

out in the District ESMP. These strategies and Plans shall describe in detail the actions, 

materials, equipment, management processes etc. that will be implemented by the Contractor, 

and its subcontractors. 

 

In developing these strategies and plans, the Bidder shall have regard to the E&S provisions 

of the contract including those as may be more fully described in the Works Requirements in 

Section VII. 
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Code of Conduct for Contractor’s Personnel (E&S) Form 
 

Note to the Employer: 

The following minimum requirements shall not be modified. The Employer may add 

additional requirements to address identified issues, informed by relevant environmental 

and social assessment. 

The types of issues identified could include risks associated with: labor influx, spread of 

communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment 

(SH)etc. 

Delete this Box prior to issuance of the bidding documents. 

 

 
CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter 

name of Employer] for [enter description of the Works]. These Works will be carried out at 

[enter the Site and other locations where the Works will be carried out]. Our contract requires 

us to implement measures to address environmental and social risks related to the Works, 

including the risks of sexual exploitation, sexual abuse and sexual harassment. 
 

This Code of Conduct is part of our measures to deal with environmental and social risks 

related to the Works. It applies to all our staff, laborers and other employees at the Works Site 

or other places where the Works are being carried out. It also applies to the personnel of each 

subcontractor and any other personnel assisting us in the execution of the Works. All such 

persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct. 
 

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel. 
 

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not 

be tolerated and where all persons should feel comfortable raising issues or concerns without 

fear of retaliation. 
 

REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. carry out his/her duties competently and diligently; 

Note to the Bidder: 

The minimum content of the Code of Conduct form as set out by the Employer shall 

not be substantially modified. However, the Bidder may add requirements as 

appropriate, including to take into account Contract-specific issues/risks. 
 

The Bidder shall initial and submit the Code of Conduct form as part of its bid. 
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2. comply with this Code of Conduct and all applicable laws, regulations and other 

requirements, including requirements to protect the health, safety and well-being of 

other Contractor’s Personnel and any other person; 

3. maintain a safe working environment including by: 

a. ensuring that workplaces, machinery, equipment and processes under each 

person’s control are safe and without risk to health; 

b. wearing required personal protective equipment; 

c. using appropriate measures relating to chemical, physical and biological 

substances and agents; and 

d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove 

himself/herself from a work situation which he/she reasonably believes presents an 

imminent and serious danger to his/her life or health; 

5. treat other people with respect, and not discriminate against specific groups such as 

women, people with disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests 

for sexual favors, and other verbal or physical conduct of a sexual nature with other 

Contractor’s or Employer’s Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of 

position of vulnerability, differential power or trust, for sexual purposes, including, but 

not limited to, profiting monetarily, socially or politically from the sexual exploitation 

of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion 

of a sexual nature, whether by force or under unequal or coercive conditions; 

9. not engage in any form of sexual activity with individuals under the age of 18, except 

in case of pre-existing marriage; 

10. complete relevant training courses that will be provided related to the environmental 

and social aspects of the Contract, including on health and safety matters, and Sexual 

Exploitation and Abuse (SEA), and Sexual Harassment (SH); 

11. report violations of this Code of Conduct; and 

12. not retaliate against any person who reports violations of this Code of Conduct, whether 

to us or the Employer, or who makes use of the grievance mechanism for Contractor’s 

Personnel or the project’s Grievance Redress Mechanism. 

RAISING CONCERNS 

If any person observes behavior that he/she believes may represent a violation of this Code of 

Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can 

be done in either of the following ways: 

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in 

handling gender-based violence, or if such person is not required under the Contract, 
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another individual designated by the Contractor to handle these matters] in writing at this 

address [ ] or by telephone at [ ] or in person at [ ]; or 

2. Call [ ] to reach the Contractor’s hotline (if any) and leave a message. 

 
The person’s identity will be kept confidential, unless reporting of allegations is mandated by 

the country law. Anonymous complaints or allegations may also be submitted and will be given 

all due and appropriate consideration. We take seriously all reports of possible misconduct and 

will investigate and take appropriate action. We will provide warm referrals to service 

providers that may help support the person who experienced the alleged incident, as 

appropriate. 

There will be no retaliation against any person who raises a concern in good faith about any 

behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this 

Code of Conduct. 

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious 

consequences, up to and including termination and possible referral to legal authorities. 
 

FOR CONTRACTOR’S PERSONNEL: 
 

I have received a copy of this Code of Conduct written in a language that I comprehend. I 

understand that if I have any questions about this Code of Conduct, I can contact [enter name 

of Contractor’s contact person with relevant experience] requesting an explanation. 

 
Name of Contractor’s Personnel: [insert name] 

 
Signature:    

 

Date: (day month year):    
 
 

Countersignature of authorized representative of the Contractor: 

Signature:   

Date: (day month year):     

 

 

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and 

behaviors constituting Sexual Harassment (SH) 
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM 

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND 

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

(1) Examples of sexual exploitation and abuse include, but are not limited to: 

• A Contractor’s Personnel tells a member of the community that he/she can get them jobs 

related to the work site (e.g. cooking and cleaning) in exchange for sex. 

• A Contractor’s Personnel that is connecting electricity input to households says that he can 

connect women headed households to the grid in exchange for sex. 

• A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community. 

• A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual 

favor. 

• A Contractor’s Personnel tells a person applying for employment under the Contract that 

he/she will only hire him/her if he/she has sex with him/her. 

(2) Examples of sexual harassment in a work context 

• Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either 

positive or negative) and sexual desirability. 

• When a Contractor’s Personnel complains about comments made by another Contractor’s 

Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is 

“asking for it” because of how he/she dresses. 

• Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s 

Personnel. 

• A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a 

salary raise, or promotion if he/she sends him/her naked photographs of himself/herself. 
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Others 
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III 

(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in 

the corresponding Information Sheets included hereunder. 
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Form ELI -1.1: Bidder Information Form 

Date:  

RFB No. and title: _________________ 

Page of _______________ pages 

 

Bidder's name 

In case of Joint Venture (JV), name of each member: 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

Bidder's legal address [in country of registration]: 

Bidder's authorized representative information 

Name:   

Address: _    

Telephone/Fax numbers:      

E-mail address:    

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITB 4.4. 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1. 

 In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents 

establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Bidder is not under the supervision of the Employer 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide additional 

information on beneficial ownership, using the Beneficial Ownership Disclosure Form.] 
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Form ELI -1.2: Information Form for JV Bidders 

(to be completed for each member of Joint Venture) 
Date: _   _    _    _    ___ 

RFB No. and title: _   _ _  _____    

Page __ _____________ of pages 

 

Bidder’s Joint Venture name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 

Name:  

Address:  

Telephone/Fax numbers:    

E-mail address:    

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITB 4.4. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and is not under the supervision of the 

Employer, in accordance with ITB 4.6. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. [If 

required under BDS ITB 47.1, the successful Bidder shall provide additional information on 

beneficial ownership for each JV member using the Beneficial Ownership Disclosure Form.] 
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Form CON – 2: 

Historical Contract Non-Performance, Pending Litigation and 

Litigation History 

Bidder’s Name:    
Date:   

Joint Venture Member’s Name    
RFB No. and title:    

Page of pages 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January [insert year] 

 Contract(s) not performed since 1st January [insert year] 

Year Non- 

performed 

portion of 

contract 

Contract Identification Total Contract 

Amount (current 

value, currency, 

exchange rate 

and US$ 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation 

 Pending litigation. 
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Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total 

Contract 

Amount 

(currency), 

USD 

Equivalent 

(exchange 

rate) 

  Contract Identification:     

Name of Employer:     

Address of Employer:    

Matter in dispute:     

Party who initiated the dispute:           

Status of dispute:    

 

  Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History 
 Litigation History 

Year of 

award 

Outcome as 

percentage of Net 

Worth 

Contract Identification Total Contract 

Amount 

(currency), 

USD 

Equivalent 

(exchange 

rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert 

amount] 
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Form CON – 3: 

Environmental and Social Performance Declaration 

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each 
Specialized Subcontractor] 

 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name] 

RFB No. and title: [insert RFB number and title] 

Page [insert page number] of [insert total number] pages 
 

Environmental and Social Performance Declaration 
in accordance with Section III, Evaluation and Qualification Criteria 

 No suspension or termination of contract: An employer has not suspended or terminated a 

contract and/or called the performance security for a contract for reasons related to Environmental, 

or Social (ES) performance since the date specified in Section III, Qualification Criteria, and 

Requirements, Sub-Factor 2.5. 

 Declaration of suspension or termination of contract: The following contract(s) has/have been 

suspended or terminated and/or Performance Security called by an employer(s) for reasons related 

to Environmental, or Social (ES)performance since the date specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 2.5. Details are described below: 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification Total Contract 

Amount (current 

value, currency, 

exchange rate 

and US$ 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s) e.g. for gender-based violence; sexual 

exploitation or sexual abuse breaches] 

[insert amount] 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

[insert amount] 
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  Reason(s) for suspension or termination: [indicate 

main reason(s)] 

 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ES performance 

Year Contract Identification Total Contract 

Amount (current 

value, currency, 

exchange rate and 

US$ equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s) 

e.g. for gender-based violence; sexual exploitation, or sexual abuse 

breaches] 

[insert amount] 
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Form CON – 4 

Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment 

Performance Declaration 

[The following table shall be filled in by the Bidder, each member of a Joint Venture and each 

subcontractor proposed by the Bidder] 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Subcontractor’s Name: [insert full name] 

RFB No. and title: [insert RFB number and title] 

Page [insert page number] of [insert total number] pages 
 

 

 
 

SEA and/or SH Declaration 

in accordance with Section III, Evaluation and Qualification Criteria 

We: 

 (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

 (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

 (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An 

arbitral award on the disqualification case has been made in our favor. 

 (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a 

period of two years. We have subsequently demonstrated that we have adequate capacity and commitment to 

comply with SEA/ SH obligations. 

 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a 

period of two years. We have attached evidence demonstrating that we have adequate capacity and 

commitment to comply with SEA/ SH obligations. 

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues underlying 

the disqualification.] 

[If (d) or (e) above are applicable, provide the following information:] 

Period of disqualification: From: To:    

If previously provided on another Bank financed works contract, details of evidence that demonstrated 

adequate capacity and commitment to comply with SEA/ SH obligations (as per (d) above) 

Name of Employer:                                                                                              

Name of Project:    

Contract description:    
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Brief summary of evidence provided:    

  _ 

Contact Information: (Tel, email, name of contact person):     

  _ 

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment 

to comply with SEA/ SH obligations (as per (e) above) [attach details as appropriate]. 
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Form CCC: Current Contract Commitments / Works in Progress 

 
Bidders and each member of a JV should provide information on their current commitments on 

all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full 

completion certificate has yet to be issued. 

 

Name of contract Employer, 

contact 

address/tel/fax 

Value of 

outstanding work 

(current US$ 

equivalent) 

Estimated 

completion date 

Average monthly 

invoicing over 

last six months 

(US$/month) 

1.     

2.     

3.     

4.     

5.     

etc.     
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Form FIN – 3.1: Financial Situation and Performance 

Bidder’s Name:    
Date:   

Joint Venture Member’s Name    
RFB No. and title:    

Page of pages 

 
1. Financial data 

 

Type of Financial information 

in 

(currency) 

Historic information for previous years, 
 

 

(amount in currency, currency, exchange rate, USD 

equivalent) 

 Year 1 Year 2 Year 3   

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating 

Activities 
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2. Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in 

progress and for future contract commitments. 
 

No. Source of finance Amount (US$ equivalent) 

1 
  

2 
  

3 
  

   

3. Financial documents 

 

The Bidder and its parties shall provide copies of financial statements for years 
pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial 
statements shall: 

 

(a) reflect the financial situation of the Bidder or in case of JV member , and not an 
affiliated entity (such as parent company or group member). 

 
(b) be 

independently audited or certified in accordance with local legislation. 

 
(c) be 

complete, including all notes to the financial statements. 

 

(d) correspond to accounting periods already completed and audited. 

 

 Attached are copies of financial statements2 for the years required above; and 
complying with the requirements 

 

 

 

 
 

 

 

 

 

 

 

 

 
 

2 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the 

reason for this should be justified. 
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Form FIN - 3.2: Average Annual Construction Turnover 

Bidder’s Name:    
Date:   

Joint Venture Member’s Name    
RFB No. and title:    

Page of pages 
 

 
 

 Annual turnover data (construction only) 

Year Amount 

Currency 

Exchange rate USD equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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Form FIN - 3.3: Financial Resources 

 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contract or contracts as specified in Section III, 

Evaluation and Qualification Criteria. 
 

Source of financing Amount (US$ equivalent) 

1.  

2.  

3.  

4.  
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Form EXP - 4.1: General Construction Experience 

 
 

Bidder’s Name:    
Date:   

Joint Venture Member’s Name    
RFB No. and title:    

Page of pages 
 

 

 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Bidder 

  Contract name:    

Brief Description of the Works performed by the 

Bidder:   

Amount of contract:     

Name of Employer:     

Address: 

 

  Contract name:    

Brief Description of the Works performed by the 

Bidder:   

Amount of contract:      

Name of Employer:    
Address: 

 

  Contract name:       

Brief Description of the Works performed by the 

Bidder:     

Amount of contract:      

Name of Employer:     
Address: 
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Form EXP - 4.2(a): Specific Construction and Contract 

Management Experience 

Bidder’s Name:    
Date:   

Joint Venture Member’s Name    
RFB No. and title:    

Page of pages 

 

Similar Contract No. 
Information 

Contract Identification 
 

Award date 
 

Completion date 
 

Role in Contract 
 

Prime 

Contractor  

 

Member in JV 
 

Management 

Contractor 
 

Sub- 

contractor 
 

Total Contract Amount 
 

US$ * 

 

If member in a JV or subcontractor, 

specify participation in total Contract 

amount 

  
* 

Employer's Name: 
 

Address: 

Telephone/fax number 

 
E-mail: 
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Form EXP - 4.2(a) (cont.) 

Specific Construction and Contract Management Experience 

(cont.) 
 
 

Similar Contract No. Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) 

of Section III: 

 

1. Amount 
 

2. Physical size of required works 

items 

 

3. Complexity 
 

4. Methods/Technology 
 

5. Construction rate for key 

activities 

 

6. Other Characteristics 
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Form EXP - 4.2(b): Construction Experience in Key Activities 

Bidder’s Name:    
Date:   

Joint Venture Member’s Name   
Subcontractor's Name3 (as per ITB 34.2 and 34.3): _    

 

RFB No. and title:      
Page of pages 

 
Subcontractor's Name (as per ITB 34.2 and 34.3): _   
All subcontractors for key activities must complete the information in this form as per ITB 34.2 and 34.3 and 

Section III, Qualification Criteria and Requirements, Sub-Factor 4.2. 

 
1. Key 

Activity No One: _ _ _ 

 

 
Information 

Contract Identification 
 

Award date 
 

Completion date 
 

Role in Contract Prime 

Contractor 
 

Member in 

JV 
 

Management 

Contractor 
 

Sub- 

contractor 
 

Total Contract Amount 
  

US$ 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year 

Total quantity in 

the contract 

(i) 

Percentage 

participation 

(ii) 

Actual 

Quantity 

Performed 

(i) x (ii) 

Year 1    

 

 

 

 

 

 

 

 

 

 
3 If applicable. 



Section IV – Bidding Forms 106 
 

 

 

Year 2    

Year 3    

Year 4    

Employer’s Name:  

Address: 

Telephone/fax number 

 

E-mail: 

 

 

 
 

Information 

Employer’s Name:  

Address: 

Telephone/fax number 

 

E-mail: 

 

 
  

Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 

 

  

  

2. Activity No. Two 

3. ………………… 
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Form EXP - 4.2(c): Specific Experience in Managing E&S 

aspects s 

 
[The following table shall be filled in for contracts performed by the Bidder, and 

each member of a Joint Venture] 
 

Bidder's Name:    

Date: ___________________ 

Bidder's JV Member Name: _ 

RFB No. and title: _____________________ 

Page __________________of ________________ pages 

 

 
1. Key Requirement no 1 in accordance with 4.2 (c): __    ____    ____    _    ___ 

 
Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 

 

Member in 

JV 

 

Management 

Contractor 

 

 

Subcontractor 

 

Total Contract Amount   
US$ 

Details of relevant experience  

2. Key Requirement no 2 in accordance with 4.2 (c): __    ____    ____    _    ___ 

3. Key Requirement no 3 in accordance with 4.2 (c): __    ____    ____    _    ___ 
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Section V - Eligible Countries 

 
Eligibility for the Provision of Goods, Works and Services in Bank- 

Financed Procurement 

 

 
In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms, 

goods and services from the following countries are excluded from this Bidding process: 

 

Under ITB 4.8 (a) and 5.1 : None 

Under ITB 4.8 (b) and 5.1 : None 
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Section VI - Fraud and Corruption 

(Section VI shall not be modified) 

 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to 

procurement under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub- 

consultants, service providers or suppliers; any agents (whether declared or not); and any 

of their personnel, observe the highest standard of ethics during the procurement process, 

selection and contract execution of Bank-financed contracts, and refrain from Fraud and 

Corruption. 

 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 

or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to investigators in 

order to materially impede a Bank investigation into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the investigation; or 
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(b) acts intended to materially impede the exercise of the Bank’s inspection and 

audit rights provided for under paragraph 2.2 e. below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub- 

contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 

other appropriate actions, including declaring misprocurement, if the Bank determines 

at any time that representatives of the Borrower or of a recipient of any part of the 

proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices during the procurement process, selection and/or execution of the contract in 

question, without the Borrower having taken timely and appropriate action satisfactory 

to the Bank to address such practices when they occur, including by failing to inform the 

Bank in a timely manner at the time they knew of the practices; 

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 

individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed 

contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor, 

consultant, manufacturer or supplier, or service provider of an otherwise eligible firm 

being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan 

made by the Bank or otherwise to participate further in the preparation or 

implementation of any Bank-financed project; 

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 
 

 
 

 

 

 

 

 

 

 

 
1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 

consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 

addendum or amendment introducing a material modification to any existing contract. 
2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names 

are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification 
application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification 

requirements for the particular bid; or (ii) appointed by the Borrower. 
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service providers, suppliers, agents personnel, permit the Bank to inspect3 all 

accounts, records and other documents relating to the procurement process, selection 

and/or contract execution, and to have them audited by auditors appointed by the 

Bank. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 
3 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Bank 

or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an 

allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing 

and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining 
any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and 

making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and 

obtaining third party verification of information. 
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Specification 

The Specifications of Communication & Works Department, Government of Khyber 

Pakhtunkhwa will be followed. 

 

“Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the latest 

current edition or revision of the relevant standards and codes in effect shall apply, unless 

otherwise expressly stated in the Contract. Where such standards and codes are national, or 

relate to a particular country or region, other authoritative standards that ensure a substantially 

equal or higher quality than the standards and codes specified shall be accepted subject to the 

Project Manager’s prior review and written consent. Differences between the standards 

specified and the proposed alternative standards shall be fully described in writing by the 

Contractor and submitted to the Project Manager at least 28 days prior to the date when the 

Contractor desires the Project Manager’s consent. In the event the Project Manager determines 

that such proposed deviations do not ensure substantially equal or higher quality, the 

Contractor shall comply with the standards specified in the documents.” 

[These Notes for Preparing Specification are intended only as information for the Employer or 

the person drafting the bidding document. They should not be included in the final documents] 
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Environmental and Social Requirements 
 

DISTRICT ESMP ID ATTACHED AS ANNEX-II 

 
The Bidder shall assess all the E&S impacts associated with awarded civil works on each site 

and submit Contractor Environmental & Social Management Plan (C-ESMP) within fifteen 

days (15) days of signing of the contract before commencement of civil works. (Guidance on 

preparation of C-ESMP is provided in district ESMP as Annexure -6). The C- ESMPs must be 

reviewed and approved by E&S team of D&CSF and KPHCIP PMU before implementation. 

These strategies and Contractor Environmental & Social Management Plans (C-ESMPs) shall 

describe in detail the E&S safeguards implementation requirements and actions, sub-plans, 

institutional requirements for implementation of E&S mitigation measures, materials, 

equipment/machinery, management processes, Occupational & Community Health & Safety 

training requirements, monitoring and reporting requirements, budget/cost requirements for 

implementation of C-ESMP mitigation measures etc. that will be implemented by the 

Contractor, and its subcontractors. 

 

In developing these strategies and plans, the Bidder shall have regard to the E&S provisions 

of the contract including those as may be more fully described in the Works Requirements in 

Section VII. 
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PAYMENT FOR E&S REQUIREMENTS 

The Employer’s E&S and procurement specialists should consider how the Contractor will 

cost the delivery of the E&S requirements. The Contractor shall hire HSE & Social Officer for 

each site. A separate BOQ for ESMP required items shall be submitted. The contractor shall 

quote prices for each item in the ESMP BOQ for all the sites included in the package. The 

payment for the delivery of E&S requirements/items shall be a subsidiary obligation of the 

Contractor covered under the prices quoted for ESMP Bill of Quantity items or activities. 

Alternatively, provisional sums could be set aside for discrete activities for example for HIV 

counselling service, and, and, GBV/SEA awareness and sensitization awareness and 

sensitization or to encourage the contractor to deliver additional E&S outcomes beyond the 

requirement of the Contract. 
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Key Personnel 

[Note: Insert in the following table, the minimum key specialists required to execute the 

contract, taking into account the nature, scope, complexity and risks of the contract.] 

Key Personnel 
 

 

Item 

No. 

 

Position/specialization 
Relevant academic 

qualifications 

Minimum years of 

relevant work 

experience 

1 Contractor’s Representative   

2 [Environmental Officer 

Supervisor] 

Master’s degree in 

environmental sciences or 

another relevant degree. 

At least 3 to 5 years of 

relevant experience after 

acquiring the required 

qualification in 

managing or assisting in 

the management of 

environmental 

safeguards, particularly 

in infrastructure 

projects. 

[e.g. [years] working on 

road contracts in similar 
work environments] 

3 [Health and Safety]   
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4 [Social Safeguards Officer/ 

Monitor] 

• Masters’ Degree in 
Social  Sciences, 
natural   sciences, 
development 
studies and other 
related disciplines 
from a recognized 
university. 

• At least 3 to 5 
years of 
experience; after 
acquiring 
stipulated 
qualification, in 
social 
development, and 
community 
development in 
public / private 
sectors preferably 
with donor funded 
projects. 

• Knowledge of the 
social issues and 
related mitigation 
measures 
associated with 
the construction 
and rehabilitation 
of social and 
productive 
infrastructure 
schemes. 



Section VII – Works’ Requirements 123 
 

 

 

 

5 Gender Officer/ Supervisor 

(Sexual Exploitation, Abuse 

and Harassment) 

 

[Where a Project SEA risks 

are assessed to be substantial 

or high, Key Personnel shall 

include an expert(s) with 

relevant experience in 

addressing sexual 

exploitation, sexual abuse and 

sexual harassment cases] 

• Master’s Degree in 

Gender Studies, 

International 

Development, Social 

Sciences, and other 

related disciplines 

(sixteen years of 

education) from a 

recognized university. 

Higher qualifications in 

the relevant field will be 

accorded due 

weightings. 

• At least 03 to 05 years 

of experience; after 

acquiring 16 years 

education, in different 

gender aspects 

(gender 

mainstreaming, 

gender equality, 

gender-based violence 

etc.) on similar 

responsible positions 

in the development 

sector preferably in 

multi-sectoral 

community-based 

project/ program. 

• Written fluency in 

English and Urdu is 

required. Proficiency 

in Pashto shall be 

accorded due 

weightage. 

• Demonstrated 

Computer Skill 

(Proficiency in using 

computer desktop 

application MS Office 

(Word, Excel, and 
PowerPoint) 

6 modify as appropriate   
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Link for Drawings and BOQs: 

Drawings 

 

https://drive.google.com/drive/folders/1_oD3CN_jInXd8BM1l8MoAJ86BA3vZAEO?usp=sharing 

https://drive.google.com/drive/folders/1_oD3CN_jInXd8BM1l8MoAJ86BA3vZAEO?usp=sharing
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Supplementary Information 

Not Applicable 
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PART 3 – Conditions of Contract and 

Contract Forms 
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Section VIII - General Conditions of Contract 

 

These General Conditions of Contract (GCC), read in conjunction with the Particular 

Conditions of Contract (PCC) and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. 

 

These General Conditions of Contract have been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a trend 

in the construction industry towards simpler, more straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 



Section VIII – General Conditions of Contract 129 
 

 

Table of Clauses 

1. Definitions.....................................................................................................................131 

2. Interpretation .................................................................................................................134 

3. Language and Law ........................................................................................................135 

4. Project Manager’s Decisions ........................................................................................135 

5. Delegation .....................................................................................................................135 

6. Communications ...........................................................................................................135 

7. Subcontracting ..............................................................................................................135 

8. Other Contractors ..........................................................................................................136 

9. Personnel and Equipment .............................................................................................137 

10. Employer’s and Contractor’s Risks ..............................................................................142 

11. Employer’s Risks ..........................................................................................................142 

12. Contractor’s Risks .........................................................................................................143 

13. Insurance .......................................................................................................................143 

14. Site Data 144 

15. Contractor to Construct the Works ...............................................................................144 

16. The Works to Be Completed by the Intended Completion Date ..................................144 

17. Approval by the Project Manager .................................................................................145 

18. Health, Safety and Protection of the Environment .......................................................145 

19. Archaeological and Geological Findings ......................................................................146 

20. Possession of the Site ....................................................................................................146 

21. Access to the Site ..........................................................................................................146 

22. Instructions, Inspections and Audits .............................................................................147 

23. Appointment of the Adjudicator ...................................................................................147 

24. Procedure for Disputes ..................................................................................................148 

25. Fraud and Corruption ....................................................................................................148 

26. Code of Conduct ...........................................................................................................148 

27. Security of the Site ........................................................................................................149 

B. Time Control .................................................................................................................. 149 

28. Program .........................................................................................................................149 

29. Extension of the Intended Completion Date .................................................................151 

30. Acceleration ..................................................................................................................151 

31. Delays Ordered by the Project Manager .......................................................................151 

32. Management Meetings ..................................................................................................151 

33. Early Warning ...............................................................................................................152 

C. Quality Control ............................................................................................................. 152 

34. Identifying Defects ........................................................................................................152 

35. Tests ..............................................................................................................................152 

36. Correction of Defects ....................................................................................................152 

37. Uncorrected Defects ......................................................................................................153 

D. Cost Control ................................................................................................................... 153 



Section VIII – General Conditions of Contract 130 
 

38. Contract Price ................................................................................................................153 

39. Changes in the Contract Price .......................................................................................153 

40. Variations ......................................................................................................................153 

41. Cash Flow Forecasts .....................................................................................................155 

42. Payment Certificates .....................................................................................................156 

43. Payments .......................................................................................................................157 

44. Compensation Events....................................................................................................157 

45. Tax ................................................................................................................................159 

46. Currencies .....................................................................................................................159 

47. Price Adjustment ...........................................................................................................159 

48. Retention .......................................................................................................................160 

49. Liquidated Damages .....................................................................................................160 

50. Bonus ............................................................................................................................161 

51. Advance Payment .........................................................................................................161 

52. Securities .......................................................................................................................161 

53. Dayworks ......................................................................................................................162 

54. Cost of Repairs ..............................................................................................................162 

E. Finishing the Contract .................................................................................................. 162 

55. Completion ....................................................................................................................162 

56. Taking Over ..................................................................................................................162 

57. Final Account ................................................................................................................162 

58. Operating and Maintenance Manuals ...........................................................................162 

59. Termination ...................................................................................................................163 

60. Payment upon Termination ...........................................................................................164 

61. Property .........................................................................................................................164 

62. Release from Performance ............................................................................................164 

63. Suspension of Bank Loan or Credit ..............................................................................165 



Section VIII – General Conditions of Contract 131 
 

General Conditions of Contract 

A. General 
 
 

1. Definitions Boldface type is used to identify defined terms. 

(a) The “Accepted Contract Amount” means the amount 

accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any 

defects. 

(b) The “Activity Schedule” is a schedule of the activities 

comprising the construction, installation, testing, and 

commissioning of the Works in a lump-sum contract. It 

includes a lump-sum price for each activity, which is used 

for valuations and for assessing the effects of Variations 

and Compensation Events. 

(c) The “Adjudicator” is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the 

first instance, as provided for in GCC Clause 23. 

(d) “Bank” means the financing institution named in the 

PCC. 

(e) “Bill of Quantities” means the priced and completed Bill 

of Quantities forming part of the Bid. 

(f) “Compensation Events” are those defined in GCC 

Clause 42 hereunder. 

(g) The “Completion Date” is the date of completion of the 

Works as certified by the Project Manager, in accordance 

with GCC Sub-Clause 55.1. 

(h) The “Contract” is the Contract between the Employer 

and the Contractor to execute, complete, and maintain the 

Works. It consists of the documents listed in GCC Sub- 

Clause 2.3 below. 

(i) The “Contractor” is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(j) The “Contractor’s Bid” is the completed bidding 

document submitted by the Contractor to the Employer. 

(k) The “Contract Price” is the Accepted Contract Amount 

stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

(l) “Days” are calendar days; months are calendar months. 

(m) “Dayworks” are varied work inputs subject to payment 

on a time basis for the Contractor’s employees and 
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Equipment, in addition to payments for associated 

Materials and Plant. 

(n) A “Defect” is any part of the Works not completed in 

accordance with the Contract. 

(o) The “Defects Liability Certificate” is the certificate 

issued by Project Manager upon correction of defects by 

the Contractor. 

(p) The “Defects Liability Period” is the period named in 

the PCC pursuant to GCC Sub-Clause 36.1 and 

calculated from the Completion Date. 

(q) “Drawings” means the drawings of the Works, as 

included in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Employer in 

accordance with the Contract, include calculations and 

other information provided or approved by the Project 

Manager for the execution of the Contract. 

(r) The “Employer” is the party who employs the Contractor 

to carry out the Works, as specified in the PCC. 

(s) “Equipment” is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type- 

written, printed or electronically made, and resulting in a 

permanent record; 

(u) The “Initial Contract Price” is the Contract Price listed 

in the Employer’s Letter of Acceptance. 

(v) The “Intended Completion Date” is the date on which 

it is intended that the Contractor shall complete the 

Works. The Intended Completion Date is specified in the 

PCC. The Intended Completion Date may be revised only 

by the Project Manager by issuing an extension of time or 

an acceleration order. 

(w) “Materials” are all supplies, including consumables, 

used by the Contractor for incorporation in the Works. 

(x) “Plant” is any integral part of the Works that shall have 

a mechanical, electrical, chemical, or biological function. 

(y) The “Project Manager” is the person named in the 

PCC (or any other competent person appointed by the 

Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible 

for supervising the execution of the Works and 

administering the Contract. 
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(z) “PCC” means Particular Conditions of Contract. 

(aa) The “Site” is the area defined as such in the PCC. 

(bb) “Site Investigation Reports” are those that were included 

in the bidding document and are factual and interpretative 

reports about the surface and subsurface conditions at the 

Site. 

(cc) “Specification” means the Specification of the Works 

included in the Contract and any modification or addition 

made or approved by the Project Manager. 

(dd) The “Start Date” is given in the PCC. It is the latest date 

when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with any of the 

Site Possession Dates. 

(ee)    A “Subcontractor” is a person or corporate body who has 

a Contract with the Contractor to carry out a part of the 

work in the Contract, which includes work on the Site. 

(ff) “Temporary Works” are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for construction or installation of the Works. 

(gg) A “Variation” is an instruction given by the Project 

Manager which varies the Works. 

(hh) The “Works” are what the Contract requires the Contractor 

to construct, install, and turn over to the Employer, as 

defined in the PCC. 

(ii)    “Contractor’s Personnel” refers to all personnel whom the 

Contractor utilizes on the Site or other places where the 

Works are carried out, including the staff, labor and other 

employees of each Subcontractor. 

(jj) “Key Personnel” means the positions (if any) of the 

Contractor’s personnel that are stated in the Specification. 

(kk) “ES” means Environmental and Social (including Sexual 

Exploitation and Abuse (SEA) and Sexual Harassment 

(SH); 

(ll) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or 

attempted abuse of position of vulnerability, differential 

power or trust, for sexual purposes, including, but not 

limited to, profiting monetarily, socially or politically from 

the sexual exploitation of another; 
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“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions; 

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other 

verbal or physical conduct of a sexual nature by the 

Contractor’s Personnel with other Contractor’s or 

Employer’s Personnel; and 

(nn) “Employer’s Personnel” refers to the Project Manager and 

all other staff, labor and other employees (if any) of the 

Project Manager and of the Employer engaged in 

fulfilling the Employer’s obligations under the Contract; 

and any other personnel identified as Employer’s 

Personnel, by a notice from the Employer or the Project 

Manager to the Contractor. 

2. Interpretation     2.1    In interpreting these GCC, words indicating one gender include 

all genders. Words indicating the singular also include the plural 

and words indicating the plural also include the singular. 

Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically 

defined. The Project Manager shall provide instructions 

clarifying queries about these GCC. 

2.2   If sectional completion is specified in the PCC, references in the 

GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendices, 

(f) Specification, 

(g) Drawings, 
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(h) Bill of Quantities,1 and 

(i) any other document listed in the PCC as forming part of 

the Contract. 

3. Language and 3.1 The language of the Contract and the law governing the Contract 

Law are stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall 

comply with the import of goods and services prohibitions in the 

Employer’s country when 

(a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country; or 

(b) by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of the 

Charter of the United Nations, the Borrower’s Country 

prohibits any import of goods from that country or any 

payments to any country, person, or entity in that country. 

4. Project 4.1 Except where otherwise specifically stated, the Project Manager 

Manager’s  shall decide contractual matters between the Employer and the 

Decisions  Contractor in the role representing the Employer. 

5. Delegation 5.1 Otherwise specified in the PCC, the Project Manager may 

delegate any of his duties and responsibilities to other people, 

except to the Adjudicator, after notifying the Contractor, and may 

revoke any delegation after notifying the Contractor. 
 

6. Communica- 6.1 Communications between parties that are referred to in the 

tions Conditions shall be effective only when in writing. A notice shall 

be effective only when it is delivered. 
 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval 

of the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. The Contractor shall require that its 

Subcontractors execute the Works in accordance with the 
 

 

 

 

 

 

 

 

 

 
 

1 In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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8. Other 

Contractors 

 

Contract, including complying with the relevant ES requirements 

and the obligations set out in Sub-Clause 26.1of the General 

Conditions of Contract. 

7.2 Submision by the Contractor for approval of the Project Manager, 

addition of any Subcontractor not named in the Contract, shall 

also include the Subcontractor’s declaration in accordance with 

Appendix C- Sexual exploitation and Abuse (SEA) and/or Sexual 

Harassment (SH) Performance Declaration 
 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other Contractors, as 

referred to in the PCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The 

Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification. 
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9. Personnel and 9.1 

Equipment 

 

 

 

 

 
9.2 

The Contractor shall employ the Key Personnel and use the 

Equipment identified in its Bid, to carry out the Works or other 

personnel and Equipment approved by the Project Manager. The 

Project Manager shall approve any proposed replacement of Key 

Personnel and Equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those 

proposed in the Bid. 

The Project Manager may require the Contractor to remove (or 

cause to be removed) any person employed on the Site or Works, 

including the Key Personnel (if any), who: 

(a) persists in any misconduct or lack of care; 

(b) carries out duties incompetently or negligently; 

(c) fails to comply with any provision of the Contract; 

(d) persists in any conduct which is prejudicial to safety, 

health, or the protection of the environment; 

(e) based on reasonable evidence, is determined to have 

engaged in Fraud and Corruption during the execution of 

the Works; 

(f) has been recruited from the Employer’s Personnel; 

(g) undertakes behavior which breaches the Code of Conduct 

for Contractor’s Personnel (ES). 

If appropriate, the Contractor shall then promptly appoint (or 

cause to be appointed) a suitable replacement with equivalent 

skills and experience. 

Notwithstanding any requirement from the Project Manager to 

remove or cause to remove any person, the Contractor shall take 

immediate action as appropriate in response to any violation of 

(a) through (g) above. Such immediate action shall include 

removing (or causing to be removed) from the Site or other 

places where the Works are being carried out, any Contractor’s 

Personnel who engages in (a), (b), (c), (d), (e) or (g) above or has 

been recruited as stated in (f) above. 

9.3 Labor 

9.3.1 Engagement of Staff and Labor. The Contractor shall provide 

and employ on the Site for the execution of the Works such 

skilled, semi-skilled and unskilled labor as is necessary for the 

proper and timely execution of the Contract. The Contractor is 

encouraged, to the extent practicable and reasonable, to employ 

staff and labor with appropriate qualifications and experience 

from sources within the Country. 
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Unless otherwise provided in the Contract, the Contractor shall 

be responsible for the recruitment, transportation, 

accommodation and welfare facilities in accordance with GCC 

Sub-Clause 9.3.6, of the Contractor’s Personnel, and for all 

payments in connection therewith. 

9.3.2 Conditions of Labor. The Contractor shall pay rates of wages, 

and observe conditions of labor, which comply with all 

applicable laws. The Contractor shall inform the Contractor’s 

Personnel about their liability to pay personal income taxes in 

the Country in respect of such of their salaries, wages, 

allowances and any benefits as are subject to tax under the Laws 

of the Country for the time being in force, and the Contractor 

shall perform such duties in regard to such deductions thereof as 

may be imposed on him by such Laws. 

9.3.3 The Contractor may bring into the Country any foreign 

personnel who are necessary for the execution of the Works to 

the extent allowed by the applicable Laws. The Contractor shall 

ensure that these personnel are provided with the required 

residence visas and work permits. The Employer will, if 

requested by the Contractor, use its best endeavors in a timely 

and expeditious manner to assist the Contractor in obtaining any 

local, state, national, or government permission required for 

bringing in the Contractor’s personnel. 

9.3.4 The Contractor shall at its own expense provide the means of 

repatriation to and the Contractor’s Personnel employed on the 

Contract at the Site to their various home countries. It shall also 

provide suitable temporary maintenance of all such persons from 

the cessation of their employment on the Contract to the date 

programmed for their departure. In the event that the Contractor 

defaults in providing such means of transportation and temporary 

maintenance, the Employer may provide the same to such 

personnel and recover the cost of doing so from the Contractor. 

9.3.5 Disorderly conduct. The Contractor shall at all times during the 

progress of the Contract use its best endeavors to prevent any 

unlawful, riotous or disorderly conduct or behavior by or 

amongst the Contractor’s Personnel. 

9.3.6 Facilities for Staff and Labor. Except as otherwise stated in the 

Specification, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities for the 

Contractor’s Personnel. The Contractor shall also provide 

facilities for the Employer’s Personnel as stated in the 

Specification. 
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9.3.7 The Contractor shall, in all dealings with the Contractor’s 

Personnel, pay due regard to all recognized festivals, official 

holidays, religious or other customs and all local laws and 

regulations pertaining to the employment of labor. The 

Contractor shall provide the Contractor’s Personnel annual 

holiday and sick, maternity and family leave, as required by 

applicable laws or as stated in the Specification. 

9.3.8 Supply of Foodstuffs. The Contractor shall arrange for the 

provision of a sufficient supply of suitable food as may be stated 

in the Specification at reasonable prices for the Contractor’s 

Personnel for the purposes of or in connection with the Contract. 

9.3.9 Supply of Water. The Contractor shall, having regard to local 

conditions, provide on the Site an adequate supply of drinking 

and other water for the use of the Contractor’s Personnel. 

9.3.10 Measures against Insect and Pest Nuisance. The Contractor 

shall at all times take the necessary precautions to protect the 

Contractor’s Personnel employed on the Site from insect and 

pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local 

health authorities, including use of appropriate insecticide. 

9.3.11 Alcoholic Liquor or Drugs. The Contractor shall not, otherwise 

than in accordance with the laws of the Country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or 

drugs, or permit or allow importation, sale, gift, barter or 

disposal thereto by Contractor’s Personnel. 

9.3.12 Arms and Ammunition. The Contractor shall not give, barter, or 

otherwise dispose of, to any person, any arms or ammunition of 

any kind, or allow Contractor’s Personnel to do so. 

9.3.13 Funeral Arrangements. The Contractor shall be responsible, to 

the extent required by local regulations, for making any funeral 

arrangements for any of its local employees who may die while 

engaged upon the Works. 

9.3.14 Forced Labor. The Contractor, including its Subcontractors, 

shall not employ or engage forced labor. Forced labor consists 

of any work or service, not voluntarily performed, that is exacted 

from an individual under threat of force or penalty, and includes 

any kind of involuntary or compulsory labor, such as indentured 

labor, bonded labor or similar labor-contracting arrangements. 

No persons shall be employed or engaged who have been subject 

to trafficking. Trafficking in persons is defined as the 

recruitment, transportation, transfer, harboring or receipt of 

persons by means of the threat or use of force or other forms of 

coercion, abduction, fraud, deception, abuse of power, or of a 
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position of vulnerability, or of the giving or receiving of 

payments or benefits to achieve the consent of a person having 

control over another person, for the purposes of exploitation. 

9.3.15 Child Labor. The Contractor, including its Subcontractors, shall 

not employ or engage a child under the age of 14 unless the 

national law specifies a higher age (the minimum age). 

The Contractor, including its Subcontractors, shall not employ 

or engage a child between the minimum age and the age of 18 in 

a manner that is likely to be hazardous, or to interfere with, the 

child’s education, or to be harmful to the child’s health or 

physical, mental, spiritual, moral, or social development. 

The Contractor including its Subcontractors, shall only employ 

or engage children between the minimum age and the age of 18 

after an appropriate risk assessment has been conducted by the 

Contractor with the Project Manager’s approval. The 

Contractor shall be subject to regular monitoring by the Project 

Manager that includes monitoring of health, working conditions 

and hours of work. 

Work considered hazardous for children is work that, by its 

nature or the circumstances in which it is carried out, is likely 

to jeopardize the health, safety, or morals of children. Such 

work activities prohibited for children include work: 

(a) with exposure to physical, psychological or sexual 

abuse; 

(b) underground, underwater, working at heights or in 

confined spaces; 

(c) with dangerous machinery, equipment or tools, or 

involving handling or 

(d) transport of heavy loads; 

(e) in unhealthy environments exposing children to 

hazardous substances, agents, or processes, or to 

temperatures, noise or vibration damaging to health; or 

(f) under difficult conditions such as work for long hours, 

during the night or in confinement on the premises of 

the employer. 

9.3.16  Employment Records of Workers. The Contractor shall keep 

complete and accurate records of the employment of labor at the 

Site. The records shall include the names, ages, genders, hours 

worked, and wages paid to all workers. These records shall be 

summarized on a monthly basis and submitted to the project 

Manager. 
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9.3.17 Workers’ Organizations. In countries where the relevant labor 

laws recognize workers’ rights to form and to join workers’ 

organizations of their choosing and to bargain collectively 

without interference, the Contractor shall comply with such laws. 

In such circumstances, the role of legally established workers’ 

organizations and legitimate workers’ representatives will be 

respected, and they will be provided with information needed for 

meaningful negotiation in a timely manner. Where the relevant 

labor laws substantially restrict workers’ organizations, the 

Contractor shall enable alternative means for the Contractor’s 

Personnel to express their grievances and protect their rights 

regarding working conditions and terms of employment. The 

Contractor shall not seek to influence or control these alternative 

means. The Contractor shall not discriminate or retaliate against 

the Contractor’s Personnel who participate, or seek to 

participate, in such organizations and collective bargaining or 

alternative mechanisms. Workers’ organizations are expected to 

fairly represent the workers in the workforce. 

9.3.18 Non-Discrimination and Equal Opportunity. The Contractor 

shall not make decisions relating to the employment or treatment 

of Contractor’s Personnel on the basis of personal characteristics 

unrelated to inherent job requirements. The Contractor shall base 

the employment of Contractor’s Personnel on the principle of 

equal opportunity and fair treatment, and shall not discriminate 

with respect to any aspects of the employment relationship, 

including recruitment and hiring, compensation (including 

wages and benefits), working conditions and terms of 

employment, access to training, job assignment, promotion, 

termination of employment or retirement, and disciplinary 

practices. 

Special measures of protection or assistance to remedy past 

discrimination or selection for a particular job based on the 

inherent requirements of the job shall not be deemed 

discrimination. The Contractor shall provide protection and 

assistance as necessary to ensure non-discrimination and equal 

opportunity, including for specific groups such as women, 

people with disabilities, migrant workers and children (of 

working age in accordance with GCC Sub-Clause 9.3.15). 

9.3.19 Contractor’s Personnel Grievance Mechanism. The Contractor 

shall have a grievance mechanism for Contractor’s Personnel, 

and where relevant the workers’ organizations stated in GCC 

Sub-Clause 9.3.17, to raise workplace concerns. The grievance 

mechanism shall be proportionate to the nature, scale, risks and 

impacts of the Contract. The mechanism shall address concerns 
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10. Employer’s 

and 

Contractor’s 

Risks 
 

11. Employer’s 

Risks 

promptly, using an understandable and transparent process that 

provides timely feedback to those concerned in a language they 

understand, without any retribution, and shall operate in an 

independent and objective manner. 

The Contractor’s Personnel shall be informed of the grievance 

mechanism at the time of engagement for the Contract, and the 

measures put in place to protect them against any reprisal for its 

use. Measures will be put in place to make the grievance 

mechanism easily accessible to all Contractor’s Personnel. 

The grievance mechanism shall not impede access to other 

judicial or administrative remedies that might be available, or 

substitute for grievance mechanisms provided through 

collective agreements. 

The grievance mechanism may utilize existing grievance 

mechanisms, providing that they are properly designed and 

implemented, address concerns promptly, and are readily 

accessible to Contractor’s Personnel. Existing grievance 

mechanisms may be supplemented as needed with Contract- 

specific arrangements. 

9.3.20 Training of Contractor’s Personnel. The Contractor shall 

provide appropriate training to relevant Contractor’s Personnel 

on ES aspects of the Contract, including appropriate 

sensitization on prohibition of SEA and SH, and health and 

safety training. 

As stated in the Specification or as instructed by the Project 

Manager, the Contractor shall also allow appropriate 

opportunities for the relevant Contractor’s Personnel to be 

trained on ES aspects of the Contract by the Employer’s 

Personnel. 

The Contractor shall provide training on SEA, including its 

prevention, to any of its personnel who has a role to supervise 

other Contractor’s Personnel. 
 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 
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12. Contractor’s 

Risks 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 

Completion Date. 
 

12.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s risks 

are Contractor’s risks. 
 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end 

of the Defects Liability Period, in the amounts and deductibles 

stated in the PCC for the following events which are due to the 

Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date. All such insurance shall provide 
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for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 

policies. 
 

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the PCC, supplemented by any information 

available to the Contractor. 
 

15. Contractor to 15.1 The Contractor shall construct and install the Works in 

Construct the accordance with the Specification and Drawings. 

Works 

16. The Works to      16.1 The Contractor may commence execution of the Works on the Be 

Completed Start Date and shall carry out the Works in accordance with the 

by the Program submitted by the Contractor, as updated with the 

Intended approval of the Project Manager, and complete them by the 

Completion Intended Completion Date. 

Date 
16.2 The Contractor shall not carry out mobilization to the Site unless 

the Project Manager gives approval, an approval that shall not be 

unreasonably delayed, to the measures the Contractor proposes to 

address environmental and social risks and impacts, which at a 

minimum shall include applying the Management Strategies and 

Implementation Plans (MSIPs) and Code of Conduct for 

Contractor’s Personnel submitted as part of the Bid and agreed as 

part of the Contract. 

The Contractor shall submit, to the Project Manager for its 

approval any additional MSIPs as are necessary to manage the 

ES risks and impacts of ongoing Works. These MSIPs 

collectively comprise the Contractor’s Environmental and Social 

Management Plan (C-ESMP). The Contractor shall review the C- 

ESMP, periodically (but not less than every six (6) months), and 

update it as required to ensure that it contains measures 

appropriate to the Works. The updated C-ESMP shall be 

submitted to the Project Manager for its approval. 
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17. Approval by 

the Project 

Manager 

 

 

 

 

 

 

 

 

 

 

18. Health, Safety 

and Protection 

of the 

Environment 

17.1 The Contractor shall submit Specification and Drawings showing 

the proposed Temporary Works to the Project Manager, for his 

approval. 

17.2 The Contractor shall be responsible for design of Temporary 

Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design 

of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Project Manager before this use. 
 

18.1 The Contractor shall be responsible for the safety of all activities 

on the Site. 

18.2 The Contractor shall: 

(a) comply with all applicable health and safety regulations and 

Laws; 

(b) comply with all applicable health and safety obligations 

specified in the Contract; 

(c) take care for the health and safety of all persons entitled to be 

on the Site and other places, if any, where the Works are being 

executed; 

(d)  keep the Site and Works clear of unnecessary obstruction so as 

to avoid danger to these persons; 

(e) provide fencing, lighting, safe access, guarding and watching 

of: 

(i) the Works until the Works are taken over by the 

Employer; and 

(ii) any part of the Works where the Contractor is executing 

outstanding works or remedying any defects during the 

Defects Liability Period; and 

(f) provide any Temporary Works (including roadways, footways, 

guards and fences) which may be necessary, because of the 

execution of the Works, for the use and protection of the public 

and of owners and occupiers of adjacent land. 

18.3 Protection of the environment 

The Contractor shall take all necessary measures to: 

(a) protect the environment (both on and off the Site); and 
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(b) limit damage and nuisance to people and property resulting 

from pollution, noise and other results of the Contractor’s 

operations and/ or activities. 

The Contractor shall ensure that emissions, surface discharges, 

effluent and any other pollutants from the Contractor’s activities 

shall exceed neither the values indicated in the Specification, nor 

those prescribed by applicable laws. 

In the event of damage to the environment, property and/or 

nuisance to people, on or off Site as a result of the Contractor’s 

operations, the Contractor shall agree with the Project Manager 

the appropriate actions and time scale to remedy, as practicable, 

the damaged environment to its former condition. The Contractor 

shall implement such remedies at its cost to the satisfaction of the 

Project Manager 

19. Archaeological 19.1 All fossils, coins, articles of value or antiquity, structures, groups 

and Geological  of structures, and other remains or items of geological, 

Findings  archaeological, paleontological, historical, architectural or 

religious interest found on the Site shall be placed under the care 

and custody of the Employer. The Contractor shall: 

(a) take all reasonable precautions, including fencing-off the 

area or site of the finding, to avoid further disturbance and 

prevent Contractor’s Personnel or other persons from 

removing or damaging any of these findings; 

(b) train relevant Contractor’s Personnel on appropriate 

actions to be taken in the event of such findings; and 

(c) implement any other action consistent with the requirements 

of the Specification and relevant laws. 

The Contractor shall, as soon as practicable after discovery of any 

such finding, notify the Project Manager of such discoveries and 

carry out the Project Manager’s instructions for dealing with 

them.. 

20. Possession of 20.1 The Employer shall give possession of all parts of the Site to the 

the Site  Contractor. If possession of a part is not given by the date stated 

in the PCC, the Employer shall be deemed to have delayed the 
start of the relevant activities, and this shall be a Compensation 

Event. 
 

21. Access to the 21.1 The Contractor shall allow the Project Manager and any person 
Site authorized by the Project Manager access to the Site and to any 

place where work in connection with the Contract is being carried 

out or is intended to be carried out. 
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22. Instructions, 22.1 The Contractor shall carry out all instructions of the Project 

Inspections Manager which comply with the applicable laws where the Site 

and Audits is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts 

to cause its Subcontractors and subconsultants to keep, accurate 

and systematic accounts and records in respect of the Works in 

such form and details as will clearly identify relevant time 
changes and costs. 

 

22.3 Inspections &Audit by the Bank 

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud 

and Corruption, the Contractor shall permit and shall cause its 

agents (where declared or not), subcontractors, subconsultants, 

service providers, suppliers, and personnel, to permit, the Bank 

and/or persons appointed by the Bank to inspect the site and/or 

the accounts, records and other documents relating to the 

procurement process, selection and/or contract execution, and to 

have such accounts, records and other documents audited by 

auditors appointed by the Bank. The Contractor’s and its 

Subcontractors’ and subconsultants’ attention is drawn to GCC 

Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the 

Bank’s inspection and audit rights constitute a prohibited practice 

subject to contract termination (as well as to a determination of 

ineligibility pursuant to the Bank’s prevailing sanctions 

procedures). 

23. Appointment     23.1 The Adjudicator shall be appointed jointly by the Employer and of 

the the Contractor, at the time of the Employer’s issuance of the 

Adjudicator Letter of Acceptance. If, in the Letter of Acceptance, the 

Employer does not agree on the appointment of the Adjudicator, 

the Employer will request the Appointing Authority designated 

in the PCC, to appoint the Adjudicator within 14 days of receipt 

of such request. 

23.2 Should the Adjudicator resign or die, or should the Employer and 

the Contractor agree that the Adjudicator is not functioning in 

accordance with the provisions of the Contract, a new 

Adjudicator shall be jointly appointed by the Employer and the 

Contractor. In case of disagreement between the Employer and 

the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the PCC 

at the request of either party, within 14 days of receipt of such 

request. 
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24. Procedure for 

Disputes 

24.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly taken, 

the decision shall be referred to the Adjudicator within 14 days 

of the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days 

of receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified in 

the PCC, together with reimbursable expenses of the types 

specified in the PCC, and the cost shall be divided equally 

between the Employer and the Contractor, whatever decision is 

 

 

 

 

 

 

 

 

25. Fraud and 

Corruption 

reached by the Adjudicator. Either party may refer a decision of 

the Adjudicator to an Arbitrator within 28 days of the 

Adjudicator’s written decision. If neither party refers the dispute 

to arbitration within the above 28 days, the Adjudicator’s 

decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and in 

the place specified in the PCC. 
 

25.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures 

as set forth in the WBG’s Sanctions Framework, as set forth in 

Appendix A to the GCC. 

25.2 The Employer requires the Contractor to disclose any 

commissions or fees that may have been paid or are to be paid to 

agents or any other party with respect to the bidding process or 

 

 

 

 

26. Code of 

Conduct 

execution of the Contract. The information disclosed must 

include at least the name and address of the agent or other party, 

the amount and currency, and the purpose of the commission, 

gratuity or fee. 
 

26.1 The Contractor shall have a Code of Conduct for the Contractor’s 

Personnel. 

The Contractor shall take all necessary measures to ensure that 

each Contractor’s Personnel is made aware of the Code of 

Conduct including specific behaviors that are prohibited, and 

understands the consequences of engaging in such prohibited 

behaviors. 

 These measures include providing instructions and 

documentation that can be understood by the Contractor’s 
Personnel and   seeking   to   obtain   that   person’s   signature 
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acknowledging receipt of such instructions and/or 

documentation, as appropriate. 

The Contractor shall also ensure that the Code of Conduct is 

visibly displayed in multiple locations on the Site and any other 

place where the Works will be carried out, as well as in areas 

outside the Site accessible to the local community and project 

affected people. The posted Code of Conduct shall be provided in 

languages comprehensible to Contractor’s Personnel, Employer’s 

Personnel and the local community. 

The Contractor’s Management Strategy and Implementation 

Plans shall include appropriate processes for the Contractor to 

verify compliance with these obligations. 

27. Security of the 27.1 The Contractor shall be responsible for the security of the Site, 

Site and: 

(a) for keeping unauthorized persons off the Site; 

(b) authorized persons shall be limited to the Contractor’s 

Personnel, the Employer’s personnel, and to any other 

personnel identified as authorized personnel (including the 

Employer’s other contractors on the Site), by a notice from 

the Employer or the Project Manager to the Contractor. 

The Contractor shall (i) conduct appropriate background checks 

on any personnel retained to provide security; (ii) train the 

security personnel adequately (or determine that they are 

properly trained) in the use of force (and where applicable, 

firearms), and appropriate conduct towards Contractor’s 

Personnel, Employer’s Personnel and affected communities; and 

(iii) require the security personnel to act within the applicable 

Laws and any requirements set out in the Specification. 

The Contractor shall not permit any use of force by security 

personnel in providing security except when used for preventive 

and defensive purposes in proportion to the nature and extent of 

the threat. 

In making security arrangements, the Contractor shall also 

comply with any additional requirements stated in the 

Specification. 

B. Time Control 

28. Program 28.1 Within the time stated in the PCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager 

for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the 

Works. In the case of a lump-sum contract, the activities in the 
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Program shall be consistent with those in the Activity Schedule. 

The Project Manager’s approval of the Program shall not alter the 

Contractor’s obligations. The Contractor may revise the Program 

and submit it to the Project Manager again at any time. A revised 

Program shall show the effect of Variations and Compensation 

Events. 

28.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

28.3 The Contractor shall monitor progress of the Works and submit 

to the Project manager progress report and any updated Program 

showing the actual progress achieved and the effect of the progress 

achieved on the timing of the remaining Works, including any 

changes to the sequence of the activities, at intervals no longer 

than the period stated in the PCC. If the Contractor does not 

submit an updated Program within this period, the Project 

Manager may withhold the amount stated in the PCC from the 

next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue 

Program has been submitted. In the case of lump-sum Contract, 

the Contractor shall provide an updated Activity Schedule within 

14 days of being instructed to by the Project Manager. 

28.4 Unless otherwise stated in the Specification, each progress report 

shall include the Environmental and Social (ES) metrics set out in 

Appendix B 

28.5 In addition to the progress report, the Contractor shall inform the 

Project Manager immediately of any allegation, incident or 

accident in the Site, which has or is likely to have a significant 

adverse effect on the environment, the affected communities, the 

public, Employer’s Personnel, or Contractor’s Personnel. This 

includes, but is not limited to, any incident or accident causing 

fatality or serious injury; significant adverse effects or damage to 

private property; or any allegation of SEA and/or SH. In case of 

SEA and/or SH, while maintaining confidentiality as appropriate, 

the type of allegation (sexual exploitation, sexual abuse or sexual 

harassment), gender and age of the person who experienced the 

alleged incident should be included in the information. 

The Contractor, upon becoming aware of the allegation, incident 

or accident, shall also immediately inform the Project Manager of 

any such incident or accident on the Subcontractors’ or suppliers’ 

premises relating to the Works which has or is likely to have a 

significant adverse effect on the environment, the affected 

communities, the public, Employer’s Personnel, or Contractor’s, 
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its Subcontractors’ and suppliers’ personnel. The notification shall 

provide sufficient detail regarding such incidents or accidents. 

The Contractor shall provide full details of such incidents or 

accidents to the Project Manager within the timeframe agreed 

with the Project Manager. 

The Contractor shall require its Subcontractors and suppliers 

(other than Subcontractors) to immediately notify the Contractor 

of any incidents or accidents referred to in this Subclause. 

29. Extension of 29.1 The Project Manager shall extend the Intended Completion Date 

the Intended  if a Compensation Event occurs or a Variation is issued which 

Completion  makes it impossible for Completion to be achieved by the 

Date  Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work, which would cause the Contractor 

to incur additional cost. 

29.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 
 

30. Acceleration        30.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration from 

the Contractor. If the Employer accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

30.2 If the Contractor’s priced proposals for an acceleration are 

accepted by the Employer, they are incorporated in the Contract 

Price and treated as a Variation. 
 

31. Delays 31.1 The Project Manager may instruct the Contractor to delay the 

Ordered by the start or progress of any activity within the Works. 

Project 

Manager 

32. Management 32.1 Either the Project Manager or the Contractor may require the 
Meetings other to attend a management meeting. The business of a 

management meeting shall be to review the plans for remaining 

work and to deal with matters raised in accordance with the early 

warning procedure. 
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32.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer. The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either 

at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 
 

Project Manager at the earliest 

re events or circumstances that 

ty of the work, increase the 

ution of the Works. The Project 

ctor to provide an estimate of the 
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Date. The estimate shall be 

n as reasonably possible. 

with the Project Manager in ls 
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ck the Contractor’s work and 
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the Contractor to search for a 

work that the Project Manager 

 

he Contractor to carry out a test 

to check whether any work has it 

does, the Contractor shall pay 

there is no Defect, the test shall 

 

notice to the Contractor of any 

fects Liability Period, which 

begins at Completion, and is defined in the PCC. The Defects 

Liability Period shall be extended for as long as Defects remain 

to be corrected. 

36.2 Every time notice of a Defect is given, the Contractor shall correct 

the notified Defect within the length of time specified by the 

Project Manager’s notice. 

33. Early Warning 33.1 The Contractor shall warn the 

opportunity of specific likely futu 

may adversely affect the quali 

Contract Price, or delay the exec 

Manager may require the Contra 

expected effect of the future 

Contract Price and Completion 
provided by the Contractor as soo 

33.2 The Contractor shall cooperate 

making and considering proposa 

event or circumstance can be 

involved in the work and in carryi 

of the Project Manager. 
 

C. Quality Control 

34. Identifying 34.1  The Project Manager shall che 

Defects notify the Contractor of any 

checking shall not affect the C 

Project Manager may instruct 

Defect and to uncover and test any 
considers may have a Defect. 

 

35. Tests 35.1 If the Project Manager instructs t 

not specified in the Specification 

a Defect and the test shows that 

for the test and any samples. If 
be a Compensation Event. 

 

36. Correction of 36.1 The Project Manager shall give 
Defects Defects before the end of the De 
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37. Uncorrected 

Defects 

37.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having 

Contractor shall pay this amount. 
 

D. Cost Control 

the Defect corrected, and the 

 

38. Contract 

Price2
 

 

 

 

39. Changes in the 

Contract 

Price3
 

38.1 The Bill of Quantities shall contain priced items for the Works to 

be performed by the Contractor. The Bill of Quantities is used to 

calculate the Contract Price. The Contractor will be paid for the 

quantity of the work accomplished at the rate in the Bill of 

Quantities for each item. 
 

39.1 If the final quantity of the work done differs from the quantity in 

the Bill of Quantities for the particular item by more than 25 

percent, provided the change exceeds 1 percent of the Initial 

Contract Price, the Project Manager shall adjust the rate to allow 

for the change. The Project Manager shall not adjust rates from 

changes in quantities if thereby the Initial Contract Price is 

exceeded by more than 15 percent, except with the prior approval 

of the Employer. 

39.2 If requested by the Project Manager, the Contractor shall provide 

the Project Manager with a detailed cost breakdown of any rate 

in the Bill of Quantities. 
 

40. Variations 40.1 All Variations shall be included in updated Programs4 produced 

by the Contractor. 
 

 

 

 

 

 

 

 

 

 
2 In lump-sum contracts, replace GCC Sub-Clauses 38.1 as follows: 

38.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by 

the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be 

performed by the Contractor. The Activity Schedule is used to monitor and control the 

performance of activities on which basis the Contractor will be paid. If payment for materials on 

site shall be made separately, the Contractor shall show delivery of Materials to the Site separately 

on the Activity Schedule. 
3 In lump-sum contracts, replace entire GCC Clause 39 with new GCC Sub-Clause 39.1, as follows: 

39.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or 

method of working made at the Contractor’s own discretion. Prices in the Activity Schedule shall 

not be altered when the Contractor makes such changes to the Activity Schedule. 
4 In lump-sum contracts, add “and Activity Schedules” after “Programs.” 



Section VIII – General Conditions of Contract 154 
 

 

 

40.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to do so 

by the Project Manager. The Contractor shall also provide 

information of any ES risks and impacts of the Variation. The 

Project Manager shall assess the quotation, which shall be given 

within seven (7) days of the request or within any longer period 

stated by the Project Manager and before the Variation is ordered. 

40.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to the 

Contract Price, which shall be based on the Project Manager’s 

own forecast of the effects of the Variation on the Contractor’s 

costs. 

40.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

40.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning. 

40.6 If the work in the Variation corresponds to an item description in 

the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in GCC Sub- 

Clause 39.1 or the timing of its execution do not cause the cost 

per unit of quantity to change, the rate in the Bill of Quantities 

shall be used to calculate the value of the Variation. If the cost 

per unit of quantity changes, or if the nature or timing of the work 

in the Variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the form of 

new rates for the relevant items of work. 5 

40.7 Value Engineering: The Contractor may prepare, at its own cost, 

a value engineering proposal at any time during the performance 

of the contract. The value engineering proposal shall, at a 

minimum, include the following; 

(a) the proposed change(s), and a description of the difference 

to the existing contract requirements; 

 

 

 

 

 

 

 

 

 

 
 

5 In lump-sum contracts, delete this paragraph. 
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(b) a full cost/benefit analysis of the proposed change(s) 

including a description and estimate of costs (including 

life cycle cost) the Employer may incur in implementing 

the value engineering proposal; 

(c) a description of any effect(s) of the change on 

performance/functionality; and 

(d) a description of the proposed work to be performed, a 

program for its execution and sufficient ES information to 

enable an evaluation of ES risks and impacts. 

The Employer may accept the value engineering proposal if the 

proposal demonstrates benefits that: 

(a) accelerates the contract completion period; or 

(b) reduces the Contract Price or the life cycle costs to the 

Employer; or 

(c) improves the quality, efficiency, safety or sustainability of 

the Facilities; or 

(d) yields any other benefits to the Employer, 

without compromising the functionality of the Works. 

If the value engineering proposal is approved by the Employer 

and results in: 

(a) a reduction of the Contract Price; the amount to be paid to 

the Contractor shall be the percentage specified in the 

PCC of the reduction in the Contract Price; or 

(b) an increase in the Contract Price; but results in a reduction 

in life cycle costs due to any benefit described in (a) to (d) 

above, the amount to be paid to the Contractor shall be the 

full increase in the Contract Price. 

41. Cash Flow 41.1  When the Program,6 is updated, the Contractor shall provide the 
Forecasts Project Manager with an updated cash flow forecast. The cash 

flow forecast shall include different currencies, as defined in the 
 

 

 

 

 

 

 

 

 

 

 
 

6 In lump-sum contracts, add “or Activity Schedule” after “Program.” 
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Contract, converted as necessary using the Contract exchange 

rates. 
 

42. Payment 42.1 

Certificates 

 
42.2 

 
42.3 

 
42.4 

 

 
42.5 

 
42.6 

 

 

 
42.7 

The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

The value of work executed shall be determined by the Project 

Manager. 

The value of work executed shall comprise the value of the 

quantities of work in the Bill of Quantities that have been 

completed.7 

The value of work executed shall include the valuation of 

Variations and Compensation Events. 

The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

If the Contractor was, or is, failing to perform any ES obligations 

or work under the Contract, the value of this work or obligation, 

as determined by the Project Manager, may be withheld until the 

work or obligation has been performed, and/or the cost of 

rectification or replacement, as determined by the Project 

Manager, may be withheld until rectification or replacement has 

been completed. Failure to perform includes, but is not limited to 

the following: 

(a) failure to comply with any ES obligations or work described 

in the Works’ Requirements which may include: working 

outside site boundaries, excessive dust, failure to keep 

public roads in a safe usable condition, damage to offsite 

vegetation, pollution of water courses from oils or 

sedimentation, contamination of land e.g. from oils, human 
 

 

 

 

 

 

 

 

7 In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall 

comprise the value of completed activities in the Activity Schedule.” 
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 waste, damage to archeology or cultural heritage features, 

air pollution as a result of unauthorized and/or inefficient 

combustion; 

(b) failure to regularly review C-ESMP and/or update it in a 

timely manner to address emerging ES issues, or 

anticipated risks or impacts; 

(c) failure to implement the C-ESMP e.g. failure to provide 

required training or sensitization; 

(d) failing to have appropriate consents/permits prior to 

undertaking Works or related activities; 

(e) failure to submit ES report/s (as described in Appendix B), 

or failure to submit such reports in a timely manner; 

failure to implement remediation as instructed by the Project 

Manager within the specified timeframe (e.g. remediation 

addressing non-compliance/s). 

43. Payments 43.1 

 

 

 

 

 

 

 

 

43.2 

Payments shall be adjusted for deductions for advance payments 

and retention. The Employer shall pay the Contractor the 

amounts certified by the Project Manager within 28 days of the 

date of each certificate. If the Employer makes a late payment, 

the Contractor shall be paid interest on the late payment in the 

next payment. Interest shall be calculated from the date by which 

the payment should have been made up to the date when the late 

payment is made at the prevailing rate of interest for commercial 

borrowing for each of the currencies in which payments are 

made. 

If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator,  the 

 

 

 
 

43.3 

 

 
43.4 

 

 

44. Compensation 44.1 

Events 

Contractor shall be paid interest upon the delayed payment as set 
out in this clause. Interest shall be calculated from the date upon 

which the increased amount would have been certified in the 

absence of dispute. 

Unless otherwise stated, all payments and deductions shall be 

paid or charged in the proportions of currencies comprising the 

Contract Price. 

Items of the Works for which no rate or price has been entered in 

shall not be paid for by the Employer and shall be deemed 

covered by other rates and prices in the Contract. 
 

The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC Sub-Clause 20.1. 
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(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specification, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon work, which is then found 

to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of the 

Letter of Acceptance from the information issued to bidders 

(including the Site Investigation Reports), from 

information available publicly and from a visual inspection 

of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

44.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or the 

Intended Completion Date shall be extended. The Project 

Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

44.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, 

the Project Manager shall adjust the Contract Price based on the 
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Project Manager’s own forecast. The Project Manager shall 

assume that the Contractor shall react competently and promptly 

to the event. 

44.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 

Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 
 

45. Tax 45.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 28 days 

before the submission of bids for the Contract and the date of the 

last Completion certificate. The adjustment shall be the change 

 

 

 
46. Currencies 

in the amount of tax payable by the Contractor, provided such 
changes are not already reflected in the Contract Price or are a 

result of GCC Clause 47. 

46.1 Where payments are made in currencies other than the currency 

of the Employer’s country specified in the PCC, the exchange 

rates used for calculating the amounts to be paid shall be the 

 

47. Price 

Adjustment 

exchange rates stated in the Contractor’s Bid. 
 

47.1 Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the PCC. If so provided, the amounts certified 

in each payment certificate, before deducting for Advance 

Payment, shall be adjusted by applying the respective price 
adjustment factor to the payment amounts due in each currency. 

A separate formula of the type specified below applies to each 

Contract currency: 

Pc = Ac + Bc Imc/Ioc 

where: 

Pc is the adjustment factor for the portion of the Contract 

Price payable in a specific currency “c.” 

Ac    and Bc    are coefficients8 specified in the PCC, 
representing the nonadjustable and adjustable portions, 

 

 

 

 

 

 

 

 

8 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, 

both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the 
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respectively, of the Contract Price payable in that specific 

currency “c;” and 

Imc is the index prevailing at the end of the month being 

invoiced and Ioc is the index prevailing 28 days before Bid 

opening for inputs payable; both in the specific currency “c.” 

47.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment 

made in the next payment certificate. The index value shall be 

deemed to take account of all changes in cost due to fluctuations 

in costs. 
 

48. Retention 48.1  The Employer shall retain from each payment due to the 

Contractor the proportion stated in the PCC until Completion of 

the whole of the Works. 

48.2 Upon the issue of a Certificate of Completion of the Works by the 

Project Manager, in accordance with GCC Sub-Clause 55.1, half 

the total amount retained shall be repaid to the Contractor 

and half when the Defects Liability Period has passed and the 
Project Manager has certified that all Defects notified by the 

Project Manager to the Contractor before the end of this period 

have been corrected. The Contractor may substitute retention 

money with an “on demand” Bank guarantee. 
 

49. Liquidated 49.1 The Contractor shall pay liquidated damages to the Employer at 
Damages the rate per day stated in the PCC for each day that the 

Completion Date is later than the Intended Completion Date. The 

total amount of liquidated damages shall not exceed the amount 

defined in the PCC. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor’s liabilities. 

49.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by 
 
 

 

 

 

 

 

 

 

 

 
 

nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed 

cost elements or other nonadjustable components. The sum of the adjustments for each currency are added 

to the Contract Price. 
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adjusting the next payment certificate. The Contractor shall be 

paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rates specified in GCC 

Sub-Clause 43.1. 
 

50. Bonus 50.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the PCC for each day (less any days for 

which the Contractor is paid for acceleration) that the Completion 

is earlier than the Intended Completion Date. The Project 

 

 

51. Advance 

Payment 

Manager shall certify that the Works are complete, although they 

may not be due to be complete. 
 

51.1 The Employer shall make advance payment to the Contractor of 

the amounts stated in the PCC by the date stated in the PCC, 

against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Employer in 

amounts and currencies equal to the advance payment. The 

Guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the Guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. 

Interest shall not be charged on the advance payment. 

51.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

51.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, 

following the schedule of completed percentages of the Works 

on a payment basis. No account shall be taken of the advance 

payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, or 

Liquidated Damages. 
 

52. Securities 52.1 The Performance Security, and if so specified in the PCC an 

environmental and social (ES) performance security, shall be 

provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount specified 

in the PCC, by a bank or surety acceptable to the Employer, and 

denominated in the types and proportions of the currencies in 

which the Contract Price is payable. The Performance Security 

shall be valid until a date 28 days from the date of issue of the 

Certificate of Completion in the case of a Bank Guarantee, and 

until one year from the date of issue of the Certificate of 

Completion in the case of a Performance Bond. 
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53. Dayworks 53.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be 

used only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that 

way. 

53.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager. Each 

completed form shall be verified and signed by the Project 

Manager within two days of the work being done. 

53.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 
 

54. Cost of 

Repairs 

54.1 Loss or damage to the Works or Materials to be incorporated in 

the Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the 

Contractor’s acts or omissions. 
 

E. Finishing the Contract 
 

55. Completion 55.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project 

Manager shall do so upon deciding that the whole of the Works 

is completed. 
 

56. Taking Over         56.1 The Employer shall take over the Site and the Works within 

seven days of the Project Manager’s issuing a certificate of 

Completion. 
 

57. Final Account       57.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a 

Defects Liability Certificate and certify any final payment that 

is due to the Contractor within 56 days of receiving the 

Contractor’s account if it is correct and complete. If it is not, 

the Project Manager shall issue within 56 days a schedule that 

states the scope of the corrections or additions that are 

necessary. If the Final Account is still unsatisfactory after it 

has been resubmitted, the Project Manager shall decide on the 

amount payable to the Contractor 

certificate. 

and issue a payment 

 

58. Operating and 

Maintenance 

Manuals 

58.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by the 

dates stated in the PCC. 
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58.2 If the Contractor does not supply the Drawings and/or manuals 

by the dates stated in the PCC pursuant to GCC Sub-Clause 

60.1, or they do not receive the Project Manager’s approval, 

the Project Manager shall withhold the amount stated in the 

PCC from payments due to the Contractor. 
 

59. Termination 59.1 The Employer or the Contractor may terminate the Contract if 

the other party causes a fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract shall include, but shall not 

be limited to, the following: 
 

(a) the Contractor stops work for 28 days when no stoppage 

of work is shown on the current Program and the 

stoppage has not been authorized by the Project 

Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not 

withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation other than for a reconstruction or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid 

by the Employer to the Contractor within 84 days of the 

date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct 

a particular Defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a reasonable 

period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is 

required; 

(g) the Contractor has delayed the completion of the Works 

by the number of days for which the maximum amount 

of liquidated damages can be paid, as defined in the 

PCC; or 

(h) if the Contractor, in the judgment of the Employer has 

engaged in Fraud and Corruption, as defined in 

paragraph 2.2 a of the Appendix A to the GCC, in 

competing for or in executing the Contract, then the 

Employer may, after giving fourteen (14) days written 

notice to the Contractor, terminate the Contract and expel 

him from the Site. 
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60. Payment upon 

Termination 

59.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 
 

59.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site 

as soon as reasonably possible. 
 

59.5 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those 

listed under GCC Sub-Clause 59.2 above, the Project Manager 

shall decide whether the breach is fundamental or not. 
 

60.1 If the Contract is terminated because of a fundamental breach 

of Contract by the Contractor, the Project Manager shall issue 

a certificate for the value of the work done and Materials 

ordered less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the 

value of the work not completed, as specified in the PCC. 

Additional Liquidated Damages shall not apply. If the total 

amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the 

Employer. 

60.2 If the Contract is terminated for the Employer’s convenience 

or because of a fundamental breach of Contract by the 

Employer, the Project Manager shall issue a certificate for the 

value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of  the Contractor’s 

personnel employed solely on the Works, and the Contractor’s 

costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 
 

61. Property 61.1 All Materials on the Site, Plant, Equipment, Temporary 

 

 

 

62. Release from 

Performance 

Works, and Works shall be deemed to be the property of the 

Employer if the Contract is terminated because of the 

Contractor’s default. 
 

62.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 

or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which 

a commitment was made. 
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63. Suspension of 63.1 

Bank Loan or 

Credit 

In the event that the Bank suspends the Loan or Credit to the 

Employer, from which part of the payments to the Contractor 

are being made: 

(a) The Employer is obligated to notify the Contractor of 

such suspension within 7 days of having received the 

Bank’s suspension notice. 

(b) If the Contractor has not received sums due to it within 

the 28 days for payment provided for in GCC Sub- 

Clause 43.1, the Contractor may immediately issue a 14- 

day termination notice. 
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APPENDIX A 

TO GENERAL CONDITIONS 

Fraud and Corruption 
(Text in this Appendix shall not be modified) 

 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 

under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub- 

consultants, service providers or suppliers; any agents (whether declared or not); and any 

of their personnel, observe the highest standard of ethics during the procurement process, 

selection and contract execution of Bank-financed contracts, and refrain from Fraud and 

Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence improperly the 

actions of another party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to 

obtain financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false statements 

to investigators in order to materially impede a Bank 

investigation into allegations of a corrupt, fraudulent, coercive, 

or collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from 

pursuing the investigation; or 
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(b) acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights provided for under paragraph 2.2 e. 

below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub- 

contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 

other appropriate actions, including declaring misprocurement, if the Bank determines 

at any time that representatives of the Borrower or of a recipient of any part of the 

proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices during the procurement process, selection and/or execution of the contract in 

question, without the Borrower having taken timely and appropriate action satisfactory 

to the Bank to address such practices when they occur, including by failing to inform the 

Bank in a timely manner at the time they knew of the practices; 

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 

individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed 

contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor, 

consultant, manufacturer or supplier, or service provider of an otherwise eligible firm 

being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan 

made by the Bank or otherwise to participate further in the preparation or 

implementation of any Bank-financed project; 

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 

service providers, suppliers, agents personnel, permit the Bank to inspect3 all accounts, 
 

 

 

 

 

 

 

 

 

 
 

1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 

consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 

addendum or amendment introducing a material modification to any existing contract. 
2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different 

names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre- 
qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the 

qualification requirements for the particular bid; or (ii) appointed by the Borrower. 
3 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the 

Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of 
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records and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the Bank. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: 

accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; 

accessing and examining any other documents, data and information (whether in hard copy or electronic format) 

deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 

individuals; performing physical inspections and site visits; and obtaining third party verification of information. 
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APPENDIX B 

 
Environmental and Social (ES) Metrics for Progress 

Reports 
 

Metrics for regular reporting: 
 

a. environmental incidents or non-compliances with contract requirements, 

including contamination, pollution or damage to ground or water supplies; 

b. health and safety incidents, accidents, injuries that require treatment and all 

fatalities; 

c. interactions with regulators: identify agency, dates, subjects, outcomes (report 

the negative if none); 

d. status of all permits and agreements: 

i. work permits: number required, number received, actions taken for those 

not received; 

ii. status of permits and consents: 

▪ list areas with landowner agreements required (borrow and spoil areas, 

camp sites), dates of agreements, dates submitted to resident engineer 

(or equivalent); 

▪ identify major activities undertaken in each area in the reporting period 

and highlights of environmental and social protection (land clearing, 

boundary marking, topsoil salvage, traffic management, 

decommissioning planning, decommissioning implementation); 

▪ for quarries: status of relocation and compensation (completed, or 

details of activities and current status in the reporting period). 

e. health and safety supervision: 

i. safety officer: number days worked, number of full inspections & partial 

inspections, reports to construction/project management; 

ii. number of workers, work hours, metric of PPE use (percentage of workers 

with full personal protection equipment (PPE), partial, etc.), worker 

violations observed (by type of violation, PPE or otherwise), warnings given, 

repeat warnings given, follow-up actions taken (if any); 

f. worker accommodations: 
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i. date of last inspection, and highlights of inspection including status of 

accommodations’ compliance with national and local law and good practice, 

including sanitation, space, etc.; 

ii. actions taken to recommend/require improved conditions, or to improve 

conditions. 

g. Health services: provider of health services, information and/or training, 

location of clinic, number of non-safety disease or illness treatments and 

diagnoses (no names to be provided); 

h. gender (for locals): number of female workers (if any), percentage of workforce, 

gender issues raised and dealt with (cross-reference grievances or other 

sections as needed); 

i. training: 

i. number of new workers, number receiving induction training, dates of 

induction training; 

ii. number and dates of toolbox talks, number of workers receiving 

Occupational Health and Safety (OHS), environmental and social training; 

iii. number and dates of communicable diseases (including STDs) 

sensitization and/or training, no. workers receiving training (in the 

reporting period and in the past); same questions for gender sensitization, 

flag person training. 

iv. number and date of SEA and SH prevention sensitization and/or training 

events, including number of workers receiving training on Code of 

Conduct for Contractor’s Personnel (in the reporting period and in the 

past), etc. 

j. environmental and social supervision: 

i. environmentalist: days worked, areas inspected and numbers of 

inspections of each (sub-project section, work camp (if any), 

accommodations (if any), spoil areas, swamps, forest crossings, etc.), 

highlights of activities/findings (including violations of environmental 

and/or social best practices, actions taken), reports to environmental 

and/or social specialist/construction/site management; 

ii. sociologist: days worked, number of partial and full site inspections (by 

area: work camp (if any), accommodations (if any), borrow areas (if any), 

spoil areas, community centers, etc.), highlights of activities (including 

violations of environmental and/or social requirements observed, actions 
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taken), reports to environmental and/or social specialist/construction/site 

management; and 

iii. community liaison person(s)/ or relevant designated officer: days worked 

(hours community center open), number of people met, highlights of 

activities (issues raised, etc.), reports to environmental and/or social 

specialist /construction/site management. 

k. Grievances: list new grievances (e.g. number of allegations of SEA and SH) 

received in the reporting period and number of unresolved past grievances by 

date received, complainant’s age and sex, how received, to whom referred to for 

action, resolution and date (if completed), data resolution reported to 

complainant, any required follow-up (Cross-reference other sections as needed): 

i. Worker grievances; 

ii. Community grievances 

l. Traffic, road safety and vehicles/equipment: 

i. traffic and road safety incidents and accidents involving project vehicles 

& equipment: provide date, location, damage, cause, follow-up; 

ii. traffic and road safety incidents and accidents involving non-project 

vehicles or property (also reported under immediate metrics): provide 

date, location, damage, cause, follow-up; 

iii. overall condition of vehicles/equipment (subjective judgment by 

environmentalist); non-routine repairs and maintenance needed to 

improve safety and/or environmental performance (to control smoke, 

etc.). 

m. Environmental mitigations and issues (what has been done): 

i. dust: number of working bowsers, number of waterings/day, number of 

complaints, warnings given by environmentalist, actions taken to resolve; 

highlights of quarry dust control (covers, sprays, operational status); % of 

rock/ spoil lorries with covers, actions taken for uncovered vehicles; 

ii. erosion control: controls implemented by location, status of water 

crossings, environmentalist inspections and results, actions taken to 

resolve issues, emergency repairs needed to control 

erosion/sedimentation; 

iii. quarries, borrow areas, spoil areas, identify major activities undertaken in 

the reporting period at each, and highlights of environmental and social 

protection: land clearing, boundary marking, topsoil salvage, traffic 



Section VIII – General Conditions of Contract 172 
 

 

management, decommissioning planning, decommissioning 

implementation; 

iv. spill clean-ups, if any: material spilled, location, amount, actions taken, 

material disposal (report all spills that result in water or soil 

contamination; 

v. waste management: types and quantities generated and managed, 

including amount taken off-site (and by whom) or 

reused/recycled/disposed on-site; 

vi. details of tree plantings and other mitigations required undertaken in the 

reporting period; 

vii. details of water and swamp protection mitigations required undertaken in 

the reporting period. 

n. compliance: 

i. compliance status for conditions of all relevant consents/permits, for the 

Work, including quarries (executions), etc.): statement of compliance or 

listing of issues and actions taken (or to be taken) to reach compliance; 

ii. compliance status of C-ESMP/ESIP requirements: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

iii. compliance status of SEA and SH prevention and response action plan: 

statement of compliance or listing of issues and actions taken (or to be 

taken) to reach compliance 

iv. compliance status of Health and Safety Management Plan re: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

v. other unresolved issues from previous reporting periods related to 

environmental and social: continued violations, continued failure of 

equipment, continued lack of vehicle covers, spills not dealt with, 

continued compensation or blasting issues, etc. Cross-reference other 

sections as needed. 



Section VIII – General Conditions of Contract 173 
 

 

APPENDIX C 

Sexual Exploitation and Abuse (SEA) and/or Sexual 

Harassment (SH) Performance Declaration for 

Subcontractors 

 
[The following table shall be filled in by each subcontractor proposed by the Contractor, that was not named 

in the Contract] 

Subcontractor’s Name: [insert full name] 

Date: [insert day, month, year] 

Contract reference [insert contract reference] 

Page [insert page number] of [insert total number] pages 
 
 

SEA and/or SH Declaration 

We: 

 (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations. 

 (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. 

 (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An 

arbitral award on the disqualification case has been made in our favor. 

 (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

for a period of two years. We have subsequently demonstrated that we have adequate capacity 

and commitment to comply with SEA /SH obligations. 

 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for 

a period of two years. We have attached specific evidence demonstrating that we have adequate 

capacity and commitment to comply with SEA and SH obligations. 

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues 

underlying the disqualification.] 

[If (d) or ( e) above are applicable, provide the following information:] 

Period of disqualification: From: To:    

If previously provided on another Bank financed works contract, details of evidence that demonstrated 

adequate capacity and commitment to comply with SEA/SH obligations (as per (d) above) 

Name of Employer:                                                                                     

Name of Project:    

Contract description:    

Brief summary of evidence provided:    
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Contact Information: (Tel, email, name of contact person):    

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and 

commitment to comply with SEA/SH obligations (as per (e) above) ) [attach details as appropriate]. 

  

  

 
 

Name of the Subcontractor   
 

Name of the person duly authorized to sign on behalf of the Subcontractor   

Title of the person signing on behalf of the Subcontractor    

Signature of the person named above     

Date signed day of , 

Countersignature of authorized representative of the Contractor: 

Signature:    

Date signed day of ,             
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Section IX - Particular Conditions of Contract 
 

 
 

A. General 

GCC 1.1 (d) The financing institution is: The World Bank 

GCC 1.1 (r) The Employer is: Project Director Khyber Pakhtunkhwa Human Capital 

Investment Project (KP-HCIP) (Health-Component) 

GCC 1.1 (v) The Completion Date for the Civil Works in all respects shall be as follows: 

10 Months (staring from 30th July 2025 and ending on 30th May 2026) 

• Any contractor proposing timelines beyond 10 shall be declared 

technically disqualified. 

• Penalty of 0.5% of the total contract value shall be imposed for each 

single day delay up to 10% of contract price. Beyond that, the contractor 

will be processed for blacklisting and performance security shall be 

forfeited. 

GCC 1.1 (v- 

1) 

a)- The Contractor is liable to work on all sites simultaneously which are 

included (03 Cat-D  Hospitals each in one project district, Peshawar, 

Swabi and Haripur). 

GCC 1.1 (y) The Project Manager is Infrastructure Specialist of KP-HCIP facilitated 

by Resident Engineer of M/S Asian Consulting Services  

The authorized representative is Mr. Hammad, Infrastructure Specialist, 

Khyber Pakhtunkhwa Human Capital Investment Project, House No. 240 

Defense Colony shami road, Peshawar, Pakistan. 

GCC 1.1 (aa) The Site is located at Peshawar, Swabi and Haripur, Khyber Pakhtunkhwa, 

Pakistan and as defined in GCC 14.1. 

GCC 1.1 (dd) The Start Date shall be within 07 Days of signing of the Contract. 

GCC 1.1 (hh) The Works consist of Reconstruction and rehabilitation of CEmONC Facilities 

in 03 Cat-D  Hospitals of Project Districts (One each in Peshawar, Swabi and 

Haripur). 

GCC 2.2 Sectional Completions are: N/A 

GCC 2.3(i) The following documents also form part of the Contract:  

Contract Negotiation Committee Meeting Minutes 

Variation Order, if any. 

GCC 3.1 The language of the contract is English. 

The law that applies to the Contract is the law of Islamic Republic of Pakistan. 



Section IX – Particular Conditions of Contract 176 
 

 

 

 

GCC 5.1 The Project manager of the contractor can not delegate any of his duties and 

responsibilities. 

GCC 8.1 Schedule of other contractors: N/A 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: 100 |Percent of 

the value of works, plant and materials. 

(b) For loss or damage to Equipment: Replacement Cost of the Equipment. 

(c)  for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract: PKR 15 million. 

(d) for personal injury or death: 

(i) of the Contractor’s employees: as per law of Pakistan. 

(ii) For injury of other people: as per prevailing laws of Pakistan. 

(iii) For death of other people: as per prevailing laws of Pakistan. 

GCC 14.1 Site Data is as below: 

Name of Hospital:  

1. Nahaqi Cat-D Hospital Peshawar 

2. Yar Hussain Cat-D Hospital Swabi 

3. Khanpur Cat-D Hospital Haripur 

 
 

 

GCC 20.1 The Site Possession Date(s) shall be: With in 07 days of the signing of the 

contract. 

GCC 23.1 & 
GCC 23.2 

Appointing Authority for the Adjudicator: Secretary Health Department Govt 

of KP. 

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

5,000 PKR per hour 

GCC 24.4 The place of arbitration shall be :Peshawar, Pakistan 
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B. Time Control 

GCC 28.1 The Contractor shall submit for approval a Program for the Works within 

10 days from the date of the Letter of Acceptance. 

GCC 28.3 The period between Program updates is 30 days. 

The penalty for late submission of the updated program by more than 03 

days will be PKR 500,000. 

The period for submission of progress reports is 30 days. 

There will be online dashboard to be established to review the progress of at 

site. 

C. Quality Control 

GCC 36.1 The Defects Liability Period is: 180 days. 

D. Cost Control 

GCC 40.7 N/A 

GCC 46.1 The currency of the Employer’s Country is: Pakistan Rupee 

GCC 47.1 The Contract is not subject to price adjustment. 

GCC 48.1 The contractor will submit performance security in the shape of bank 

guarantee amounting to 9% of the contract price. 

GCC 49.1 The liquidated damages for the whole of the Works are 0.5% per day of the 

contract price. The maximum amount of liquidated damages for the whole 

of the Works is 10% of the final Contract Price. 

GCC 50.1 N/A 

GCC 51.1 The Advance Payments shall be: 10% of the Accepted Contract Amount 

against the Bank Guarantee (Advance Payment Guarantee) 

GCC 52.1 The Performance Security will be in the form of a Bank Guarantee in the 

amount(s) of 9% of the Accepted Contract Amount and in the same currency 

(ies) of the Accepted Contract Amount. 

The ES Performance Security will be in the form of a “Bank Guarantee in the 

amount(s) of 1% of the Accepted Contract Amount and in the same currency 

(ies) of the Accepted Contract Amount. 

E. Finishing the Contract 

GCC 58.1 The date by which operating, and maintenance manuals are required is 

within 15 Days of Completion of Works. 
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GCC 58.2 The amount to be withheld for failing to produce “as built” drawings by the 

date required in GCC Sub-Claus++e 58.1 is PKR 1,000,000/-. 

GCC 59.2 (g) The maximum number of days is: 30 Days. 

GCC 60.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is 10%. 
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Section X - Contract Forms 
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Notification of Intention to Award 

 

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.] 
 

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder 

Information Form] 

For the attention of Bidder’s Authorized Representative 

Name: [insert Authorized Representative’s name] 

Address: [insert Authorized Representative’s Address] 

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

Email Address: [insert Authorized Representative’s email address] 
 

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The 

Notification must be sent to all Bidders simultaneously. This means on the same date and as 

close to the same time as possible.] 

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time) 
 

Notification of Intention to Award 
Employer: [insert the name of the Employer] 

Project: [insert name of project] 

Contract title: [insert the name of the contract] 

Country: [insert country where RFB is issued] 

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant] 

RFB No: [insert RFB reference number from Procurement Plan] 
 

This Notification of Intention to Award (Notification) notifies you of our decision to award 

the above contract. The transmission of this Notification begins the Standstill Period. During 

the Standstill Period, you may: 
 

a) request a debriefing in relation to the evaluation of your Bid, and/or 
 

b) submit a Procurement-related Complaint in relation to the decision to award the 

contract. 
 

1. The successful Bidder 
 

Name: [insert name of successful Bidder] 

Address: [insert address of the successful Bidder] 

Contract price: [insert contract price of the successful Bid] 

 

2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid. If 

the Bid’s price was evaluated include the evaluated price as well as the Bid price as read 

out.] 
 

Name of Bidder Bid price Evaluated Bid price 
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  (if applicable) 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

 

3. Reason/s why your Bid was unsuccessful 
 

4. How to request a debriefing 
 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] 

(local time). 

You may request a debriefing in relation to the results of the evaluation of your Bid. If you 

decide to request a debriefing your written request must be made within three (3) Business 

Days of receipt of this Notification of Intention to Award. 

Provide the contract name, reference number, name of the Bidder, contact details; and address 

the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

If your request for a debriefing is received within the 3 Business Days deadline, we will 

provide the debriefing within five (5) Business Days of receipt of your request. If we are 

unable to provide the debriefing within this period, the Standstill Period shall be extended 

by five (5) Business Days after the date that the debriefing is provided. If this happens, we 

will notify you and confirm the date that the extended Standstill Period will end. 

The debriefing may be in writing, by phone, video conference call or in person. We shall 

promptly advise you in writing how the debriefing will take place and confirm the date and 

time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this 

case, we will provide the debriefing as soon as practicable, and normally no later than fifteen 

(15) Business Days from the date of publication of the Contract Award Notice. 

 

5. How to make a complaint 

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do NOT 

include: (a) a point by point comparison with another Bidder’s Bid or (b) information 

that is marked confidential by the Bidder in its Bid.] 
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Period: Procurement-related Complaint challenging the decision to award shall be 

submitted by midnight, [insert date] (local time). 

Provide the contract name, reference number, name of the Bidder, contact details; and address 

the Procurement-related Complaint as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

At this point in the procurement process, you may submit a Procurement-related Complaint 

challenging the decision to award the contract. You do not need to have requested, or 

received, a debriefing before making this complaint. Your complaint must be submitted 

within the Standstill Period and received by us before the Standstill Period ends. 

Further information: 

For more information see the Procurement Regulations for IPF Borrowers (Procurement 

Regulations)[https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.asp 

x?docid=4005] (Annex III). You should read these provisions before preparing and 

submitting your complaint. In addition, the World Bank’s Guidance “How to make a 

Procurement-related Complaint” [http://www.worldbank.org/en/projects- 

operations/products-and-services/brief/procurement-new-framework#framework] provides 

a useful explanation of the process, as well as a sample letter of complaint. 

In summary, there are four essential requirements: 

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted a 

Bid in this bidding process, and is the recipient of a Notification of Intention to 

Award. 

2. The complaint can only challenge the decision to award the contract. 

3. You must submit the complaint within the period stated above. 

4. You must include, in your complaint, all of the information required by the 

Procurement Regulations (as described in Annex III). 

 

6. Standstill Period 
 

If you have any questions regarding this Notification, please do not hesitate to contact us. 

On behalf of the Employer: 

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local 

time). 

The Standstill Period lasts ten (10) Business Days after the date of transmission of this 

Notification of Intention to Award. 

The Standstill Period may be extended as stated in Section 4 above. 

https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-
http://www.worldbank.org/en/projects-
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Signature:   

Name:    

Title/position:   

Telephone:   

Email:    
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Beneficial Ownership Disclosure Form 
 

RFB No.: [insert number of RFB process] 

Request for Bid No.: [insert identification] 

To: [insert complete name of Employer] 

In response to your request in the Letter of Acceptance dated [insert date of letter of 

Acceptance] to furnish additional information on beneficial ownership: [select one option as 

applicable and delete the options that are not applicable] 

 

(i) we hereby provide the following beneficial ownership information. 

 

Details of beneficial ownership 

Identity of 

Beneficial Owner 

Directly or indirectly 

holding 25% or more 

of the shares 

(Yes / No) 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

Directly or indirectly 

having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Bidder 

(Yes / No) 

[include full name 

(last, middle, first), 

nationality, country 

of residence] 

   

 

OR 

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED 

THE FORM 

 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful 

Bidder. In case of joint venture, the Bidder must submit a separate Form for each 

member. The beneficial ownership information to be submitted in this Form shall be 

current as of the date of its submission. 

 

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who 

ultimately owns or controls the Bidder by meeting one or more of the following conditions: 

 

• directly or indirectly holding 25% or more of the shares 

• directly or indirectly holding 25% or more of the voting rights 

• directly or indirectly having the right to appoint a majority of the board of 

directors or equivalent governing body of the Bidder 



Section IX – Particular Conditions of Contract 185 
 

 

 

 

 

 

(ii) We declare that there is no Beneficial Owner meeting one or more of the following 

conditions: 

 

• directly or indirectly holding 25% or more of the shares 

• directly or indirectly holding 25% or more of the voting rights 

• directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Bidder 

 
 

OR 

 

(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of the 

following conditions. [If this option is selected, the Bidder shall provide explanation on why it is 

unable to identify any Beneficial Owner] 

• directly or indirectly holding 25% or more of the shares 

• directly or indirectly holding 25% or more of the voting rights 

• directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Bidder]” 

 

Name of the Bidder: *[insert complete name of the Bidder]  
 

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert 

complete name of person duly authorized to sign the Bid]  
 

Title of the person signing the Bid: [insert complete title of the person signing the Bid]  
 

Signature of the person named above: [insert signature of person whose name and capacity 

are shown above]  
 

Date signed [insert date of signing] day of [insert month], [insert year]  
 

 

 

 
* In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In the event 

that the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership Disclosure Form 

(including this Introduction thereto) shall be read to refer to the joint venture member. 
** Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be 

attached with the Bid Schedules. 
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Letter of Acceptance 

[on letterhead paper of the Employer] 
 

. . . . . . . [date]. . . . . . . 
 

To: . . . . . . . . . . [ name and address of the Contractor] . . . . . . . . . . 

 

Subject: . . . . . . . . . .  [Notification of Award Contract No]. . . . . . . . . . . 

 

This is to notify you that your Bid dated . . . . [insert date] . . . . for execution of the . . . . . . . . 

. .[insert name of the contract and identification number, as given in the PCC] . . . . . . . . . . for the 

Accepted Contract Amount of ................[insert amount in numbers and words and name of currency], 

as corrected and modified in accordance with the Instructions to Bidders is hereby accepted 

by our Agency. 

 

You are requested to furnish (i) the Performance Security and an Environmental and Social 

(ES) Performance Security [Delete ES Performance Security if it is not required under the 

contract] within 28 days in accordance with the Conditions of Contract, using for that purpose 

the of the Performance Security Form and the ES Performance Security Form, [Delete reference 

to the ES Performance Security Form if it is not required under the contract] and (ii) the 

additional information on beneficial ownership in accordance with BDS ITB 47.1, within eight 

(8) Business days using the Beneficial Ownership Disclosure Form, included in Section X - 

Contract Forms, of the bidding document. 

[Choose one of the following statements:] 

 

We accept that [insert the name of Adjudicator proposed by the 

Bidder] be appointed as the Adjudicator. 

 

[or] 

 

We do not accept that [insert the name of the Adjudicator proposed by 

the Bidder] be appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance 

to  [insert name of the Appointing Authority], the 

Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in 

accordance with ITB 48.1 and GCC Sub-Clause 23.1. 

 

Authorized Signature: ............................................................................................................. 

 

Name and Title of Signatory: ................................................................................................. 

 

Name of Agency: .................................................................................................................... 

 

Attachment: Contract Agreement 
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Contract Agreement 

 
THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . 

[name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and ........... [name 

of the Contractor] ........ (hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . . 

.should be executed by the Contractor, and has accepted a Bid by the Contractor for the 

execution and completion of these Works and the remedying of any defects therein, 

 

The Employer and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 
 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement. This Agreement shall prevail over all other Contract documents. 

(a) the Letter of Acceptance 

(b) the Letter of Bid 

(c) the addenda Nos (if any) 

(d) the Particular Conditions 

(e) the General Conditions of Contract, including appendix; 

(f) the Specification 

(g) the Drawings 

(h) Bill of Quantities; 30 and 

(i) any other document listed in the PCC as forming part of the Contract, but not 

limited to; 
 

i. the ES Management Strategies and Implementation Plans; and 
 

ii. Code of Conduct for Contractor’s Personnel (ES). 
 

 

 
 

 

 

 

 

 

 

 

 

 
30 In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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3. In consideration of the payments to be made by the Employer to the Contractor as 

specified in this Agreement, the Contractor hereby covenants with the Employer to execute the 

Works and to remedy defects therein in conformity in all respects with the provisions of the 

Contract. 
 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein, the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 
 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 

accordance with the laws of . . . . . [name of the borrowing country] ......... on the day, month 

and year specified above. 
 

 

 

 

 

Signed by:     Signed by:   
for and on behalf of the Employer for and on behalf the Contractor 

in the 
presence of:   

in the 
presence of:   

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Performance Security – 

Option 1: Demand Guarantee 

 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer] 

Date: _ [Insert date of issue] 

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

We have been informed that _ [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into 

Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, 

for the execution of _ [insert name of contract and brief description of Works] (hereinafter called 

"the Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

( ) [insert amount in words],1 such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s 

complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a 

separate signed document accompanying or identifying the demand, stating that the Applicant is 

in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to 

show grounds for your demand or the sum specified therein. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1  The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified 

in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency(ies) of the 

Contract or a freely convertible currency acceptable to the Beneficiary. 
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This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment 

under it must be received by us at this office indicated above on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 

ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby 

excluded. 
 

 

 
[signature(s)] 

 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 
2 Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 55.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the Employer 

would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and 

must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the 

Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The 

Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], 

in response to the Beneficiary’s written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” 
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Performance Security 

Option 2: Performance Bond 

 
By this Bond [insert name of Principal] as Principal (hereinafter called “the Contractor”) and 

[insert name of Surety] as Surety (hereinafter called “the Surety”), are held and firmly bound unto 

[insert name of Employer] as Obligee (hereinafter called “the Employer”) in the amount of [insert 

amount in words and figures], for the payment of which sum well and truly to be made in the 

types and proportions of currencies in which the Contract Price is payable, the Contractor and the 

Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the 

  day of , 20      , for [name of contract and brief description of 

Works] in accordance with the documents, plans, specifications, and amendments thereto, which 

to the extent herein provided for, are by reference made part hereof and are hereinafter referred to 

as the Contract. 

 

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then this 

obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever the 

Contractor shall be, and declared by the Employer to be, in default under the Contract, the 

Employer having performed the Employer’s obligations thereunder, the Surety may promptly 

remedy the default, or shall promptly: 

 

(1) complete the Contract in accordance with its terms and conditions; or 

 

(2) obtain a Bid or Bids from qualified Bidders for submission to the Employer for 

completing the Contract in accordance with its terms and conditions, and upon 

determination by the Employer and the Surety of the lowest responsive Bidder, arrange 

for a Contract between such Bidder and Employer and make available as work 

progresses (even though there should be a default or a succession of defaults under the 

Contract or Contracts of completion arranged under this paragraph) sufficient funds to 

pay the cost of completion less the Balance of the Contract Price; but not exceeding, 

including other costs and damages for which the Surety may be liable hereunder, the 

amount set forth in the first paragraph hereof. The term “Balance of the Contract 

Price,” as used in this paragraph, shall mean the total amount payable by Employer to 

Contractor under the Contract, less the amount properly paid by Employer to 

Contractor; or 

 

(3) pay the Employer the amount required by Employer to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the amount of this 

Bond. 

 

The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
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Any suit under this Bond must be instituted before the expiration of one year from the date of 

issue of the Certificate of Completion. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other 

than the Employer named herein or the heirs, executors, administrators, successors, and assigns of 

the Employer. 

 

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety 

has caused these presents to be sealed with his corporate seal duly attested by the signature of his 

legal representative, this day of 20 . 
 

 

SIGNED ON on behalf of    
 

 

By in the capacity of    
 

 

In the presence of    
 

 

 

SIGNED ON on behalf of    
 

 

By in the capacity of    
 

 

In the presence of    
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Environmental and Social (ES) Performance Security 

 
ES Demand Guarantee 

 

 
[Guarantor letterhead or SWIFT identifier code] 

 

Beneficiary: [insert name and Address of Employer] 
 

Date: [Insert date of issue] 
 

ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

We have been informed that   (hereinafter called "the Applicant") has entered 

into Contract No.  dated  with the Beneficiary, for the execution 

of (hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 
 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ),1 

such sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary’s complying demand supported by the 

Beneficiary’s statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its 

Environmental and/or Social (ES) obligation(s) under the Contract, without the Beneficiary 

needing to prove or to show grounds for your demand or the sum specified therein. 
 

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for 

payment under it must be received by us at this office indicated above on or before that date. 
 
 

 

 

 

 

 

 

 

 

 
 

1   The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in 

the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency (cies) of the 

Contract or a freely convertible currency acceptable to the Beneficiary. 
2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 55.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the Employer 

would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and 

must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the 
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 

ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby 

excluded. 
 

 

 

 

 
[signature(s)] 

 

 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The 

Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary’s written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” 
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Advance Payment Security 

Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [Insert name and Address of Employer] 

Date: [Insert date of issue] 

 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

 
 

We have been informed that [insert name of Contractor, which in the case of a joint venture shall 

be the name of the joint venture] (hereinafter called “the Applicant”) has entered into Contract No. 

[insert reference number of the contract] dated [insert date] with the Beneficiary, for the 

execution of [insert name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, an advance payment 

in the sum [insert amount in figures] () [insert amount in words] is to be made against an advance 

payment guarantee. 

 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

( ) [insert amount in words]1 upon receipt by us of the Beneficiary’s complying 

demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate 

signed document accompanying or identifying the demand, stating either that the Applicant: 

 

(a) has used the advance payment for purposes other than the costs of mobilization in respect 

of the Works; or 

(b) has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the amount which the Applicant has failed to repay. 
 

 
 

 

 

 

 

 

 

 

 

 
1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either 

in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency 

acceptable to the Employer. 
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A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary’s bank stating that the advance payment referred to above has 

been credited to the Applicant on its account number [insert number] at [insert name and address 

of Applicant’s bank].. 

 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Applicant as specified in copies of interim statements or payment 

certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our 

receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the 

Accepted Contract Amount, less provisional sums, has been certified for payment, or on the [insert 

day] day of [insert month], 2 [insert year],2 whichever is earlier. Consequently, any demand for 

payment under this guarantee must be received by us at this office on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 

ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby 

excluded. 
 

 

[signature(s)] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

 

 

 

 

 

 

 

 
Annex-I 

 
 

 

 

 

 

 

 

 

 

 
 

2 Insert the expected completion date as described in GC Clause 55.1. The Employer should note that in the 

event of an extension of the expected completion date, the Employer would need to request an extension of this 

guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 

established in the guarantee. In preparing this guarantee, the Employer might consider adding the following 

text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of 

this guarantee for a period not to exceed [six months][one year], in response to the Beneficiary’s written 

request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 
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Bill of Quantities (BOQs) 
 

Renovation & Extension of Cat-D Hospital In KPK  

Tehsil Head Quarter Khanpur Hospital 

CEmONC Building 

1. Civil Works 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   

Amount Rs. 

  Bill Nr.1: Civil Works         

            

1.1 
Dismantling brick work in lime or cement 
mortar 

100 Cft 87.36     

            

1.2 Dismantling : Plain Cement Concrete 1:4:8 100 Cft 0.99     

            

1.3 Dismantling : Plain Cement Concrete 1:2:4 100 Cft 0.25     

            

1.4 
Dismantling RCC, separating reinforcement, 
cleaning & straightening 

        

  the same 100 Cft 4.88     

            

1.5 Dismantling glazed or acoustics tiles etc. 100 Sft 198.35     

            

1.6 
Excavation in foundation of building, 
bridges etc. complete : 

        

   in sand, ashes or loose soil 1000 Cft 9.81     

            

1.7 
Structural backfill using Common Material 
available at site. 

1000 Cft 4.90     

            

1.8 
Pre anti Termite Treatment in the building 
mixed with water of mixing 

        

  
 ratio as per the manufacturer's certified 
manual 

100 Sft 76.44     

            

1.9 
Plain Cement Concrete including placing, 
compacting, finishing & curing 

        

  (Ratio 1:4:8) 100 Cft 22.42     

            

1.10 Plain Cement Concrete including placing,         
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compacting, finishing & curing  

  (Ratio 1:2:4) 100 Cft 11.21     

            

1.11 
Supplying and filling sand under floor or 
plugging in wells 

100 Cft 3.43     

            

1.12 
1st class brick work in foundation and 
plinth in  Cement, sand 

        

   mortar 1:6 100 Cft 37.77     

            

1.13 
1st class brick work in ground floor Cement, 
sand 

        

  mortar 1:5 100 Cft 50.31     

  First Floor 100 Cft 45.93     

            

1.14 
1st class brick work in ground floor Cement, 
sand 

        

  mortar 1:4 100 Cft 6.85     

  First Floor 100 Cft 10.59     

            

1.15 
RCC in roof slab, beam, column & other 
structural members, 

        

   insitu or precast.         

  (1:1.5:3) (Lead 200 Km) 100 Cft 105.46     

            

1.16 
RCC in raft foundation slab, base slab of 
column & ret. wall etc., 

        

   not including in 06-07-a-02         

  (1:1.5:3) (Lead 200 Km) 100 Cft 10.39     

            

1.17 
Erection and removal of Form work with 
Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any 
shape - Position / Horizontal 

100 Sft 144.13     

            

1.18 
Erection and removal of Form work with 
Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any 
shape - Position / Vertical 

100 Sft 65.37     

            

1.19 
Supply & fabricate M.S. reinforcement for 
cement concrete  

        

  (Hot rolled deformed bars Grade 60) 100 Kg 420.48     

            

1.20 Cement plaster 1:4 upto 20' height 3/4" thick 100 Sft 61.60     

            

1.21 Cement plaster 1:4 upto 20' height 1/2" thick 100 Sft 312.42     

            

1.22 Preparing surface and painting with         
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emulsion paint : 

   First coat 100 Sft 455.55     

  2nd & each subsequent coat. 100 Sft 455.55     

            

1.23 
Preparing surface & painting with snowcem 
/ weather shield paint : 

        

  First coat 100 Sft 180.66     

  2nd & subsequent coats 100 Sft 180.66     

            

1.24 
Supply and Fixing of UPVC Windows 
(colour as approved) Premium  

        

  
quality Sliding window, including all 
necessary fittings and fly screen 

        

  shutters complete. Sft 1,660.50     

            

1.25 
Providing and fixing of tempered glass of 
approved quality and  

        

  
colour including all fitting complete in all 
respects 

        

  a) 5 mm Thick Sft 1,660.50     

            

1.26 
Providing, making and fixing of steel grill of 
MS pipe (2"x1") 

        

  
 ornamental design i/c cost of painting 
complete. 

Sft 1,660.50     

            

1.27 
Providing & fixing uPVC white colour full 
body doors with UPVC  

        

  
frame and chowkat including, locks and all 
hardware fittings, etc.  

        

  complete in all respects Sft 504.00     

            

1.28 
Porcelain tile floor of size 12"x24"x1/4" laid 
cement 1:2 over 3/4"  

        

  
thick cement mortar 1:2 of imported 
approved quality 

100 Sft 54.43     

            

1.29 Khuras on roof 2'x2'x6" Each 2.00     

            

1.30 
Bottom khuras of brick masonry in c/s 
mortar 1:6,4'x2'x4.5" over 

        

   3" cem. concrete 1:4:8 Each 2.00     

            

1.31 
Fabrication of heavy steel work with angle, 
tees, sheet iron etc. for  

Tonne 24.92     

  making trusses, girders etc.         

            

1.32 
Erection and fitting in position iron trusses, 
staging of water tanks, etc. 

Tonne 24.92     

            

1.33 
Providing and Fixing Precast Concrete 5000 
psi TUFF Tiles 60mm 
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  thick over bed of 2" thick sand 100 Sft 26.64     

            

1.34 
Supply and fixing of fancy type stainless 
steel chromium plate 2" dia  

        

  
pipes stair railing 3/4" dia pipe fixed on 
specified space on steps in  

        

  horizontal positions, complete in all respects Rft 282.75     

            

1.35 
Providing and Fixing of 6mm thick 
Aluminium Cladding with 0.5mm  

        

  
Aluminium sheets of approved color & 
design on both sides of PVC 

        

  
(FR) including Cost of G.I.C channel 18 
SWG frame, all necessary  

        

  
fittings, GI Scaffolding etc. complete in all 
respects (24"x36" Mesh) 

Sft 10,203.00     

            

1.36 
Providing and Laying Dry Shake Terrazzo 
flooring in Natural Grey  

        

  
colour seam less , no panel joints , very high 
abrasion resistance   

        

  
including grinding and polishing, SIKA 
make or approved equivalent  

        

  
complete in all respects as per drawings, 
specifications and as   

        

  directed by the Engineer in charge. Sft 16,340.10     

            

1.37 
Providing and applying Hygienic Wall 
coating with one coat of 

        

  
Primer & one coat of SIKA 403 W.  SIKA 
make or approved  

        

  
equivalent complete in all respects as per 
drawings, specifications  

        

  and as directed by the Engineer in charge. Sft 18,538.80     

            

1.38 
Providing and Laying Dry Shake Terrazzo 
flooring in colours (Red,  

        

  
Green & Brown) seam less , no panel joints , 
very high abrasion  

        

  
resistance including grinding and polishing, 
SIKA make or approved  

        

  
equivalent complete in all respects as per 
drawings, specifications  

        

  and as  directed by the Engineer in charge. Sft 1,398.60     

            

1.39 
Providing and laying 5mm thick PU flooring 
with 4mm thick  

        

  
Cementitious levelling screed 1mm 100% 
PU flooring SIKA make or  

        

  
approved equivalent complete in all respects 
as per drawings,  

        

  
specifications and as  directed by the 
Engineer in charge. 

Sft 1,237.95     

            

1.40 
Providing and laying superb quality 3mm 
thick Non-Skid Chequered  

        

  
sheet of approved manufacturer , Colour 
and Shade including the   
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cost of fixing material complete in all respect 
as approved and directed 

        

  by the Engineer Incharge. Sft 1,385.40     

            

1.41 
Providing & fixing in position Dampa Type 
Metal false ceiling  

        

  
in 2' x 2' & 0.7mm thick sheet with G.I 
Suspension System as  

        

  
per giving working drawings & 
specification  etc. complete in  

        

  
all respects as per instruction & Satisfaction 
of the  

        

  Engineer Incharge. Sft 17,263.05     

            

1.42 
Providing and Fixing of Gutka Brick Tiles 
Jali on Elevation  

        

  
2-1/4" x 2-1/4" x 9" with cement sand 
mortar 1:3 including cutting  

        

  
charges as per approved drawing, complete 
in all respect as approved 

        

  and directed by the Engineer Incharge. Sft 1,260.00     

            

1.43 
Supply, Fabrication and installation of 
Aluminium Door Half  Kick  

        

  
Plate and Half 5mm thick Clear Glass 
(Local) With Gasket  Hinged  

        

  
Doors, using Aluminium Profile 
100x32x2.0mm Thick  Champaign  

        

  
Anodized Colour with Accessories Alum 
Doors Handel + Lock (China) 

        

  
Door Closer (Made in Taiwan) complete in 
all respect  as per  

        

  direction/satisfaction of the Engineer.  Sft 1,988.00     

            

1.44 
Providing and applying 4mm thick torch-on 
water proofing bituminous  

        

  
membrane of specified thickness (made of 
Roof-Grip/ EuroBit or  

        

  
approved equivalent ) duly lapped/ 
connected by heating with Torch  

        

  
over ps-6 primer i/c preparation/ smoothen 
the surface complete in  

        

  
all respect as approved and directed by the 
Engineer Incharge 

Sft 340.00     

            

1.45 
Providing and embedding 10" (250mm) 
wide, 10mm thick PVC water  

        

  
stopper in expansion joints of RCC 
structures (Retaining walls,  

        

  water tanks, Slabs) complete in all respect. Rft 40.00     

            

1.46 
Providing and laying acrylic re-enforce 
cementitious waterproofing &  

        

  
Protective coating  over exposed surfaces of 
R.C.C. Slab in order to  

        

  
provide water proofing, complete in all 
respect. 

Sft 10,724.00     
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1.47 
Providing and fixing of CFRP Strip 4" wide 
and 1.2mm thick fixing 

        

  
with epoxy (made of Radiant or approved 
equivalent) complete in all  

        

  
respect as approved and directed by the 
Engineer Incharge. 

Rft 830.00     

            

1.48 
Providing and fixing of CFRP Wrap fixing 
with epoxy (made of  

        

  
Radiant or approved equivalent) complete 
in all respect as  

        

  
approved and directed by the Engineer 
Incharge. 

Sft 1,080.00     

            

1.49 
Providing and fixing of epoxy filling in steel 
drilling complete in all  

        

  
respect as approved and directed by the 
Engineer Incharge. 

Each 90.00     

            

1.50 
Providing and laying of Cementitious repair 
Mortar (FR Mortar)   

        

  
complete in all respect as approved and 
directed by the  

        

   Engineer Incharge. Each 250.00     

            

1.51 
Providing and fixing 1¼"x1¼"x3/16" 
(31x31x5 mm) angle iron step, 

        

  
 including carriage and setting the same in 
work to correct lines  

        

  and levels. Each 15.00     

            

1.52 
Providing and fixing of Steel Lockers in 
Changing Room complete  

        

  
in all respect as per drawings, specifications 
and directed by the  

        

  Engineer Incharge. Sft 245.00     

            

1.53 
Providing and fixing 1-1/2' deep, with back 
MDF cabinet 3/4" thick  

        

  
with drawers 3"deep with handles hinges, 
screws etc., complete in all  

        

  
respects as per drawings, specifications and 
directed by the Engineer 

        

  Incharge. Sft 168.00     

            

1.54 
Providing and fixing aluminium glazed 
partition of anodized/  

        

  
powder coated using section of M/S, Al-
Cop/ Pakistan Cable or  

        

  
approved equivalent manufacturer, having 
2mm thick frame size  

        

  
D48- A, i/c 1" thick Upvc Sheet with 
hardware and Floor hinge etc. 

        

  
 complete in all respect as  approved and 
directed by the  

        

  Engineer Incharge. Sft 181.00     
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1.55 
Removing of Existing Material like 
Windows, ventilator, Doors, grill,  

        

  
railing, gate, rainwater down pipe etc. and 
handover the useable items 

        

  
like Bricks, Door, Windows, ventilator, grill, 
railing, gate, Electrical &  

        

  
HVAC items with proper shifting/ stacking 
within office premises  

        

  
and advised by the site incharge of Hospital. 
The debris shall be  

        

  
removed by the contractor and disposed far 
away from office premises. 

Job 1.00     

  
Total for Bill Nr.1                                                                              

      

  

 

 

 

 

2. Plumbing Works 

Sr.No Description Unit     Qty 
 Unit 
Rate   

Amount 
Rs. 

  Bill Nr.2: Plumbing Works         

           

2.1 Providing and fixing, chromium plated soap 
dish complete. 

Each 27.00    

           

2.2 Providing and Fixing CP (chromium plated) 
toilet 
paper holder complete 

Each 28.00    

           

2.3 Providing and Fixing chromium plated (CP) 
towel 
rail complete: 
60 cm (24") long and 2 cm (3/4") di 

Each 21.00    

           

2.4 Providing and fixing 22" x 16" looking mirror 
of Imported glass complete with Aluminium 
frame of standard size & c.p screws Each 16.00    

           

2.5 Providing and Fixing glazed earthen ware 
WC European type of approved size 
excluding cost of seat & cover, complete in all 
respects: White 

Each 22.00    

           

2.6 Providing and fixing chromium plated (CP) 
bib-cock heavy duty of approved quality : 
2 cm 3/4" 

Each 8.00    
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2.7 Undercounter Vanity type wash hand basin 
of approved make, colour, size, shape and 
quality, including jointing and sealing 
material, etc. with all accessories for complete 
installation. 

Each 21.00    

           

  Providing and Fixing glazed earthen ware 
wash 
hand basin (WHB) complete size 56x40 cm 
(22"x16"), including bracket set, waste 
coupling, 
complete in all respects: White with pedestal 
(Best 
Quality) 

Each 6.00    

           

2.8 Providing and fixing chromium plated (CP) 
bottle trough / trap of approved quality with 
waste pipe complete : 
1.25" (32 mm) i/d 

Each 27.00    

           

2.9 Providing and fixing chromium plated (CP) 
mixing valve for wash hand basin (WHB), 
sink or shower of approved (Best) quality 

Each 27.00    

           

2.10 Providing and fixing chromium plated (CP) 
tee stop cock 2 cm (3/4") of approved quality Each 76.00    

           

2.11 Providing & fixing chromium plated double  
bib-cock with Muslim Shower of approved 
quality Complete is all respects 

Each 22.00    

           

           

  PIPING & VALVES        

2.12 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to 
DIN 16962,PN25 of the same manufacturer) 
for cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1" i/d 

Rft 534.00    

           

2.13 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to 
DIN 16962,PN25 of the same manufacturer) 
for cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1-1/4" i/d 

Rft 446.00    
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2.14 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to 
DIN 16962,PN25 of the same manufacturer) 
for cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1-1/2" i/d 

Rft 459.00    

           

2.15 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to 
DIN 16962,PN25 of the same manufacturer) 
for cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 2" i/d 

Rft 338.00    

           

2.16 Providing and fixing gun metal peet / gate 
valve (screwed) 
 32 mm (1-1/4") dia of approved quality 

Each 16.00    

           

2.17 Providing and fixing gun metal peet / gate 
valve (screwed) 40 mm 1-1/2" dia of 
approved quality 

Each 16.00    

           

2.18 Providing and fixing gun metal peet / gate 
valve (screwed) 50 mm & 63 mm (2") dia of 
approved quality 

Each 5.00    

           

2.19 Providing and Fixing 4" gully trap of 
approved quality including cement concrete 
cost of PVC grating 6" x6" (150 x 150 mm) 
and masonry chamber 12"x12" (300 x 300 
mm) 

Each 19.00    

    
       

2.20 uPVC Soil, Waste and vent pipes conforming 
to ISO:3633 type "B" or BS-4514/5255 class 
"A" ,including imported rubber ring/solvent 
cement fittings, jointing, cutting, and 
breaking 
concrete/masonry and then making it good, 
applying painting, cleaning and testing etc. 
complete in all respects.(for sanitary 
drainage) : 2"dia 

Rft 135.00    

           

2.21 Supplying and Fixing UPVC soil waste and 
vent pipe class B : 3" dia 

Rft 972.00    

           

2.22 Supplying and Fixing UPVC soil waste and 
vent pipe class B : 4" dia 

Rft 1,053.00    

           

2.23  Supplying and Fixing UPVC soil waste and 
vent pipe class B : 6" dia 

Rft 999.00    
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2.24 Providing, laying, cutting, jointing, testing 
and 
disinfecting UPVC pressure pipeline in 
trenches 
(conforming to BS 3505 manufactured ) 
jointed 
with socket, elbow, tee, bend and plug bend 
etc. manufactured by the respective 
manufacturer 
complete as per specifications 
uPVC Pressure Pipes Class E (15 Bar) except 
excavation. 8" Nominal Pipe Size (NPS) 

Rft 540.00    

           

2.25 Providing and Fixing cast iron (CI) floor trap 
approved quality including CI grating & 
concrete chamber all round : 4"x3" (100 mm x 
75 mm) 

Each 37.00    

           

2.26 Air relief valves, of approved quality 
including jointing arrangement with pipe; 
nuts, bolts etc. complete in all respects. 

       

  (i) 3/4 " Each 20.00    

           

2.27 Cowel on vent pipes of the following 
diameter. 

       

  (i) 3" Each 21.00    

           

2.28 Providing/fixing Electric water heater 
(Geyser) comprising of tank of 14 SWG, GI 
sheet and external cover of 22 SWG MS sheet, 
insulated with 4" thick high density glass 
wool, imported thermostat i/c electric rod, 
safety valve (Ambassador / Canon) or 
approved equivalent manufacturer i/c cost 
of accessories & making connection complete 
in all respect as approved and directed by 
Engineer Incharge. 

       

  (i) 15 Gal capacity Each 12.00    

           

2.33 
Providing & fixing PVC Catch pits complete 
with PVC grating. 

Each 9.00    

           

2.34 
Supply & Installation of Insulated GRP Over 
head water tank                       having capacity 
1000 Gallons  

Nos. 3.00    

           

2.29 Testing and Commissioning         

  Testing and commissioning for complete 
plumbing system including pressure testing, 
leakage, pump start up etc. including all 
service required to make the complete 
plumbing system functional 

Job 1.00    

  

Total for Bill Nr.2                                                                                 
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3. Electrical 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   

Amount 
Rs. 

  Bill Nr.3: Electrical         

            

3.1 

Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls 
including chase etc : 1" i/d (For Point 
Wiring) 

Rft 9,519    

           

3.2 

Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls 
including chase etc : 1" i/d (For Circuit 
Wiring) 

Rft 4,689    

           

3.3 

Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls 
including chase etc : 1" i/d (For Power 
Wiring) 

Rft 3,172    

           

3.4 
Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls 
including chase etc : 1" i/d (For AC Wiring) 

Rft 1,334    

           

3.5 

Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls 
including chase etc : 4" i/d (For Main Power 
Cable) 

Rft 210    

           

3.6 
Supply and Erection single core PVC 
insulated copper conductor  

       

  
250/440 V grade cable :3/0.029" 1/2" i/d 
(For Point Wiring) 

Rft 28,558    

           

3.7 
Supply and Erection single core PVC 
insulated 

       

  copper conductor        

  
250/440 V grade cable : 3/0.036" (For Circuit 
Wiring) 

Rft 14,067    

           

3.8 
Supply and Erection single core PVC 
insulated  copper conductor 

       

  
250/440 V grade cable : 7/0.036" (For Power 
Circuits Wiring) 

Rft 9,516    

           

3.9 
Supply and Erection single core PVC 
insulated  copper conductor 

       

  
250/440 V grade cable : 7/0.044" (For AC 
Wiring) 

Rft 4,001    

           

3.10 
Supply and Erection best quality exhaust fan 
complete with shutter & regulator : 12"sweep 

Each 15    

           

3.11 

Supply and Fixing of 24" dia Direct axial 
Wall Bracket fan,1450Rpm, Max 50db sound 
level Fan shall be made with 99% purity 
Copper windings 

Each 21   

 

           

           

3.12 
Supply at site, installation, testing and 
commissioning of 2 & 3 pin switched socket 
unit 5/10 Amps, 250Volts, round pin Each 63    
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including appropriate size MS,  powder 
coated back box, complete in all respects.  

           

3.13 

Supply at site, installation, testing and 
commissioning of 3 pin switched socket unit 
20 Amps, 250Volts, round pin including  
appropriate size MS, powder coated back 
box, complete in all respects.  

Each 27    

           

3.14 

Supply at site, installation, testing and 
commissioning of the One gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 14    

           

3.15 

Supply at site, installation, testing and 
commissioning of the Two gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 24    

           

3.16 

Supply at site, installation, testing and 
commissioning of the Three gang light 
control switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 31    

           

3.17 

Supply at site, installation, testing and 
commissioning of the Four gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 42    

           

3.18 

Supply at site, installation, testing and 
commissioning of the Six gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 18    

           

3.19 CABLE TRAY WITH COVER        

  

Supply installation of Perforated MS Cable 
Tray, White Powder Coated with RAL 7035 
including nuts, bolts, washer and jointing 
plates  (4-Holes on each Joint Plate) 
Perforation on bottom and both sides 
(Capsule Type Perforation) of sizes as 
mentioned below for installation of Power  
cables and System cables including earth 
braid at each point. 

       

           

           

           

  6 inch wide X 3 inch high  Rft 487.00    

   3 inch wide X 3 inch high  Rft 126.00    

  MS Cable Tray Cover White Powder Coated        

  6 inch wide Rft 487.00    

   3 inch wide Rft 126.00    
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3.20 TRANSFORMER        

  

Supply, installation, testing and 
commissioning of new outdoor oil type 
following size step down transformers 
having HT & LT connections manufactured 
according to IEC/DISCO specification and 
standard. Including cost of all necessary 
accessories. Complete in all respect.  

       

           

           

           

  400kVA Each 1.00    

           

  Main Panel Board (MPB-GF)         

3.21 

Fabrication, supply at site, installation and 
commissioning of Main Panel board (MPB) 
indoor type, floor mounted made of sheet 
steel 14 SWG , with flexible earthing straps, 
degreased and de-rusted, zinc phosphated, 
finished with electro-static powder coating 
of 15 micron thickness in approved colour, 
panel housing to comply with protection 
class IP-40, with hinged door, lockable 
handle, all auxiliaries, internal wiring, 
designation labels on MCCBS, earthing bar, 
numbering beads on the control wires, 
LTMPB suitable for system Voltage 415 V, 50 
Hz, 3 Phase & neutral, bus bars of  99.8% 
purity electrolytic copper, including cost of 
cable termination lugs, brass cable glands for 
incoming & outgoing cables, wiring from 
breakers, indication lamps, instruments and 
control all accessories complete in all 
respects. 

       

           

           

           

  

All incoming and outgoing breakers shall be 
accessible by opening the front door having 
additional M.S. sheet cover. Gaskets shall 
also be provided where necessary. LTMPB 
shall have thermostatically controlled 
exhaust fan and tube light with door switch 
on each cubicle. 

       

           

           

           

  Incoming        

  01 No: 630 ATP MCCB, RC:50 kA        

  
01 No: Digital Ampere Meter 0~630A With 
Selector Switch 

       

  
01 No: Digital Volt Meter 0~600VAC With 
Selector Switch 

       

  
01 No. Under/Over Voltage, Phase failure, 
Phase loss protection relay 

       

  03 Nos: Current Transformer 400/5A        

  03 Nos: Control MCB for protection        

  03 Nos: Indication Lamp (R+Y+B)        

  
01 Job: Brass Cable Gland for Incoming 
Cable 

       

  Outgoing        

  11 Nos: 40 ATP MCCB RC:10 kA         

  01 No: 50 ATP MCCB RC:15 kA         

  01 No: 200 ATP MCCB RC:20 kA         
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  02 Nos: 50/200 ATP MCCB (Spare)        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

3.22 Distribution Boards        

  

Supply of Common distribution board at 
site, fabrication, installation, testing, 
commissioning and connections of wires / 
cables of  Distribution Boards “Light / 
Power” concealed type to be installed as and 
where shown  on drawing, made of MS sheet 
16 SWG degreased and degusted, zinc 
phosphated, finished with electro-static 
powder coating of 15 micron thickness in 
approved colour with hinged door, flexible 
earthing strap lockable handle, catcher, 
earthing strip neutral  strip, internal wiring 
from MCBs terminating on cable terminal 
blocks, including cost of all necessary 
materials complete in all respects. All DBs 
mentioned below shall have 3 phase 
indication lamps transformer type of colour 
Red Yellow, Blue and 1-Voltmeter scaled 0-
500 V with selector switch. 

       

           

  
DISTRIBUTION BOARD LIGHT & POWER 
WARD (TYPICAL) 

       

  
(DBLP-W1-W2-GF) INSTALLED AT 
GROUND FLOOR. 

       

  Incoming        

  01 No. 40 ATP MCCB, RC:10kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  2 Nos. 10 ASP MCB for Lighting Circuits        

  9 Nos 20 ASP MCB for Power Circuits        

  4 Nos 10/20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 2    

           

  DISTRIBUTION BOARD LIGHT & POWER         

  
(DBLP-NUR-GF) INSTALLED AT GROUND 
FLOOR 

       

  Incoming        

  01 No. 40 ATP MCCB, RC:20kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  02 Nos. 10 ASP MCB for Lighting Circuits        

  13 Nos 20 ASP MCB for Power Circuits        

  3 Nos 20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

  
DISTRIBUTION BOARD AC (DBAC-GF) 
INSTALLED  

       

  AT GROUND FLOOR        

  Incoming        

  01 No. 40 ATP MCCB, RC:10kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        
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  Outgoing        

  10 Nos 20 ASP MCB for Power Circuits        

  4 Nos 20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

  
DISTRIBUTION BOARD LIGHT & POWER 
CSSD 

       

  
(DBLP-CSSD-GF) INSTALLED AT FIRST 
FLOOR 

       

  Incoming        

  01 No. 200 ATP MCCB, RC:20kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  03 Nos 10 ASP MCB for Lighting Circuits        

  10 Nos 20 ASP MCB for Power Circuits        

  02 Nos 20 ASP MCB Spare        

  02 Nos. 63A TP MCCB RC: 10kA        

  02 Nos. 20A DP MCB RC: 10kA        

  01 No. 125A TP MCCB RC: 16kA        

  02 Nos. 20/63 ATP MCCB RC:10KA (spare)        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

  
DISTRIBUTION BOARD LIGHT & POWER 
COMMON 

       

  
(DBLP-COM-01-GF) INSTALLED AT 
GROUND FLOOR 

       

  Incoming        

  01 No. 40 ATP MCCB, RC:15kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  11 Nos 10 ASP MCB for Lighting Circuits        

  11 Nos 20 ASP MCB for Power Circuits        

  5 Nos 10/20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

  
DISTRIBUTION BOARD LIGHT & POWER 
COMMON 

       

  
(DBLP-COM-02-GF) INSTALLED AT 
GROUND FLOOR 

       

  Incoming        

  01 No. 40 ATP MCCB, RC:15kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  14 Nos 10 ASP MCB for Lighting Circuits        

  10 Nos 20 ASP MCB for Power Circuits        

  3 Nos 10/20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

  
DISTRIBUTION BOARD LIGHT & POWER 
WARD (TYPICAL) 

       

  
(DBLP-PN-AN-EC-W-1F) INSTALLED AT 
FIRST FLOOR. 

       

  Incoming        
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  01 No. 40 ATP MCCB, RC:10kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  2 Nos. 10 ASP MCB for Lighting Circuits        

  9 Nos 20 ASP MCB for Power Circuits        

  4 Nos 10/20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 3    

           

  
DISTRIBUTION BOARD LIGHT & POWER 
OT 

       

  
(DBLP-OT-1F) INSTALLED AT FIRST 
FLOOR 

       

  Incoming        

  01 No. 40 ATP MCCB, RC:10kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  2 Nos 10 ASP MCB for Lighting Circuits        

  9 Nos 20 ASP MCB for Power Circuits        

  4 Nos 10/20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

  
DISTRIBUTION BOARD AC (DBAC-1F) 
INSTALLED  

       

  AT FIRST FLOOR        

  Incoming        

  01 No. 40 ATP MCCB, RC:10kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  10 Nos 20 ASP MCB for Power Circuits        

  5 Nos 20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

  
DISTRIBUTION BOARD LIGHT & POWER 
COMMON 

       

  
(DBLP-COM-01-1F) INSTALLED AT FIRST 
FLOOR 

       

  Incoming        

  01 No. 40 ATP MCCB, RC:15kA         

  
01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  9 Nos 10 ASP MCB for Lighting Circuits        

  11 Nos 20 ASP MCB for Power Circuits        

  4 Nos 10/20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

  
DISTRIBUTION BOARD LIGHT & POWER 
COMMON 

       

  
(DBLP-COM-02-1F) INSTALLED AT FIRST 
FLOOR 

       

  Incoming        

  01 No. 40 ATP MCCB, RC:15kA         
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01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

       

  03 Nos. Indication Lamp (R+Y+B)        

  Outgoing        

  10 Nos 10 ASP MCB for Lighting Circuits        

  11 Nos 20 ASP MCB for Power Circuits        

  3 Nos 10/20 ASP MCB Spare        

  
Complete In all respect as per single line 
diagarm 

Each 1    

           

3.23 Providing & laying  4 core, of following sizes 
, PVC insulated & PVC sheathed, 600/1000 
volts grade with stranded copper conductor ,  
un armored L.T cable in prelaid pipe/G.I. 
wire/trenches, etc.         

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-W1-W2-GF)  

Rft 160    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBAC-GF) 

Rft 10    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-COM-01-GF) 

Rft 10    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-COM-02-GF) 

Rft 90    

           

  
4 Core 120 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-CSSD-GF) 

Rft 232    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-NUR-GF) 

Rft 157    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-OT-1F) 

Rft 30    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-COM-01-1F) 

Rft 15    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-COM-02-1F) 

Rft 80    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBAC-1F) 

Rft 15    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-PN-1F)  

Rft 160    

           

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheated, 660 
/ 1000 volt cable (to DBLP-AN-EC-W-1F)  

Rft 430    
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3.24 Providing & laying 1 core cables of following 
sizes , PVC insulated & PVC sheathed, 
600/1000 volts grade with stranded copper 
conductor, un armored L.T cable in prelaid 
pipe/G.I. wire/trenches, etc.         

  
From Transformer to LTMPB (8 Nos. 1-Core 
240 mm.sq Cu/PVC/PVC) 

Rft 1,680    

           

3.25 Providing & laying 1 core cables of following 
sizes , PVC insulated & PVC sheathed, 
450/750 volts grade with stranded copper 
conductor,  un armored L.T cable in prelaid 
pipe/G.I. wire/trenches, etc.        

           

  (Copper Protective Conductor)        

  
1 Core 16 mm2 Cu PVC/PVC 450/750 V 
CPC  

Rft 1,157    

  
1 Core 70 mm2 Cu PVC/PVC 450/750 V 
CPC  

Rft 232    

           

  Fitting & Fixtures        

3.27 Lights        

  

Supply, installation, testing and 
commissioning of following light fittings, 
ceiling, wall mounted complete with all 
accessories make  Philips, pierlite, Sunlight 
or Osram , internal wiring, earthing 
terminal.as per instructions of the engineer.  

       

           

           

   Ceiling Panel Light  2' x 2' with 36W LED Each 187    

  Ceiling Recessed Down Light LED 12 Watt  Each 35    

  Ceiling Recessed Down Light LED 18 Watt  Each 337    

  Mirror Light 18 Watt  Each 27    

           

3.28 Power Sockets        

  
Supply, installation and testing of 13 Amps 
Universial Power Socket. 

Each 53    

           

  
Supply, installation and testing of 3 Phase 5-
Pin Industrial Power Socket 63 Amp   

Each 2    

           

  
Supply, installation and testing of 3 Phase 5-
Pin Industrial Power Socket 125 Amp   

Each 1    

           

  
Supply, installation and testing of Single 
Phase 3-Pin Industrial Power Socket 16 Amp   

Each 3    

           

           

3.29 
Supply at site & installation of PVC back 
boxes compatible with switch & socket plates 
to be installed. 

       

           

  Back Box: 3" x 3" Each 111    

  Back Box: 3" x 6"" Each 18    

  Junction Box 9"x7" for general use Each 2    

           

  Fans        

3.30 

Providing & installing False Ceiling Fan with 
remote, 24" (2' x 2') size including 
connections, complete in all respect as 
approved by the Engineer 1ncharge 
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    Each 71    

           

  Floor Outlet Box (FOB)        

3.31 

Supply ,Fabrication and installation of floor 
outlet boxes made of mild steel 16 SWG of 
appropriate size but not less than 
300mmx300mmx150mm openable hinged 
cover 2.5mm thick 2 coats of antirust paint 
and further coats of enamelled paint all 
necessory material/arrangment for fixation 
of power , Data and Telephone sockets 
holes,passage of outgoing cables , rubber 
groumet , earthing terminal and partition 
made of backlite make by thermic or 
approved equivlent . FOB shall be installed 
flush with floor , sample shall be submitted 
to site engineer before purchase of FOB . 

       

#REF!          

    Each 28    

           

  Diesel Generator Set:        

3.32 

a) Supply at site installation testing & 
commissioning of Diesel Generator 300 
kVA,1500 rpm, 50Hz, with generator output  
400/230V, 3phase, 4 wire.Generator should 
be complete with sound attenuation 
canopy,control panel (ATS) and Earthing 

       

           

    Each 1    

           

  Earthing System - Rod Type        

3.33 

Supply, installation, testing and 
commissioning of complete earthing system 
for LT Panel. The work shall include 3 meter 
long copper rod  of 20 mm dia size with bare 
copper conductor 2x70 mm sq ssc upto earth  
connecting point, insection chamber, etc to 
achieve less than 1 to 5 ohm  specified 
earthing results. Complete in all respects as 
per   

        

            

  
drawing and specification or as directed by 
the Engineer 

No. 1    

           

  Total for Bill Nr.3                                                                                       
 

 

 

 

4. HVAC 

Sr.Nr. Description Qty Unit     
Unit 
Rate   

Amount 
Rs. 

  Bill Nr.4: HVAC         

            

  FIRE EXTINGUISHER SYSTEM         
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4.1 

Providing and fixing of approved quality and 
manufacturer best design Fire Extinguisher 
including all fittings complete in all respects. 

Nos. 8     

4.2 

Supply and Erection of INVERTER BASED 
SPLIT AC (01 Ton) Nos. 18     

4.3 

Supply and Erection of INVERTER BASED 
SPLIT AC (1.5 Ton) 

Nos. 19     

4.4 

Supply and Erection of INVERTER BASED 
SPLIT AC (02 Ton) 

Nos. 2     

  Drain Piping          

4.5 Supply & Installation of 5 mm thick polyethylene 
(PE) insulation for condensate drain pipes of 
required size for AHU and FCU pipes covered 
with PVC tape as per specifications /drawings 
with all accessories and fittings as approved and 
directed by Engineer Incharge. 

        

  (i) 3/4 " dia pipe Rft 662     

  (ii) 1 " dia pipe Rft 442     

            

4.6 Supply and Installation of Gas & Liquid Copper 
Piping of specified size and thickness including 
the cost of Fittings, Welding Complete 
clamps/hangers/supports, testing charges and 
all other related material for installation purpose 
complete in all respect as approved and directed 
by the Engineer Incharge 

        

  (i) 1/4" Rft 353     

  (ii) 3/8" Rft 529     

  (iv) 5/8" Rft 294     

            

4.7 Supply & installation closed cell type 
Aluminium foil faced XLPE (Cross linked 
polyethylene) polyolefin pipe insulation tube of 
density 25 Kg/m³ of specified thickness & 
thermal conductivity 0.035 w/m °C and fire 
retardant of Class "o" rating as specified for 
refrigerant copper piping as approved by the 
Engineer Incharge. 

        

  a) 20 mm thick         

  (i) 1/4" Rft 353     

  (ii) 3/8" Rft 529     

  (iv) 5/8" Rft 294     

            

4.8 Supply and installation of pvc condensate drain 
pipes for indoor AC units including all fittings 
and accessories as required as approved by the 
engineer. 

        

  (i) 3/4 " dia pipe Rft 662     

  (ii) 1 " dia pipe Rft 442     
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Total for Bill Nr.4                                                                                

      

  

 

 

5. Telephone and Data 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   

Amount 
Rs. 

  Bill Nr.5: Telephone and Data         

  Electrical Works         

5.1 
Supply and Erection of PVC pipe for wiring 

purpose complete Recessed in walls including 
chase etc : 1" i/d 

Rft 2,239     

            

  Data System         

5.2 

Supply, Installation, testing and commissioning of 
Single Port Data outlet of 1 x RJ-45 I/Os for Cat-6 
cable and with 16 SWG back box, complete in all 
respects 

        

            

    Each 28     

            

  Telephone System         

5.3 
Supply and Installation of Single Port Telephone 
outlet of CAT-5,1 x RJ-45 I/Os and back box of 16 
SWG, complete in all respects 

        

    No 28     

            

5.4 

Supply, installation, connecting, testing and 
commissioning of PABX suitable for 4 line & 15 
extension (4 line means 4 in i.e. 4 PTCL numbers, 
and 15 users). 

        

    No 2     

            

            

  

Supply and Installation of 10-Pair Telephone 
Junction Box with back mounting frame and 
connection strip Recessed in wall Type where 
shown on drawings, made of 16 SWG M.S. Sheet 
with hinged door. Completed in all respects 

        

5.5           

            

    No 3     

            

  Data System:         

5.6 
Supply and installation of 48-Ports CAT-6 Data 

Patch Panel complete with CAT-6 RJ-45 I/Os 
No 1.00     

            

5.7 
Supply and installation of 16 Ports x 

10/100/1000 Data Switch 
No 4.00     
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5.8 

Supply, installation of wall mounted fiber to the 
home panel (FTTH) of 2 Port PON to 
accommodate main ONT system to be installed 
inbus stand office made of M.S sheet, powder 
coated, front glass door.  

No 1.00     

5.9 

Supply, installation, testing and commissioning 
of Optical Network Terminal (ONT) to be installed 
where necessary Including cost of all necessary 
materials. Complete in all respects. 

No 4.00     

            

5.10 12 U Double Section Data Cabinet with PDU No 2.00     

  CABLE for DATA & Telephone         

5.11 
Supply and installation / laying of UTP CAT-6, 

4 Pair Cable  for Telephone & DATA, in already 
laid PVC conduit, complete in all respect. 

Rft 2,239.05     

            

            

  Total for Bill Nr.5                                                     
      

  

 

 

6. CCTV 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   

Amount 
Rs. 

  Bill Nr.6: CCTV         

            

  Electrical Works         

6.1 
Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d 

Rft 2,459     

            

            

6.2 

Supply, installation, testing and commissioning 
of Dome IP camera having following 
specifications:-Image device: At least 1/3 inch, 
Resolution & frames/sec: At least 4 MP/25fps, 
Video-Compression: H.265,H.264, MJPEG, Focal 
length: fixed of 2.8mm,4mm or 8mm. Min 
illumination: 0 \ux(B/W), 0.15 \ux 
(Colour),infrared viewable length: At least 30 m, 
Weather proof standard: JP 66 at least, Vandal 
proof standard: At least IK10, complete in all 
respect as approved by the Engineer lncharge 

No 21.00     
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6.3 

Supply, installation, testing and commissioning 
of bullet camera having following specifications:- 
Image device: At least 1/3 inch, Resolution & 
frames/sec: At least 4 MP/25fps, Video 
Compression: H.265,H.264, MJPEG, Focal length: 
fixed of 2.8mm,4mm or 8mm. Min illumination: 
0 lux(B/W), 0.15 lux (Colour}, Infrared viewable 
length: At least 30 m, Weather proof standard: JP 
66 at least, Vandal proof standard: At least IK10, 
complete in all respect as approved by the 
Engineer lncharge 

No 12.00     

            

6.4 

Supply, installation, testing and commissioning 
of 48 Channel NVR 48 PoE/Poe+ ports having 
following specifications:- Max recording rate: 
300Mbps  Embedded system: Linux or latest, 
VGA and HDMl(upto 4K support) & Dual 
Monitor Compression:H.265, H.264, MJPEG, 
Internal storage: upto 8 SATA (Max 64TB), 
External storage: 1 e-SATA, Monitoring: Web 
viewer and Mobile viewer Camera support: 
ONVIF, complete in all respect as approved by 
the Engineer lncharge  

No 1.00     

            

6.5 
Providing, Fixing & Installing 48 Port POE Giga 
Bit switches, complete in all respect as approved 
by the engineer incharge as required.  

No 1.00     

            

6.6 

Providing and installing of 40" LED smart TV 
latest model suitable for operation on 220/230 V, 
50 Hz AC supply including USB / HDMI Ports, 
Video In, Audio In, switchable to HDMl-I to 
HDMl-11 via wireless remote, flexible cord. 
Shoe, Wi-Fi, Bluetooth, wall bracket, rawal bolts, 
etc., complete with electric connection, as 
approved by the engineer incharge as required.  

No 1.00     

            

6.7 

Supply, installation and commissioning of 8TB 
Surveillance Grade Hard Drive complete in all 
respect as approved by the Engineer lncharge as 
per list of approved manufacturers  

No 1.00     

            

            

  CABLE for CCTV         

6.8 
Supply and installation / laying of UTP CAT-6, 4 
Pair Cable  for CCTV in already laid PVC 
conduit, complete in all respect. 

Rft 2,459.10     

  
  

        

  
Total for Bill Nr.6                                                                              

      

  

 

 

7. Fire Alarm System 
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Sr.Nr. Description Unit     Qty 
Unit 
Rate   

Amount 
Rs. 

  Bill Nr.7: Fire Alarm System         

  Electrical Works         

7.1 
Supply and Erection of PVC pipe for wiring 

purpose complete Recessed in walls including 
chase etc. : 1" i/d 

Rft 1,670     

            

7.2 

 Supply, installation, testing & commissioning 
of Analogue Addressable Manual Call Point / 
Pull Station with Base and Back Box with Key 
UL Listed complete in all respects. No 14.00     

            

7.3 

 Supply, installation, testing & commissioning 
of Analogue Addressable Sounder with Flasher, 
24 VDC, Mounting Base and with Base and Back 
Box with Key UL Listed complete in all respects. No 14.00     

    
        

7.4 Supply, installation, testing & commissioning 
of Analogue Addressable Optical Smoke 
Detector with Base; 24 VDC; UL LISTED, low 
voltage, solid state, Not Radio Active type, uni-
polar and dual chamber with LED alarm 
indication to be installed on RCC slab, complete 
in all respects 

        

          

          

  
No 92.00     

            

7.5 
Supply, installation, testing & commissioning 

of Micro processor based Fire Alarm Control 
Panel, suppression consisting of loops and can 
address around 125points, indicating circuits, 
including 2x12V VDC Batteries, suppression 
zone built in power supply, including stand by 
battery, alarm and trouble indication, silence 
alarm and reset system, general alarm and reset 
system, general alarm facility, complete in all 
respects. 

        

  
        

  
        

  
No 1.00     

  
        

7.6 
 Supply & erection of 2 core 1.5mmsq Fire 

Resistant cable m 
509.02 

    

            

            

  Total for Bill Nr.7                                                                              
      

  

 

 

8. Public Address System 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   

Amount 
Rs. 

  Bill Nr.8: Public Address System         

            

  Electrical Works         
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8.1 
Supply and Erection of PVC pipe for wiring 

purpose complete Recessed in walls including 
chase etc. : 1" i/d 

Rft 918     

            

8.2 
Supply, Installation, connecting, testing and 

commissioning of 2 Zone/channel 250 Watts 
high efficiency power amplifier. 

No 1.00     

            

8.3 

Supply, Installation, connecting, testing and 
commissioning of 6 Watts high sound quality 
ceiling suspended loudspeaker with high 
strength fire resistant, ABS plastic. 

No 34.00     

            

8.4 
Installation, connecting, testing and 

commissioning of Dynamic Microphone.   
No 2.00     

            

            

8.5 
Supply & installation of 1.5 mm2, two core, 

PVC insulated wire in all kinds of existing or 
new conduit/cable duct as required. 

Rft 917.70     

            

  Total for Bill Nr.8                                                                              
      

  

 

 

9. External Lights 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   

Amount 
Rs. 

  Bill Nr.9: External Lights         

            

  Electrical Works         

9.1 
Supply and installation of hot-dipped galvanized 
inside and outside with 4mm wall thickness 
ornamental steel poles. Including base plate, 
galvanized J bolt, nuts and washer, self locking 
inspection weather proof type door with rubber 
gasket, earthing lugs strip in side pole, special 
key, as per specification and details shown on 
the drawings.  

        

          

          

          

  6 meter high Hot-dipped galvanized Each 16.00     

            

9.2 Supply, installation, testing and 
commissioning of following cable terminal box 
comprising with 2Amp miniature circuit breaker 
(MCB) including 415 volt high voltage resistance 
copper terminal complete in all respect as per 
specification and drawing. 

        

          

          

          

  
Cable Terminal Box with 1x4 Amp miniature 

circuit breaker. 
Each 16.00     

            

9.3 
Supply, installation, testing and 

commissioning of 3 Core-2.5mm2 PVC/PVC 
copper conductor cable between pole terminal 
box to light fixture complete in all respects as per 

        

          

  Rft 419.84     
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drawing and specifications. 

            

9.4 
Providing and construction of pole foundation 

in concrete class A, reinforcement as per 
AASHTO M31, lean concrete etc., in accordance 
with specifications including excavation, back 
filling and disposal of surplus earth complete in 
all respect as per drawings. 

        

          

  Each 16.00     

            

9.5 
Supply, laying, testing and commissioning 

including termination at both ends of multi core  
600/1000 voltage grade PVC/SWA/PVC 
armoured aluminium street light cable laid 
directly in the already excavated trench from 
nearest pillar box to street light control panel and 
street light control panel to street light terminal 
box including supply and installation of all 
fixing and terminal material, brass cable glands, 
ferrules, lugs, ties, accessories, etc. complete in 
all respect as per drawings and specification. 

        

          

          

          

          

  
4C - 6 mm2 PVC/SWA/PVC (From Pole to 

Pole) 
Rft 323.00     

            

9.6 
Supply, installation, testing and 

commissioning of earthing system with 3 meter 
long 20 mm dia earth copper rod at both end of 
each circuit of street  light, directly driven to 
ground to obtain earth resistance not less than 3 
ohm including 16 sq. mm bare conductor wire 
from earth rod to lighting pole, marconite 
concrete, drilling in ground etc. complete in all 
respect as per specification and drawings.   

        

          

  Each 8.00     

          

            

            

            

  Total for Bill Nr.9                                                                              
      

  

 

10. Road Network 

Sr.No. Description Unit     Qty 
Unit 
Rate   

Amount 
Rs. 

  Bill Nr.10: Road Network         

            

            

10.1 
Dismantling & removing road pavement etc. 
including screening &  

        

  
stacking of by-products upto 50m. 100 

Sft 
28.90     

            

10.2 
Carriage of 100 cft / 5 tonne of all materials , by 
truck or other means  

        

  
: 250 -1000 Meter (1 Km) 100 

Cft 
23.33     
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  Earthwork/Excavation         

10.3 
Excavate Unsuitable Common Material 1000 

Cft 
22.83     

            

10.4 
Excavate Surplus Common Material 1000 

Cft 
22.83     

            

10.5 
Compaction of earth with power road roller 95% 
to 100% max. mod. AASHTO dry density 

1000 
Cft 

28.90     

            

10.6 
Formation Of Embankment From Borrow 
Excavation In  

        

  
Common Material 1000 

Cft 
28.90     

            

10.7 
Subgrade Preparation In Earth Cut ; Mod. 
AASHTO 95% 

1000 
Sft 

28.90     

            

10.8 
Aggregate Base Course 100 

Cft 
144.48     

            

10.9 
Bitumenous Prime Coat 100 

Sft 
288.96     

            

10.10 
Asphaltic Wearing Course (Asphalt Batch Plant 
Hot Mixed) i/c  

        

  
Transportation and Finishing complete 100 

Cft 
49.13     

            

10.11 
Pavement marking in reflective thermoplast 
paint with glass beads  

        

  
for line 15 cm width. 100 

Rft 
37.55     

            

10.12 
Reflectorized Plastic Pavement Stud (Raised 
Profile Type - Double) 

Each 183.00     

            

10.13 Traffic Road Signs Category 3a Each 5     

            

10.14 Traffic Road Signs Category 3b Each 5     

            

            

10.15 
Reuse and laying sub-base course of stone 
product of approved  

        

  
quality and grade, including placing, mixing, 
spreading and  

        

  
compaction of sub-base material to required 
depth, camber, grade to  

        

  
achieve 100% maximum modified AASHO dry 
density, including  

        

  
carriage of all material to site of work.(From 
Stock within 1 Km Lead) 

        

  Crushed stone aggregate. Cft 19,360     
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Total for Bill Nr.10                                                                             

      

  

 

 

 

 

 

 

Emergency Block at cat-d hospital khanpur 

1. Civil Works 

Sr.No. Description Unit     Qty 
Unit 
Rate  

Amount Rs. 

  Bill Nr.1: Civil Works         

1.1 
Excavation in foundation of building, bridges 
etc. complete : 

        

   in sand, ashes or loose soil 1000 Cft 16.61     

            

1.2 
Structural backfill using Common Material 
available at site. 

1000 Cft 8.30     

            

1.3 
Pre anti Termite Treatment in the building mixed 
with water of mixing 

        

   ratio as per the manufacturer's certified manual 100 Sft 88.95     

            

1.4 
Damp proof course of cem. conc. 1:2:4 including 
bitumen coat,  

        

  1 layer polythene & 1 coat bitumen         

  (1.5" thick) 100 Sft 7.23     

            

1.5 
Plain Cement Concrete including placing, 
compacting, finishing & curing 

        

  (Ratio 1:4:8) 100 Cft 26.24     

            

1.6 
Plain Cement Concrete including placing, 
compacting, finishing & curing  

        

  (Ratio 1:2:4) 100 Cft 5.60     

            

1.7 
Supplying and filling sand under floor or 
plugging in wells 

100 Cft 22.91     

            

1.8 
1st class brick work in foundation and plinth in  
Cement, sand 

        

   mortar 1:6 100 Cft 42.43     
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1.9 
1st class brick work in ground floor Cement, 
sand 

        

  mortar 1:5 100 Cft 57.74     

  First Floor 100 Cft 6.48     

            

1.10 
1st class brick work in ground floor Cement, 
sand 

        

  mortar 1:4 100 Cft 4.67     

            

1.11 
RCC in roof slab, beam, column & other 
structural members, 

        

   insitu or precast.         

  (1:1.5:3) (Lead 200 Km) 100 Cft 107.79     

            

1.12 
RCC in raft foundation slab, base slab of column 
& ret. wall etc., 

        

   not including in 06-07-a-02         

  (1:1.5:3) (Lead 200 Km) 100 Cft 41.07     

            

1.13 
Erection and removal of Form work with 
Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any shape - 
Position / Horizontal 

100 Sft 150.42     

            

1.14 
Erection and removal of Form work with 
Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any shape - 
Position / Vertical 

100 Sft 85.09     

            

1.15 
Supply & fabricate M.S. reinforcement for 
cement concrete  

        

  (Hot rolled deformed bars Grade 60) 100 Kg 675.39     

            

1.16 Cement plaster 1:4 upto 20' height 3/4" thick 100 Sft 80.75     

            

1.17 Cement plaster 1:4 upto 20' height 1/2" thick 100 Sft 196.41     

            

1.18 
Preparing surface and painting with emulsion 
paint : 

        

   First coat 100 Sft 196.41     

  2nd & each subsequent coat. 100 Sft 196.41     

            

1.19 
Preparing surface & painting with snowcem / 
weather shield paint : 

        

  First coat 100 Sft 149.55     

  2nd & subsequent coats 100 Sft 149.55     

            

1.20 
Supply and Fixing of UPVC Windows (colour as 
approved) Premium  
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quality Sliding window, including all necessary 
fittings and fly screen 

        

  shutters complete. Sft 395.00     

            

1.21 
Providing and fixing of tempered glass of 
approved quality and  

        

  
colour including all fitting complete in all 
respects 

        

  a) 5 mm Thick Sft 395.00     

            

1.22 
Providing, making and fixing of steel grill of MS 
pipe (2"x1") 

        

   ornamental design i/c cost of painting complete. Sft 395.00     

            

1.23 
Providing & fixing uPVC white colour full body 
doors with UPVC  

        

  
frame and chowkat including, locks and all 
hardware fittings, etc.  

        

  complete in all respects Sft 260.00     

            

1.24 
Porcelain tile floor of size 12"x24"x1/4" laid 
cement 1:2 over 3/4"  

        

  
thick cement mortar 1:2 of imported approved 
quality 

100 Sft 33.94     

            

1.25 
Providing and Fixing of Porcelain Floor Tile 24" x 
24" of  

        

  approved quality 100 Sft 6.62     

            

1.26 Khuras on roof 2'x2'x6" Each 2.00     

            

1.27 
Bottom khuras of brick masonry in c/s mortar 
1:6,4'x2'x4.5" over 

        

   3" cem. concrete 1:4:8 Each 2.00     

            

1.28 
Fabrication of heavy steel work with angle, tees, 
sheet iron etc. for  

Tonne 12.83     

  making trusses, girders etc.         

            

1.29 
Erection and fitting in position iron trusses, 
staging of water tanks, etc. 

Tonne 12.83     

            

1.30 
Providing and Fixing Precast Concrete 5000 psi 
TUFF Tiles 60mm 

        

  thick over bed of 2" thick sand 100 Sft 18.62     

            

1.31 Provide & fix ornamental cement jali 1:2:4 2"         

  thick without steel. 100 Sft 9.38     

            

1.32 
Supply and fixing of fancy type stainless steel 
chromium plate 2" dia  
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pipes stair railing 3/4" dia pipe fixed on 
specified space on steps in  

        

  horizontal positions, complete in all respects Rft 130.90     

            

1.33 
Providing and Fixing of 6mm thick Aluminium 
Cladding with 0.5mm  

        

  
Aluminium sheets of approved color & design 
on both sides of PVC 

        

  
(FR) including Cost of G.I.C channel 18 SWG 
frame, all necessary  

        

  
fittings, GI Scaffolding etc. complete in all 
respects (24"x36" Mesh) 

Sft 7,304.00     

            

1.34 
Providing and Laying Dry Shake Terrazzo 
flooring in Natural Grey  

        

  
colour seam less , no panel joints , very high 
abrasion resistance   

        

  
including grinding and polishing, SIKA make or 
approved equivalent  

        

  
complete in all respects as per drawings, 
specifications and as   

        

  directed by the Engineer in charge. Sft 5,551.35     

            

1.35 
Providing and applying Hygienic Wall coating 
with one coat of 

        

  
Primer & one coat of SIKA 403 W.  SIKA make or 
approved  

        

  
equivalent complete in all respects as per 
drawings, specifications  

        

  and as directed by the Engineer in charge. Sft 5,341.36     

            

1.36 
Providing and Laying Dry Shake Terrazzo 
flooring in colours (Red,  

        

  
Green & Brown) seam less , no panel joints , very 
high abrasion  

        

  
resistance including grinding and polishing, 
SIKA make or approved  

        

  
equivalent complete in all respects as per 
drawings, specifications  

        

  and as  directed by the Engineer in charge. Sft 241.50     

            

1.37 
Providing and laying 5mm thick PU flooring 
with 4mm thick  

        

  
Cementitious levelling screed 1mm 100% PU 
flooring SIKA make or  

        

  
approved equivalent complete in all respects as 
per drawings,  

        

  
specifications and as  directed by the Engineer in 
charge. 

Sft 434.70     

            

1.38 
Providing and laying superb quality 3mm thick 
Non-Skid Chequered  

        

  
sheet of approved manufacturer , Colour and 
Shade including the   

        

  
cost of fixing material complete in all respect as 
approved and directed 

        

  by the Engineer Incharge. Sft 295.00     
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1.39 
Providing & fixing in position Dampa Type 
Metal false ceiling  

        

  
in 2' x 2' & 0.7mm thick sheet with G.I 
Suspension System as  

        

  
per giving working drawings & specification  etc. 
complete in  

        

  
all respects as per instruction & Satisfaction of 
the  

        

  Engineer Incharge. Sft 7,499.10     

            

1.40 
Supply, Fabrication and installation of 
Aluminium Door Half  Kick  

        

  
Plate and Half 5mm thick Clear Glass (Local) 
With Gasket  Hinged  

        

  
Doors, using Aluminium Profile 100x32x2.0mm 
Thick  Champaign  

        

  
Anodized Colour with Accessories Alum Doors 
Handel + Lock (China) 

        

  
Door Closer (Made in Taiwan) complete in all 
respect  as per  

        

  direction/satisfaction of the Engineer.  Sft 688.00     

            

1.41 
Providing and laying roof insulation, comprising 
of single layer of tiles 

        

  
9"x4½"x1½" lain in 1:6 C/S mortar and grouted 
with cement sand  

        

  
mortar 1:3 laid over 3" thick earth with proper 
slope (including 3/4"  

        

  
mud plaster mixed with bhoosa or rice husk) 
over 30mm thick (XPS)  

        

  
layer with proper jointing arrangements as per 
manufacturer  

        

  
specification (3" thick min.) over polythene sheet 
(single layer 500  

        

  
gauge & 3" overlap) over two coats of approved 
bitumen @ 40 lbs 

        

  
.per 100 sft (total for both coats) & single coat of 
primer @ 30 lbs per 

        

  100 Sft complete in all respects. Sft 6,644.00     

            

1.42 
Providing and fixing 1-1/2' deep, with back 
MDF cabinet 3/4" thick  

        

  
with drawers 3"deep with handles hinges, 
screws etc., complete in all  

        

  
respects as per drawings, specifications and 
directed by the Engineer 

        

  Incharge. Sft 48.00     

  
Total for Bill No 1 

      

  

 

 

2. Plumbing Works 
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Sr.No. Description Unit     Qty 
Unit 
Rate  

Amount 
Rs. 

  Bill Nr.2: Plumbing Works         

            

  Schedule Items          

2.1 Providing and fixing, chromium plated soap 
dish complete. 

Each 10.00     

            

2.2 Providing and Fixing CP (chromium plated) 
toilet 
paper holder complete 

Each 11.00     

            

2.3 Providing and Fixing chromium plated (CP) 
towel 
rail complete: 
60 cm (24") long and 2 cm (3/4") di 

Each 7.00     

            

2.4 Providing and fixing 22" x 16" looking mirror 
of Imported glass complete with Aluminum 
frame of standard size & c.p screws 

Each 7.00     

            

2.5 
Providing and Fixing glazed earthen ware WC 

European type of approved size excluding cost 
of seat & cover, complete in all respects: White 

Each 6.00     

            

2.6 Providing and fitting glazed earthenware 
water 
closet (WC), squatter type (orisa pattern) 
combined with foot rest. complete in all respects 
: 
White 

Each 4.00     

            

2.7 Providing and fixing chromium plated (CP) 
bib-cock heavy duty of approved quality : 
2 cm 3/4" 

Each 8.00     

            

2.8 Undercounter Vanity type wash hand basin of 
approved make, colour, size, shape and quality, 
including jointing and sealing material, etc. with 
all accessories for complete installation. 

Each 10.00     

            

2.9 Providing and fixing chromium plated (CP) 
bottle trough / trap of approved quality with 
waste pipe complete : 
1.25" (32 mm) i/d 

Each 10.00     

            

2.10 Providing and fixing chromium plated (CP) 
mixing valve for wash hand basin (WHB), sink 
or shower of approved (Best) quality 

Each 10.00     
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2.11 Providing and fixing chromium plated (CP) 
tee stop cock 2 cm (3/4") of approved quality 

Each 30.00     

            

2.12 Providing & fixing chromium plated double  
bib-cock with Muslim Shower of approved 
quality Complete is all respects 

Each 10.00     

  
          

  PIPING & VALVES         

2.13 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1" i/d 

Rft 183.00     

            

2.14 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1-1/4" i/d 

Rft 261.00     

            

2.15 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1-1/2" i/d 

Rft 435.00     

            

2.16 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 2" i/d 

Rft 79.00     

            

2.17 Providing and fixing gun metal peet / gate 
valve (screwed) 
 32 mm (1-1/4") dia of approved quality 

Each 4.00     

            

2.18 Providing and fixing gun metal peet / gate 
valve (screwed) 40 mm 1-1/2" dia of approved 
quality 

Each 7.00     

            

2.19 Providing and fixing gun metal peet / gate 
valve (screwed) 50 mm & 63 mm (2") dia of 
approved quality 

Each 3.00     

            

2.20 Providing and Fixing 4" gully trap of 
approved quality including cement concrete cost 
of PVC grating 6" x6" (150 x 150 mm) and 

Each 10.00     
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masonry chamber 12"x12" (300 x 300 mm) 

            
2.21 uPVC Soil, Waste and vent pipes conforming 

to ISO:3633 type "B" or BS-4514/5255 class "A" 
,including imported rubber ring/solvent cement 
fittings, jointing, cutting, and breaking 
concrete/masonry and then making it good, 
applying painting, cleaning and testing etc. 
complete in all respects.(for sanitary drainage) : 
2"dia 

Rft 143.00     

            

2.22 Supplying and Fixing UPVC soil waste and 
vent pipe class B : 3" dia 

Rft 206.00     

            

2.23 Supplying and Fixing UPVC soil waste and 
vent pipe class B : 4" dia 

Rft 895.00     

            

2.24  Supplying and Fixing UPVC soil waste and 
vent pipe class B : 6" dia 

Rft 358.00     

            

2.25 Providing and Fixing cast iron (CI) floor trap 
approved quality including CI grating & 
concrete chamber all round : 4"x3" (100 mm x 75 
mm) 

Each 18.00     

            

2.26 Air relief valves, of approved quality 
including jointing arrangement with pipe; nuts, 
bolts etc. complete in all respects. 

        

  (i) 3/4 " Each 10.00     

            

2.27 Cowel on vent pipes of the following 
diameter. 

        

  (i) 3" Each 14.00     

  Total         

  
          

            

2.28 Providing/fixing Electric water heater 
(Geyser) comprising of tank of 14 SWG, GI sheet 
and external cover of 22 SWG MS sheet, 
insulated with 4" thick high density glass wool, 
imported thermostat i/c electric rod, safety valve 
(Ambassador / Canon) or approved equivalent 
manufacturer i/c cost of accessories & making 
connection complete in all respect as approved 
and directed by Engineer Incharge. 

        

  (i) 15 Gal capacity Each 6.00     

            

2.33 
Providing & fixing PVC Catch pits complete 

with PVC grating. 
Each 5.00     

            

2.34 
Supply & Installation of Insulated GRP Over 

head water tank                       having capacity 
1000 Gallons  

Nos. 1.00     



Section IX – Particular Conditions of Contract 232 
 

            

2.29 Testing and Commissioning          

  Testing and commissioning for complete 
plumbing system including pressure testing, 
leakage, pump start up etc. including all service 
required to make the complete plumbing system 
functional 

Job 1.00     

            

  

Total for Bill Nr.2                                                                                
      

  

 

3. Electrical 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.3: Electrical         

  Electrical Works         

3.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d (For Point Wiring) 

Rft 1,512     

            

3.2 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d (For Circuit Wiring) 

Rft 1,225     

            

3.3 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d (For Power Wiring) 

Rft 1,451     

            

3.4 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d (For AC Wiring) 

Rft 478     

            

3.5 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 4" i/d (For Main Power Cable) 

Rft 85     

            

3.6 Supply and Erection single core PVC insulated 
copper conductor  

        

  250/440 V grade cable :3/0.029" 1/2" i/d (For 
Point Wiring) 

Rft 4,536     

            

3.7 Supply and Erection single core PVC insulated         

  copper conductor         

  250/440 V grade cable : 3/0.036" (For Circuit 
Wiring) 

Rft 3,675     

            

3.8 Supply and Erection single core PVC insulated  
copper conductor 

        

  250/440 V grade cable : 7/0.036" (For Power 
Circuits Wiring) 

Rft 4,353     
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3.9 Supply and Erection single core PVC insulated  
copper conductor 

        

  250/440 V grade cable : 7/0.044" (For AC 
Wiring) 

Rft 1,433     

            

3.10 Supply and Erection best quality exhaust fan 
complete with shutter & regulator : 12"sweep 

Each 6     

          

3.11 Supply and Fixing of 24" dia Direct axial Wall 
Bracket fan,1450Rpm, Max 50db sound level 
Fan shall be made with 99% purity Copper 
windings 

Each 2     
  

        

            

3.12 Supply at site, installation, testing and 
commissioning of 2 & 3 pin switched socket 
unit 5/10 Amps, 250Volts, round pin including 
appropriate size MS,  powder coated back box, 
complete in all respects.  Each 22     

            

3.13 Supply at site, installation, testing and 
commissioning of 3 pin switched socket unit 20 
Amps, 250Volts, round pin including  
appropriate size MS, powder coated back box, 
complete in all respects.  

Each 12     

            

3.14 Supply at site, installation, testing and 
commissioning of the One gang light control 
switches 10 Amps, 250Volts one way, including 
appropriate size concealed MS, powder coated 
back box, complete in all respects. Each 3     

            
3.15 Supply at site, installation, testing and 

commissioning of the Two gang light control 
switches 10 Amps, 250Volts one way, including 
appropriate size concealed MS, powder coated 
back box, complete in all respects. Each 8     

            
3.16 Supply at site, installation, testing and 

commissioning of the Three gang light control 
switches 10 Amps, 250Volts one way, including 
appropriate size concealed MS, powder coated 
back box, complete in all respects. Each 12     

            
3.17 Supply at site, installation, testing and 

commissioning of the Four gang light control 
switches 10 Amps, 250Volts one way, including 
appropriate size concealed MS, powder coated 
back box, complete in all respects. Each 14     

            
3.18 Supply at site, installation, testing and 

commissioning of the Six gang light control 
switches 10 Amps, 250Volts one way, including 
appropriate size concealed MS, powder coated 
back box, complete in all respects. Each 6     

            

  Main Distribution Board (MDB-COM-GF)          

3.19 
Fabrication, supply at site, installation and 
commissioning of Main Distribution board 
(MDB) indoor type, Wall mounted made of 
sheet steel 14 SWG , with flexible earthing 
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  straps, degreased and de-rusted, zinc 
phosphated, finished with electro-static 
powder coating of 15 micron thickness in 
approved colour, panel housing to comply 
with protection class IP-40, with hinged door, 
lockable handle, all auxiliaries, internal wiring, 
designation labels on MCCBS, earthing bar, 
numbering beads on the control wires, MDB 
suitable for system Voltage 415 V, 50 Hz, 3 
Phase & neutral, bus bars of  99.8% purity 
electrolytic copper, including cost of cable 
termination lugs, brass cable glands for 
incoming & outgoing cables, wiring from 
breakers, indication lamps, instruments and 
control all accessories complete in all respects. 

        

          

          

          

          

  

        

  All incoming and outgoing breakers shall be 
accessible by opening the front door having 
additional M.S. sheet cover. Gaskets shall also 
be provided where necessary. MDB shall have 
thermostatically controlled exhaust fan and 
tube light with door switch on each cubicle. 

        

          

          

          

  Incoming         

  01 No: 200 ATP MCCB, RC:25 kA         

  03 No: Digital Ampere Meter 0~200A With 
Selector Switch 

        

  03 No: Digital Volt Meter 0~600VAC With 
Selector Switch 

        

  01 No. Surge protective device          

  01 No. Under/Over Voltage, Phase failure, 
Phase loss protection relay 

        

  03 Nos: Current Transformer 200/5A         

  03 Nos: Control MCB for protection         

  03 Nos: Indication Lamp (R+Y+B)         

  01 Job: Brass Cable Gland for Incoming Cable         

  Outgoing         

  15 Nos. 10 ASP MCB for Lighting Circuits          

  16 Nos. 20 ASP MCB for Power Circuits         

  02 Nos 10/20 ASP MCB Spare         

  02 Nos 50 ATP MCCB RC:15 kA          

  02 No: 32 ATP MCCB RC:10 kA          

  02 Nos: 32/50 ATP MCCB (Spare)         

  Complete In all respect as per single line 
diagram 

Each 1     

            

3.20 Distribution Boards         

  Supply of Common distribution board at site, 
fabrication, installation, testing, commissioning 
and connections of wires / cables of  
Distribution Boards “Light / Power” concealed 
type to be installed as and where shown  on 
drawing, made of MS sheet 16 SWG degreased 
and degusted, zinc phosphated, finished with 
electro-static powder coating of 15 micron 
thickness in approved colour with hinged door, 
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  flexible earthing strap lockable handle, catcher, 
earthing strip neutral  strip, internal wiring 
from MCBs terminating on cable terminal 
blocks, including cost of all necessary materials 
complete in all respects. All DBs mentioned 
below shall have 3 phase indication lamps 
transformer type of colour Red Yellow, Blue 
and 1-Voltmeter scaled 0-500 Vwith selector 
switch. 

        

          

  

        

  DISTRIBUTION BOARD LIGHT & POWER 
WARDS 

        

  (DBLP-01 & 02-WARD-GF) INSTALLED AT 
GROUND FLOOR. 

        

  Incoming         

  01 No. 50 ATP MCCB, RC:15kA          

  01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  02 Nos. 10 ASP MCB for Lighting Circuits         

  11 Nos 20 ASP MCB for Power Circuits         

  02 Nos 10/20 ASP MCB Spare         

  Complete In all respect as per single line 
diagram 

Each 2     

            

  DISTRIBUTION BOARD LIGHT & POWER OT         

  (DBLP-OT-GF) INSTALLED AT GROUND 
FLOOR 

        

  Incoming         

  01 No. 32 ATP MCCB, RC:10kA          

  01 No. Digital Volt Meter 0~400VAC With 
Selector Switch 

        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  02 Nos. 10 ASP MCB for Lighting Circuits         

  05 Nos 20 ASP MCB for Power Circuits         

  02 Nos 10/20 ASP MCB Spare         

  01 No 20 ADP MCB For IPS         

  Complete In all respect as per single line 
diagram 

Each 1     

            

  DISTRIBUTION BOARD AC (DBAC-GF) 
INSTALLED  

        

  AT GROUND FLOOR         

  Incoming         

  01 No. 32 ATP MCCB, RC:10kA          

  01 Nos. Digital Volt Meter 0~400VAC With 
Selector Switch 

        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         
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  05 Nos 20 ASP MCB for Power Circuits         

  04 Nos 20 ASP MCB Spare         

  Complete In all respect as per single line 
diagram 

Each 1     

            

3.21 Providing & laying 4 core cables of following 
sizes , PVC insulated & PVC sheathed, 
600/1000 volts grade with stranded copper 
conductor, un armoured L.T cable in prelaid 
pipe/G.I. wire/trenches, etc.  

        

  From Transformer to MDB (4-Core 120 mm.sq 
Cu/PVC/PVC) 

Each 85     

            

3.22 Providing & laying  4 core, of following sizes , 
PVC insulated & PVC sheathed, 600/1000 volts 
grade with stranded copper conductor ,  un 
armoured L.T cable in prelaid pipe/G.I. 
wire/trenches, etc.          

  4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 660 
/ 1000 volt cable (to DBLP-01-WARD-GF)  

Rft 48     

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 660 
/ 1000 volt cable (to DBLP-02-WARD-GF ) 

Rft 37     

  4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 660 
/ 1000 volt cable (to DBLP-OT-1F) 

Rft 86     

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 660 
/ 1000 volt cable (to DBLP-AC-GF) 

Rft 7     

            

3.23 Providing & laying 1 core cables of following 
sizes , PVC insulated & PVC sheathed, 450/750 
volts grade with stranded copper conductor,  
un armoured L.T cable in prelaid pipe/G.I. 
wire/trenches, etc.         

  (Copper Protective Conductor)         

  1 Core 16 mm2 Cu PVC/PVC 450/750 V CPC  Rft 178     

  1 Core 70 mm2 Cu PVC/PVC 450/750 V CPC Rft 85.00     

            

3.24 Fitting & Fixtures         

  Lights         

  Supply, installation, testing and commissioning 
of following light fittings, ceiling, wall 
mounted complete with all accessories make  
Philips, pierlite, Sunlight or Osram , internal 
wiring, earthing terminal.as per instructions of 
the engineer.  

        

          

  
        

  Ceiling Panel Light  2' x 2' with 36W LED Each 56     

  Ceiling Recessed Down Light LED 6 Watt  Each 43     

  Ceiling Recessed Down Light LED 12 Watt  Each 29     

  Ceiling Recessed Down Light LED 18 Watt  Each 77     
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  Mirror Light 18 Watt  Each 10     

  Water Tight Up Down Light Each 33     

            

3.25 Power Sockets         

  
Supply, installation and testing of 13 Amps 
Universal Power Socket. 

Each 16     

          

  
Supply, installation and testing of Single Phase 
3-Pin Industrial Power Socket 16 Amp   

Each 1     

          

            

3.26 Supply at site & installation of PVC back boxes 
compatible with switch & socket plates to be 
installed. 

        

          

  Back Box: 3" x 3" Each 37     

  Back Box: 3" x 6"" Each 6     

  Junction Box 9"x7" for general use Each 2     

            

3.27 Fans         

  Providing & installing False Ceiling Fan with 
remote, 24" (2' x 2') size including connections, 
complete in all respect as approved by the 
Engineer 1ncharge (Voldam /Pak/ Royal)  

        

  
Each 26     

            

3.28 Floor Outlet Box (FOB)         

  Supply ,Fabrication and installation of floor 
outlet boxes made of mild steel 16 SWG of 
appropriate size but not less than 
300mmx300mmx150mm openable hinged 
cover 2.5mm thick 2 coats of antirust paint and 
further coats of enamelled paint all necessary 
material/arrangement for fixation of power , 
Data and Telephone sockets holes, passage of 
outgoing cables , rubber groumet , earthing 
terminal and partition made of backlite make 
by thermic or approved equivalent . FOB shall 
be installed flush with floor , sample shall be 
submitted to site engineer before purchase of 
FOB . 

        

          

          

          

          

  

Each 10     

            

3.29 Diesel Generator Set:         

  a) Supply at site installation testing & 
commissioning of Diesel Generator 125 
kVA,1500 rpm, 50Hz, with generator output  
400/230V, 3phase, 4 wire. Generator should be 
complete with sound attenuation canopy, 
control panel (ATS) and Earthing. 

        

          

  
Each 1     

            

  Earthing System - Rod Type         

3.30 
Supply, installation, testing and commissioning 
of complete earthing system for Panel. The 
work shall include 3 meter long copper rod  of 
20 mm dia size with bare copper conductor 
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  2x70 mm sq ssc upto earth  connecting point, 
inspection chamber, etc. to achieve less than 1 
to 5 ohm  specified earthing results. Complete 
in all respects as per   

        

  
        

  drawing and specification or as directed by the 
Engineer 

No. 1     

            

            

  Total for Bill Nr.3                                                                             
      

  

 

 

 

4. HVAC 

Sr.No. Description Qty Unit     
Unit 
Rate  

Amount 
Rs. 

  Bill Nr.4: HVAC         

            

  Schedule Items          

4.1 
Providing and fixing of approved quality and 
manufacturer best design Fire Extinguisher 
including all fittings complete in all respects. 

Nos. 2     

4.2 
Supply and Erection of INVERTER BASED 
SPLIT AC (01 Ton) 

Nos. 2     

4.3 
Supply and Erection of INVERTER BASED 
SPLIT AC (1.5 Ton) 

Nos. 2     

4.4 
Supply and Erection of INVERTER BASED 
SPLIT AC (02 Ton) 

Nos. 6     

            

            

  Drain Piping          

4.5 Supply & Installation of 5 mm thick 
polyethelene (PE) insulation for condensate 
drain pipes of required size for AHU and FCU 
pipes covered with PVC tape as per 
specifications /drawings with all accessories 
and fittings as approved and directed by 
Engineer Incharge. 

        

  (i) 3/4 " dia pipe Rft 125     

  (ii) 1 " dia pipe Rft 82     

            

4.6 Supply and Installation of Gas & Liquid 
Copper Piping of specified size and thickness 
including the cost of Fittings, Welding 
Complete clamps/hangers/supports,testing 
charges and all other related material for 
installation purpose complete in all respect as 
approved and directed by the Engineer 
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Incharge. 

  (i) 1/4" Rft 65     

  (ii) 3/8" Rft 208     

  (iv) 5/8" Rft 145     

            

4.7 Supply & installation closed cell type 
Aluminium foil faced XLPE (Cross linked 
polyethelene) polyolefin pipe insulation tube 
of density 25 Kg/m³ of specified thickness & 
thermal conductivity 0.035 w/m °C and fire 
retardent of Class "o" rating as specified for 
refrigerant copper piping as approved by the 
Engineer Incharge. 

        

  a) 20 mm thick         

  (i) 1/4" Rft 65     

  (ii) 3/8" Rft 208     

  (iv) 5/8" Rft 145     

            

4.8 Supply and installation of pvc condensate 
drain pipes for indoor AC units including all 
fitings and accessories as required as approvde 
by the engineer. 

        

  (i) 3/4 " dia pipe Rft 125     

  (ii) 1 " dia pipe Rft 82     

  Total for Bill Nr.4                                                                                 
      

  

 

 

 

 

 

 

5. Telephone and Data 

Sr.
Nr. 

Description 
Uni

t     
Qty 

Unit 
Rate   
(Rs) 

Amount 
Rs. 

 

 

 

  Bill Nr.5: Telephone and Data          

  Electrical Works          

5.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc : 1" i/d 

Rft 296      

           

  Data System          

5.2 Supply, Installation, testing and commissioning 
of Single Port Data outlet of 1 x RJ-45 I/Os for 
Cat-6 cable and with 16 SWG back box, 
complete in all respects 

         

           

  Each 10      



Section IX – Particular Conditions of Contract 240 
 

             

  Telephone System          

5.3 Supply and Installation of Single Port 
Telephone outlet of CAT-5,1 x RJ-45 I/Os and 
back box of 16 SWG, complete in all respects 

         

  No 10      

             

5.4 
Supply, installation, connecting, testing and 
commissioning of PABX suitable for 4 line & 15 
extension (4 line means 4 in i.e. 4 PTCL 
numbers, and 15 users). 

         

  No 1      

           

  Supply and Installation of 10-Pair Telephone 
Junction Box with back mounting frame and 
connection strip Recessed in wall Type where 
shown on drawings, made of 16 SWG M.S. 
Sheet with hinged door. Completed in all 
respects 

         

5.5          

           

  No 1      

           

  Data System:          

5.6 
Supply and installation of 24-Ports CAT-6 Data 
Patch Panel complete with CAT-6 RJ-45 I/Os 

No 1.00      

             

5.7 
Supply and installation of 16 Ports x 
10/100/1000 Data Switch 

No 1.00      

             

5.8 Supply, installation of wall mounted fibre to 
the home panel (FTTH) of Single Port PON to 
accommodate main ONT system to be installed 
inbus stand office made of M.S sheet, powder 
coated, front glass door.  

No 1.00      

           

             

5.9 Supply, installation, testing and commissioning 
of Optical Network Terminal (ONT) to be 
installed where necessary Including cost of all 
necessary materials. Complete in all respects. 

No 1.00      

           

             

5.10 12 U Double Section Data Cabinet with PDU No 1.00      

             

  CABLE for DATA & Telephone          

5.11 Supply and installation / laying of UTP CAT-6, 
4 Pair Cable  for Telephone & DATA, in already 
laid PVC conduit, complete in all respect. 

Rft 296.05      

           

  Total for Bill Nr.5                                                                              
      

   

 

 

6. CCTV 

Sr.Nr. 

Description 

Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.6: CCTV         

  Electrical Works         
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6.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d 

Rft 315     

            

            

6.2 Supply, installation, testing and 
commissioning of Dome IP camera having 
following specifications:-Image device: At least 
1/3 inch, Resolution & frames/sec: At least 4 
MP/25fps, Video-Compression: H.265,H.264, 
MJPEG, Focal length: fixed of 2.8mm,4mm or 
8mm. Min illumination: 0 \ux(B/W), 0.15 \ux 
(Colour),lnfrared viewable length: At least 30 m, 
Weather proof standard: JP 66 at least, Vandal 
proof standard: At least IK10, complete in all 
respect as approved by the Engineer lncharge 

No 8.00     

            

6.3 Supply, installation, testing and 
commissioning of bullet camera having 
following specifications:- Image device: At least 
1/3 inch, Resolution & frames/sec: At least 4 
MP/25fps, Video Compression: H.265,H.264, 
MJPEG, Focal length: fixed of 2.8mm,4mm or 
8mm. Min illumination: 0 lux(B/W), 0.15 lux 
(Colour}, Infrared viewable length: At least 30 m, 
Weather proof standard: JP 66 at least, Vandal 
proof standard: At least IK10, complete in all 
respect as approved by the Engineer lncharge 

No 4.00     

            

6.4 Supply, installation, testing and 
commissioning of 24 Ports Network Video 
Recorder with 8xPoE Ethernet ports, 24 x video 
and audio channels,Recording speed upto 720fps 
at 2592x1944, Supports resolution upto 
2592x1944, Recorded streamsize: 200Mb/s in 
total, fromall cameras, 4 x internal place forHDD 
mounting, 
2xmonitoroutputs(HDMI,VGA)andRACKmount, 
complete inall respect as approved by the 
Engineer lncharge 

No 1.00     

            

6.5 Providing, Fixing & Installing 16 Port POE 
switches, complete inall respect asapproved by 
the engineer incharge as required. 

No 1.00     

            

6.6 Providing and installing of 40" LED smart TV 
latest model suitable for operation on 220/230 V, 
50 Hz AC supply including USB / HDMI Ports, 
Video In, Audio In, switchable to HDMl-I to 
HDMl-11 via wireless remote, flexible cord. 
Shoe, Wi-Fi, Bluetooth, wall bracket, rawal bolts, 
etc., complete with electric connection, as 
approved by the engineer incharge as required.  

No 1.00     

            

6.7 Supply, installation and commissioning of 8TB 
Surveillance Grade Hard Drive complete in all 
respect as approved by the Engineer lncharge as 
per list of approved manufacturers  

No 1.00     

            

            

  CABLE for CCTV         

6.8 Supply and installation / laying of UTP CAT-
6, 4 Pair Cable  for CCTV in already laid PVC 

Rft 315.00     
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conduit, complete in all respect. 

  
          

            

            

  Total for Bill No 6 
      

  

 

 

7. Fire Alarm System 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

 

 

 

 

  Bill Nr.7: Fire Alarm System          

  Electrical Works          

7.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d 

Rft 473      

           

             

7.2 

 Supply, installation, testing & 
commissioning of Analogue Addressable 
Manual Call Point / Pull Station with Base and 
Back Box with Key UL Listed complete in all 
respects. No 3.00     

 

             

7.3 

 Supply, installation, testing & 
commissioning of Analogue Addressable 
Sounder with Flasher, 24 VDC, Mounting Base 
and with Base and Back Box with Key UL 
Listed complete in all respects. No 3.00     

 

    
        

 

7.4 Supply, installation, testing & commissioning 
of Analogue Addressable Optical Smoke 
Detector with Base; 24 VDC; UL LISTED, low 
voltage, solid state, Not Radio Active type, uni-
polar and dual chamber with LED alarm 
indication to be installed on RCC slab, complete 
in all respects 

        
 

          
 

          
 

  
No 23.00     

 

            
 

7.5 
Supply, installation, testing & commissioning 

of Micro processor based Fire Alarm Control 
Panel, suppression consisting of loops and can 
address around 125points, indicating circuits, 
including 2x12V VDC Batteries, suppression 
zone built in power supply, including stand by 
battery, alarm and trouble indication, silence 
alarm and reset system, general alarm and reset 
system, general alarm facility, complete in all 
respects. 

        
 

  
        

 

  
        

 

  
No 1.00     

 

  
        

 

7.6 
 Supply & erection of 2 core 1.5mmsq Fire 

Resistant cable m 
144.17 
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  Total for Bill Nr.7                                                                              
      

   

 

8. Public Address System 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.8: Public Address System         

  Electrical Works         

8.1 
Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d 

Rft 268     

            

            

8.2 Supply, Installation, connecting, testing and 
commissioning of 2 Zone/channel 120 Watts 
high efficiency power amplifier. 

No 1.00     

            

8.3 Supply, Installation, connecting, testing and 
commissioning of 10 Watts high sound quality 
ceiling suspended loudspeaker with high 
strength fire resistant, ABS plastic. 

No 8.00     

            

8.4 Supply, Installation of Microphone of specified 
quality as per requirement made of (ECLER 
Europe). Complete in all respect. As approved 
and directed by Engineer Incharge. 

        

  Desktop Remote Paging Microphone  No 1.00     

            

            

8.5 Supply & installation of 1.5 mm2, two core, PVC 
insulated wire in all kinds of existing or new 
conduit/cable duct as required. 

Rft 267.75     

            

            

  Total for Bill Nr.8                                                                              
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Renovation & Extension of Cat-D Hospital In KPK  

Tehsil Head Quarter Khanpur Hospital 

ESMP Implementation Cost 

 
Item Quantity 

Tentative 

Cost per 

Item (PKR) 

Total 

Cost 

(PKR) 

 Labour Safety 

 
Face Masks (3 PLY) - box 70     

 
Safety Hard Helmets 70     

 
Safety Shoes 70     

 
Hand Gloves - box 70     

 
Ear Plugs 70     

 
Reflective Safety Vest 70     

 
Safety Goggles 70     

 
First Aid Box Complete 8     

 

Infrared Thermometer (Benetech GM-2200 or 

equivalent) 
1     

 Sub-Total   

 Working Site Safety 

 
Safety Signs 12     

 
Safety Cones 40     

 
Safety Tape 40     

 
Portable Delineator with chain 16     

 
Emergency Portable Lights 12     

 
Solid Waste Collection Drums with Cover 10     

 
Fire Fighting Equipment Purchase and refilling 10     

 Sub-Total   

 
Others 

 
Hiring of Environmental Specialist (for 12 months) 1     

 
Labour Campsite Management 

Lump 

sum 
    

 
Water Sprinkling 

Lump 

sum 
    

 
    Sub-Total   

 
Environmental Analysis 

 
Air Monitoring (Before, During After) 6     

 
Noise Monitoring (Before, During After) 6     

 
Water Monitoring (Before, During After) 6     

 
Sub-Total (PKR)   

 
Grand Total (PKR)   
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Renovation & Extension of Cat-D Hospital In KPK 

Emergency Satellite Hospital Nahaqi Peshawar 

1. Civil Works 

Sr.No. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.1: Civil Works         

1.1 
Dismantling brick work in lime or cement 
mortar 

100 Cft 55.91     

1.2 Dismantling : Plain Cement Concrete 1:4:8 100 Cft 0.99     

1.3 Dismantling : Plain Cement Concrete 1:2:4 100 Cft 0.75     

1.4 
Dismantling RCC, separating reinforcement, 
cleaning & straightening 

        

  the same 100 Cft 10.60     

1.5 Dismantling glazed or accoustics tiles etc. 100 Sft 198.35     

1.6 Dismantling 2nd class tile roofing 100 Sft 80.21     

1.7 
Excavation in foundation of building, bridges 
etc. complete : 

        

   in sand, ashes or loose soil 1000 Cft 7.74     

1.8 
Structural backfill using Common Material 
available at site. 

1000 Cft 3.87     

1.9 
Pre anti Termite Treatment in the building 
mixed with water of mixing 

        

  
 ratio as per the manufacturer's certified 
manual 

100 Sft 53.47     

1.10 
Damp proof course of cem. conc. 1:2:4 
including bitumen coat,  

        

  1 layer polythene & 1 coat bitumen         

  (1.5" thick) 100 Sft 0.19     

1.11 
Damp proof course in c/s plaster, 1 layer 
polythene, 1 coat bitumen 

        

   Ratio 1:4 (0.75" thick) 100 Sft 0.40     

1.12 
Plain Cement Concrete including placing, 
compacting, finishing & curing 

        

  (Ratio 1:4:8) 100 Cft 22.46     

1.13 
Plain Cement Concrete including placing, 
compacting, finishing & curing  

        

  (Ratio 1:2:4) 100 Cft 37.50     

1.14 
Supplying and filling sand under floor or 
plugging in wells 

100 Cft 7.03     

1.15 1st class brick work in foundation and plinth         
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in  Cement, sand 

   mortar 1:6 100 Cft 20.16     

1.16 
1st class brick work in ground floor Cement, 
sand 

        

  mortar 1:5 100 Cft 42.21     

  First Floor 100 Cft 45.45     

1.17 
1st class brick work in ground floor Cement, 
sand 

        

  mortar 1:4 100 Cft 9.59     

  First Floor 100 Cft 6.71     

1.18 
RCC in roof slab, beam, column & other 
structural members, 

        

   insitu or precast.         

  (1:1.5:3) (Lead 200 Km) 100 Cft 108.92     

1.19 
RCC in raft foundation slab, base slab of 
column & ret. wall etc., 

        

   not including in 06-07-a-02         

  (1:1.5:3) (Lead 200 Km) 100 Cft 13.65     

1.20 
Erection and removal of Form work with 
Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any 
shape - Position / Horizontal 

100 Sft 142.45     

1.21 
Erection and removal of Form work with 
Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any 
shape - Position / Vertical 

100 Sft 139.01     

1.22 
Supply & fabricate M.S. reinforcement for 
cement concrete  

        

  (Hot rolled deformed bars Grade 60) 100 Kg 444.90     

1.23 Cement plaster 1:4 upto 20' height 3/4" thick 100 Sft 139.05     

1.24 Cement plaster 1:4 upto 20' height 1/2" thick 100 Sft 442.65     

1.25 
Cement plaster 3/8" thick under soffit of 
RCC roof 

        

  slabs only upto 20' height : (1:3) 100 Sft 1.41     

1.26 
Preparing surface and painting with 
emulsion paint : 

        

   First coat 100 Sft 444.06     

  2nd & each subsequent coat. 100 Sft 444.06     

1.27 
Preparing surface & painting with snowcem 
/ weather shield paint : 

        

  First coat 100 Sft 122.03     

  2nd & subsequent coats 100 Sft 122.03     

1.28 
Supply and Fixing aluminium 
door/window, Fixed Glazing Premium 

        

   model (2.00 mm gauge) 3" section Sft 28.00     

1.29 
Supply and Fixing aluminium 
door/window, Fly Screen Shutter 

        

   Deluxe model (1.60 mm gauge) Sft 28.00     

1.30 
Supply and Fixing of UPVC Windows 
(colour as approved) Premium  

        

  
quality Sliding window, including all 
necessary fittings and fly screen 
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  shutters complete. Sft 1,511.50     

1.31 
Providing and fixing of tempered glass of 
approved quality and  

        

  
colour including all fitting complete in all 
respects 

        

  a) 5 mm Thick Sft 1,511.50     

1.32 
Providing, making and fixing of steel grill of 
MS pipe (2"x1") 

        

  
 ornamental design i/c cost of painting 
complete. 

Sft 1,539.50     

1.33 
Providing & fixing uPVC white colour full 
body doors with UPVC  

        

  
frame and chowkat including, locks and all 
hardware fittings, etc.  

        

  complete in all respects Sft 801.50     

1.34 
Supply and fixing of steel door comprising of 
steel pipe frame of size 

        

  
 1.25" x 2.5" & 1.25" x 2.5" square pipe at lock 
rail & divider above  

        

  
and below lock rail using 28 SWG plain sheet 
on both sides including 

        

   hold fast, hinges & painting complete. Sft 24.00     

1.35 
Providing and fixing 1.5" (38mm) thick 
pressed veneered door  

        

  
shutters fully flushed with First class wood 
veneering on all faces  

        

  
and sides fixed over deodar wood cavited 
core and frame work of 

        

  
not less than 4" (100mm) wide strips all 
round with approved brass  

        

  hinges, tower bolts as required. Sft 24.50     

1.36 
Porcelain tile floor of size 12"x24"x1/4" laid 
cement 1:2 over 3/4"  

        

  
thick cement mortar 1:2 of imported 
approved quality 

100 Sft 98.46     

1.37 
Providing and Fixing of Porcelain Floor Tile 
24" x 24" of  

        

  approved quality 100 Sft 1.41     

1.38 Khuras on roof 2'x2'x6" Each 2.00     

1.39 
Bottom khuras of brick masonry in c/s 
mortar 1:6,4'x2'x4.5" over 

        

   3" cem. concrete 1:4:8 Each 2.00     

1.40 
Fabrication of heavy steel work with angle, 
tees, sheet iron etc. for  

Tonne 17.95     

  making trusses, girders etc.         

1.41 
Erection and fitting in position iron trusses, 
staging of water tanks, etc. 

Tonne 17.95     

1.42 
Providing and Fixing Precast Concrete 5000 
psi TUFF Tiles 60mm 

        

  thick over bed of 2" thick sand 100 Sft 15.10     

1.43 
Providing and fixing kerb stone (12"x14"x6") 
in cement sand mortar  

        

  
1:3 in center media or round about as 
specified 

100 Rft 2.10     

1.44 
Providing and laying 3/4"(19mm) thick 
Granite Black polished tiles  

        

  
of imported approved quality of any size on 
floor over 3/8" thick  
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base cement sand mortar 1:3 including 
setting the tiles with 

        

  
Portland cement slurry over cement sand 
jointing and washing the  

        

  
tiles with cement slurry of matching colour 
including grinding, rubbing, 

        

  polishing & mortar cost Sft 586.18     

1.45 
Supply and fixing of fancy type stainless steel 
chromium plate 2" dia  

        

  
pipes stair railing 3/4" dia pipe fixed on 
specified space on steps in  

        

  horizontal positions, complete in all respects Rft 50.00     

1.46 
Providing and Fixing of 6mm thick 
Aluminium Cladding with 0.5mm  

        

  
Aluminium sheets of approved color & 
design on both sides of PVC 

        

  
(FR) including Cost of G.I.C channel 18 SWG 
frame, all necessary  

        

  
fittings, GI Scaffolding etc. complete in all 
respects (24"x36" Mesh) 

Sft 8,770.00     

1.47 
Providing and Laying Dry Shake Terrazzo 
flooring in Natural Grey  

        

  
colour seam less , no panel joints , very high 
abrasion resistance   

        

  
including grinding and polishing, SIKA 
make or approved equivalent  

        

  
complete in all respects as per drawings, 
specifications and as   

        

  directed by the Engineer in charge. Sft 17,136.53     

1.48 
Providing and applying Hygienic Wall 
coating with one coat of 

        

  
Primer & one coat of SIKA 403 W.  SIKA 
make or approved  

        

  
equivalent complete in all respects as per 
drawings, specifications  

        

  and as directed by the Engineer in charge. Sft 22,218.72     

1.49 
Providing and Laying Dry Shake Terrazzo 
flooring in colours (Red,  

        

  
Green & Brown) seam less , no panel joints , 
very high abrasion  

        

  
resistance including grinding and polishing, 
SIKA make or approved  

        

  
equivalent complete in all respects as per 
drawings, specifications  

        

  and as  directed by the Engineer in charge. Sft 792.75     

1.50 
Providing and laying 5mm thick PU flooring 
with 4mm thick  

        

  
Cementitious levelling screed 1mm 100% PU 
flooring SIKA make or  

        

  
approved equivalent complete in all respects 
as per drawings,  

        

  
specifications and as  directed by the 
Engineer in charge. 

Sft 1,163.40     

1.51 
Providing and laying superb quality 3mm 
thick Non-Skid Chequered  

        

  
sheet of approved manufacturer , Colour and 
Shade including the   

        

  
cost of fixing material complete in all respect 
as approved and directed 

        

  by the Engineer Incharge. Sft 1,275.00     

1.52 
Providing & fixing in position Dampa Type 
Metal false ceiling  
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in 2' x 2' & 0.7mm thick sheet with G.I 
Suspension System as  

        

  
per giving working drawings & specification  
etc. complete in  

        

  
all respects as per instruction & Satisfaction 
of the  

        

  Engineer Incharge. Sft 19,836.08     

1.53 
Providing and Fixing of Gutka Brick Tiles Jali 
on Elevation  

        

  
2-1/4" x 2-1/4" x 9" with cement sand mortar 
1:3 including cutting  

        

  
charges as per approved drawing, complete 
in all respect as approved 

        

  and directed by the Engineer Incharge. Sft 5,184.00     

1.54 
Supply, Fabrication and installation of 
Aluminum Door Half  Kick  

        

  
Plate and Half 5mm thick Clear Glass (Local) 
With Gasket  Hinged  

        

  
Doors, using Aluminium Profile 
100x32x2.0mm Thick  Champaign  

        

  
Anodized Colour with Accessories Alum 
Doors Handel + Lock (China) 

        

  
Door Closer (Made in Taiwan) complete in 
all respect  as per  

        

  direction/satisfaction of the Engineer.  Sft 2,068.00     

1.55 
Providing and laying roof insulation, 
comprising of single layer of  

        

  
tiles 9"x4½"x1½" (225x113x40 mm) grouted 
with cement sand mortar  

        

  
1:3 laid over 2" (50 mm) thick earth 
(including mud plaster) over  

        

  
1" thick thermopore sheet, over polythene 
sheet 300 gauge over a layer 

        

  of bitumen, complete in all respects:- Sft 165.90     

1.56 
Providing and applying 4mm thick torch-on 
water proofing bituminous  

        

  
membrane of specified thickness (made of 
Roof-Grip/ EuroBit or  

        

  
approved equivalent ) duly lapped/ 
connected by heating with Torch  

        

  
over ps-6 primer i/c preparation/ smoothen 
the surface complete in  

        

  
all respect as approved and directed by the 
Engineer Incharge 

Sft 340.00     

1.57 
Providing and embedding 10" (250mm) wide, 
10mm thick PVC water  

        

  
stopper in expansion joints of RCC structures 
(Retaining walls,  

        

  water tanks, Slabs) complete in all respect. Rft 40.00     

1.58 
Providing and laying acrylic re-enforce 
cementitious waterproofing &  

        

  
Protective coating  over exposed surfaces of 
R.C.C. Slab in order to  

        

  
provide water proofing, complete in all 
respect. 

Sft 7,957.00     

1.59 
Providing and fixing of CFRP Strip 4" wide 
and 1.2mm thick fixing 

        

  
with epoxy (made of Radiant or approved 
equivalent) complete in all  

        

  
respect as approved and directed by the 
Engineer Incharge. 

Rft 706.00     

1.60 Providing and fixing of CFRP Wrap fixing         
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with epoxy (made of  

  
Radiant or approved equivalent) complete in 
all respect as  

        

  
approved and directed by the Engineer 
Incharge. 

Rft 930.00     

1.61 
Providing and fixing of epoxy filling in steel 
drilling complete in all  

        

  
respect as approved and directed by the 
Engineer Incharge. 

Each 80.00     

1.62 
Providing and laying of Cementitious repair 
Mortar (FR Mortar)   

        

  
complete in all respect as approved and 
directed by the  

        

   Engineer Incharge. Sft 350.00     

1.63 
Providing and fixing 16 Gauge M.S Gate with 
2"x2" frame & ½"x½"  

        

  
Square Bar 4" center to Center and best 
quality rollers at bottom of 

        

  
3" diameters including holdfast, including 
the cost of painting 3 coats  

        

  
of black enamel, complete in all respect as 
per drawings, 

        

  
specifications and directed by the Engineer 
Incharge. 

Sft 212.00     

1.64 
Providing and fixing 1¼"x1¼"x3/16" 
(31x31x5 mm) angle iron step, 

        

  
 including carriage and setting the same in 
work to correct lines  

        

  and levels. Each 15.00     

1.65 
Providing and fixing of Steel Lockers in 
Changing Room complete  

        

  
in all respect as per drawings, specifications 
and directed by the  

        

  Engineer Incharge. Sft 168.00     

1.66 
Providing and fixing 1-1/2' deep, with back 
MDF cabinet 3/4" thick  

        

  
with drawers 3"deep with handles hinges, 
screws etc., complete in all  

        

  
respects as per drawings, specifications and 
directed by the Engineer 

        

  Incharge. Sft 72.00     

1.67 
Providing and fixing aluminium glazed 
partition of anodized/  

        

  
powder coated using section of M/s.Al-Cop/ 
Pakistan Cable or  

        

  
approved equivalent manufacturer, having 
2mm thick frame size  

        

  
D48- A, i/c 1" thick Upvc Sheet with 
hardware and Floor hinge etc. 

        

  
 complete in all respect as  approved and 
directed by the  

        

  Engineer Incharge. Sft 324.00     

1.68 
Removing of Existing Material like Windows, 
ventilator, Doors, grill,  

        

  
railing, gate, rainwater down pipe etc. and 
handover the useable items 

        

  
like Bricks, Door, Windows, ventilator, grill, 
railing, gate, Electrical &  

        

  
HVAC items with proper shifting/ stacking 
within office premises  

        

  
and advised by the site incharge of Hospital. 
The debris shall be  
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removed by the contractor and disposed far 
away from  

        

  office premises. Job 1.00     

  Total for Bill Nr.1                                                                              
      

  

 

 

2. Plumbing Works 

Sr.No. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.2: Plumbing Works         

2.1 Providing and fixing, chromium plated soap 
dish complete. 

Each 25.00     

            

2.2 Providing and Fixing CP (chromium plated) 
toilet 
paper holder complete 

Each 42.00     

            

2.3 Providing and Fixing chromium plated (CP) 
towel 
rail complete: 
60 cm (24") long and 2 cm (3/4") di 

Each 25.00     

            

2.4 Providing and fixing 22" x 16" looking mirror of 
Imported glass complete with Aluminum frame 
of standared size & c.p screws 

Each 20.00     

            

2.5 
Providing and Fixing glazed earthen ware WC 
European type of approved size excluding cost 
of seat & cover, complete in all respects: White 

Each 23.00     

  0         

2.6 Providing and fitting glazed earthenware water 
closet (WC), squatter type (orisa pattern) 
combined with foot rest. complete in all respects 
: 
White 

Each 7.00     

            

2.7 Providing and fixing chromium plated (CP) bib-
cock heavy duty of approved quality : 
2 cm 3/4" 

Each 6.00     

            

2.8 Undercounter Vanity type wash hand basin of 
approved make, colour, size, shape and quality, 
including jointing and sealing material, etc. with 
all accessories for complete installation. 

Each 29.00     

            

2.9 Providing and fixing chromium plated (CP) 
bottle trough / trap of approved quality with 
waste pipe complete : 
1.25" (32 mm) i/d 

Each 29.00     
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2.10 Providing and fixing chorimum plated (CP) 
mixing valve for wash hand basin (WHB), sink 
or shower of approved (Best) quality 

Each 29.00     

            

2.11 
Providing and fixing chromium plated (CP) tee 
stop cock 2 cm (3/4") of approved quality 

Each 29.00     

            

2.12 Providing & fixing chromium plated double  
bib-cock with Muslim Shower of approved 
quality Complete is all respects 

Each 30.00     

            

  PIPING & VALVES         

2.13 Providing, laying cutting, jointing, testing PPRC 
pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1" i/d 

Rft 307.00     

            

2.14 Providing, laying cutting, jointing, testing PPRC 
pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1-1/4" i/d 

Rft 1,073.00     

            

2.15 Providing, laying cutting, jointing, testing PPRC 
pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1-1/2" i/d 

Rft 695.00     

            

2.16 Providing, laying cutting, jointing, testing PPRC 
pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 2" i/d 

Rft 295.00     

            

2.17 Providing and fixing gun metal peet / gate valve 
(screwed) 
 32 mm (1-1/4") dia of approved quality 

Each 16.00     

            

2.18 Providing and fixing gun metal peet / gate valve 
(screwed) 40 mm 1-1/2" dia of approved quality 

Each 13.00     

            

2.19 Providing and fixing gun metal peet / gate valve 
(screwed) 50 mm & 63 mm (2") dia of approved 
quality 

Each 5.00     
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2.20 Providing and Fixing 4" gully trap of approved 
quality including cement concrete cost of PVC 
grating 6" x6" (150 x 150 mm) and masonry 
chamber 12"x12" (300 x 300 mm) 

Each 15.00     

            
2.21 uPVC Soil, Waste and vent pipes conforming to 

ISO:3633 type "B" or BS-4514/5255 class "A" 
,including imported rubber ring/solvent cement 
fittings, jointing, cutting, and breaking 
concrete/masonry and then making it good, 
applying painting, cleaning and testing etc. 
complete in all respects.(for sanitary drainage) : 
2"dia 

Rft 378.00     

            

2.22 Supplying and Fixing UPVC soil waste and vent 
pipe class B : 3" dia 

Rft 1,365.00     

            

2.23 Supplying and Fixing UPVC soil waste and vent 
pipe class B : 4" dia 

Rft 1,540.00     

            

2.24  Supplying and Fixing UPVC soil waste and vent 
pipe class B : 6" dia 

Rft 505.00     

            

2.25 Providing, laying, cutting, jointing, testing and 
disinfecting UPVC pressure pipeline in trenches 
(conforming to BS 3505 manufactured ) jointed 
with socket, elbow, tee, bend and plug bend 
etc.manufactured by the respective 
manufacturer 
complete as per specifications 
uPVC Pressure Pipes Class E (15 Bar) except 
excavation. 8" Nominal Pipe Size (NPS) 

Rft 275.00     

            

2.26 Providing and Fixing cast iron (CI) floor trap 
approved quality including CI grating & 
concrete chamber all round : 4"x3" (100 mm x 75 
mm) 

Each 55.00     

            

2.27 Providing and Fixing brass ball float valve of 
approved quality:  
2" (50 mm) dia 

Each 1.00     

            

2.28 Air relief valves, of approved quality including 
jointing arrangement with pipe; nuts, bolts etc. 
complete in all respects. 

        

  (i) 3/4 " Each 13.00     

            

2.29 Cowel on vent pipes of the following diameter.         

  (i) 3" Each 38.00     

            

2.30 Providing and Fixing Best Quality Wall Shower 
Set 671/73 C.P 

Each 4.00     

            

  Water Supply Pumps         
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2.31 Supply, Install, Testing and Commissioning of 
vertical  submersible pump complete with 
mounting base plates, control panel and level 
switches, dry running protection, IP65, complete 
valves on discharge pipe i.e., non return valve 
and gate valve . Complete in all respect as 
shown on drawings. And in accordance with 
specifications, one duty one stand by 

        

  Q =   30 GPM      ,       H =   60 Feet Pressure Head Each 2.00     

            

2.32 Providing/fixing Electric water heater (Geyser) 
comprising of tank of 14 SWG, GI sheet and 
external cover of 22 SWG MS sheet, insulated 
with 4" thick high density glass wool, imported 
thermostat i/c electric rod, safety valve 
(Ambassador / Canon) or approved equivalent 
manufacturer i/c cost of accessories & making 
connection complete in all respect as approved 
and directed by Engineer Incharge. 

        

  (i) 15 Gal capacity Each 17.00     

            

2.33 Providing & fixing PVC Catch pits complete 
with PVC grating. 

Each 8.00     

            

2.34 Supply & Installation of Insulated GRP Over 
head water tank having capacity 500 Gallons  

Nos. 1.00     

            

  Testing and Commisioning          

2.35 Testing and commissioning for complete 
plumbing system including pressure testing, 
leakage, pump start up etc including all service 
required to make the complete plumbing system 
functional 

Job 1.00     

            

  

Total for Bill Nr.2                                                                                  
      

  

 

 

3. Electrical 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount Rs. 

  Bill Nr.3: Electrical         

3.1 

Supply and Erection of PVC pipe for 
wiring purpose complete Recessed in walls 
including chase etc. : 1" i/d (For Point 
Wiring) 

Rft 11,863     

            

3.2 

Supply and Erection of PVC pipe for 
wiring purpose complete Recessed in walls 
including chase etc. : 1" i/d (For Circuit 
Wiring) 

Rft 4,550     
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3.3 

Supply and Erection of PVC pipe for 
wiring purpose complete Recessed in walls 
including chase etc. : 1" i/d (For Power 
Wiring) 

Rft 5,010     

            

3.4 
Supply and Erection of PVC pipe for 

wiring purpose complete Recessed in walls 
including chase etc. : 1" i/d (For AC Wiring) 

Rft 2,440     

            

3.5 

Supply and Erection of PVC pipe for 
wiring purpose complete Recessed in walls 
including chase etc : 4" i/d (For Main Power 
Cable) 

Rft 150     

            

3.6 
Supply and Erection single core PVC 

insulated copper conductor  
        

  
250/440 V grade cable :3/0.029" 1/2" i/d 

(For Point Wiring) 
Rft 35,589     

            

3.7 
Supply and Erection single core PVC 

insulated 
        

  copper conductor         

  
250/440 V grade cable : 3/0.036" (For 

Circuit Wiring) 
Rft 13,650     

            

3.8 
Supply and Erection single core PVC 

insulated  copper conductor 
        

  
250/440 V grade cable : 7/0.036" (For 

Power Circuits Wiring) 
Rft 15,030     

            

3.9 
Supply and Erection single core PVC 

insulated  copper conductor 
        

  
250/440 V grade cable : 7/0.044" (For AC 

Wiring) 
Rft 7,320     

            

3.10 Supply and Erection best quality exhaust 
fan complete with shutter & regulator : 
12"sweep 

Each 15     

          

3.11 Supply and Fixing of 24" dia Direct axial 
Wall Bracket fan,1450Rpm, Max 50db sound 
level Fan shall be made with 99% purity 
Copper windings 

Each 11     

          

3.12 

Supply at site, installation, testing and 
commissioning of 2 & 3 pin switched socket 
unit 5/10 Amps, 250Volts, round pin 
including appropriate size MS,  powder 
coated back box, complete in all respects.  Each 177     

            

3.13 

Supply at site, installation, testing and 
commissioning of 3 pin switched socket unit 
20 Amps, 250Volts, round pin including  
appropriate size MS, powder coated back 
box, complete in all respects.  

Each 66     

            

3.14 

Supply at site, installation, testing and 
commissioning of the One gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 10     
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3.15 

Supply at site, installation, testing and 
commissioning of the Two gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 22     

            

3.16 

Supply at site, installation, testing and 
commissioning of the Three gang light 
control switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 34     

            

3.17 

Supply at site, installation, testing and 
commissioning of the Four gang light 
control switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 70     

            

3.18 

Supply at site, installation, testing and 
commissioning of the Six gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 41     

            

  
Low Tension Main Panel Board (LTMPB-

GF)  
        

3.19 Fabrication, supply at site, installation and 
commissioning of LT Main Panel board 
(LTMPB) indoor type, floor mounted made 
of sheet steel 14 SWG , with flexible earthing 
straps, degreased and de-rusted, zinc 
phosphated, finished with electro-static 
powder coating of 15 micron thickness in 
approved colour, panel housing to comply 
with protection class IP-40, with hinged 
door, lockable handle, all auxiliaries, internal 
wiring, designation labels on MCCBS, 
earthing bar, numbering beads on the 
control wires, LTMPB suitable for system 
Voltage 415 V, 50 Hz, 3 Phase & neutral, bus 
bars of  99.8% purity electrolytic copper, 
including cost of cable termination lugs, 
brass cable glands for incoming & outgoing 
cables, wiring from breakers, indication 
lamps, instruments and control all 
accessories complete in all respects. 

        

          

          

          

          

          

          

          

          

  All incoming and outgoing breakers shall 
be accessible by opening the front door 
having additional M.S. sheet cover. Gaskets 
shall also be provided where necessary. 
LTMPB shall have thermostatically 
controlled exhaust fan and tube light with 
door switch on each cubicle. 

        

          

          

          

  Incoming         

  01 No: 630 ATP MCCB, RC:50 kA         

  
01 No: Digital Ampere Meter 0~630A 

With Selector Switch 
        

  
01 No: Digital Volt Meter 0~600VAC With 

Selector Switch 
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01 No. Under/Over Voltage, Phase 

failure, Phase loss protection relay 
        

  03 Nos: Current Transformer 400/5A         

  03 Nos: Control MCB for protection         

  03 Nos: Indication Lamp (R+Y+B)         

  
01 Job: Brass Cable Gland for Incoming 

Cable 
        

  Outgoing         

  08 Nos: 32 ATP MCCB RC:10 kA          

  02 Nos: 40 ATP MCCB RC:10 kA          

  01 No: 80 ATP MCCB RC:15 kA          

  01 No: 160 ATP MCCB RC:20 kA          

  02 Nos: 30/80 ATP MCCB (Spare)         

  
Complete In all respect as per single line 

diagram 
Each 1 

  
  

            

  Distribution Boards         

3.20 Supply of Common distribution board at 
site, fabrication, installation, testing, 
commissioning and connections of wires / 
cables of  Distribution Boards “Light / 
Power” concealed type to be installed as and 
where shown  on drawing, made of MS 
sheet 16 SWG degreased and degusted, zinc 
phosphated, finished with electro-static 
powder coating of 15 micron thickness in 
approved colour with hinged door, flexible 
earthing strap lockable handle, catcher, 
earthing strip neutral  strip, internal wiring 
from MCBs terminating on cable terminal 
blocks, including cost of all necessary 
materials complete in all respects. All DBs 
mentioned below shall have 3 phase 
indication lamps transformer type of colour 
Red Yellow, Blue and 1-Voltmeter scaled 0-
500 Vwith selector switch. 

        

          

          

          

          

          

          

          

          

  
DISTRIBUTION BOARD LIGHT & 

POWER WARD (TYPICAL) 
        

  
(DBLP-01,02,03-WARD-GF) INSTALLED 

AT GROUND FLOOR. 
        

  Incoming         

  01 No. 32 ATP MCCB, RC:10kA          

  
01 Nos. Digital Volt Meter 0~400VAC 

With Selector Switch 
        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  2 Nos. 10 ASP MCB for Lighting Circuits         

  9 Nos 20 ASP MCB for Power Circuits         

  4 Nos 10/20 ASP MCB Spare         

  
Complete In all respect as per single line 

diagram 
Each 3     

            

  
DISTRIBUTION BOARD LIGHT & 

POWER COMMON 
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(DBLP-COM-GF) INSTALLED AT 

GROUND FLOOR 
        

  Incoming         

  01 No. 80 ATP MCCB, RC:20kA          

  
01 Nos. Digital Volt Meter 0~400VAC 

With Selector Switch 
        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  23 Nos. 10 ASP MCB for Lighting Circuits         

  23 Nos 20 ASP MCB for Power Circuits         

  5 Nos 10/20 ASP MCB Spare         

  
Complete In all respect as per single line 

diagram 
Each 1     

            

  
DISTRIBUTION BOARD AC (DBAC-GF) 

INSTALLED  
        

  AT GROUND FLOOR         

  Incoming         

  01 No. 40 ATP MCCB, RC:10kA          

  
01 Nos. Digital Volt Meter 0~400VAC 

With Selector Switch 
        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  11 Nos 20 ASP MCB for Power Circuits         

  4 Nos 20 ASP MCB Spare         

  
Complete In all respect as per single line 

diagram 
Each 1     

            

  
DISTRIBUTION BOARD LIGHT & 

POWER WARD 
        

  
(DBLP-01,02-WARD-1F) INSTALLED AT 

FIRST FLOOR 
        

  Incoming         

  01 No. 32 ATP MCCB, RC:10kA          

  
01 Nos. Digital Volt Meter 0~400VAC 

With Selector Switch 
        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  2 Nos 10 ASP MCB for Lighting Circuits         

  9 Nos 20 ASP MCB for Power Circuits         

  4 Nos 20 ASP MCB Spare         

  
Complete In all respect as per single line 

diagram 
Each 2     

            

  
DISTRIBUTION BOARD LIGHT & 

POWER WARD 
        

  
(DBLP-3-WARD-1F) INSTALLED AT 

FIRST FLOOR 
        

  Incoming         
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  01 No. 32 ATP MCCB, RC:10kA          

  
01 Nos. Digital Volt Meter 0~400VAC 

With Selector Switch 
        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  1 No 10 ASP MCB for Lighting Circuits         

  8 Nos 20 ASP MCB for Power Circuits         

  3 Nos 10/20 ASP MCB Spare         

  
Complete In all respect as per single line 

diagram 
Each 1     

            

  
DISTRIBUTION BOARD LIGHT & 

POWER OT 
        

  
(DBLP-OT-1F) INSTALLED AT FIRST 

FLOOR 
        

  Incoming         

  01 No. 32 ATP MCCB, RC:10kA          

  
01 Nos. Digital Volt Meter 0~400VAC 

With Selector Switch 
        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  2 Nos 10 ASP MCB for Lighting Circuits         

  8 Nos 20 ASP MCB for Power Circuits         

  2 Nos 10/20 ASP MCB Spare         

  
Complete In all respect as per single line 

diagram 
Each 1     

            

  
DISTRIBUTION BOARD LIGHT & 

POWER CSSD 
        

  
(DBLP-CSSD-1F) INSTALLED AT FIRST 

FLOOR 
        

  Incoming         

  01 No. 160 ATP MCCB, RC:20kA          

  
01 Nos. Digital Volt Meter 0~400VAC 

With Selector Switch 
        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  4 Nos 10 ASP MCB for Lighting Circuits         

  5 Nos 20 ASP MCB for Power Circuits         

  3 Nos 10/20 ASP MCB Spare         

  02 Nos. 63A TP MCCB RC: 10kA         

  02 Nos. 20A DP MCB RC: 10kA         

  01 No. 125A TP MCCB RC: 16kA         

  
02 Nos. 20/63 ATP MCCB RC:10KA 

(spare) 
        

  
Complete In all respect as per single line 

diagram 
Each 1     

            

  DISTRIBUTION BOARD LIGHT &         
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POWER COMMON 

  
(DBLP-COM-1F) INSTALLED AT FIRST 

FLOOR 
        

  Incoming         

  01 No. 40 ATP MCCB, RC:15kA          

  
01 Nos. Digital Volt Meter 0~400VAC 

With Selector Switch 
        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  17 Nos 10 ASP MCB for Lighting Circuits         

  12 Nos 20 ASP MCB for Power Circuits         

  4 Nos 10/20 ASP MCB Spare         

  
Complete In all respect as per single line 

diagram 
Each 1     

            

  
DISTRIBUTION BOARD AC" (DBAC-1F) 

INSTALLED  
        

  AT FIRST FLOOR.         

  Incoming         

  01 No. 32 ATP MCCB, RC:10kA          

  
01 Nos. Digital Volt Meter 0~400VAC 

With Selector Switch 
        

  03 Nos. Indication Lamp (R+Y+B)         

  Outgoing         

  07 Nos 20 ASP MCB for Power Circuits         

  2 Nos 20 ASP MCB Spare         

  
Complete In all respect as per single line 

diagram 
Each 1     

            

3.21 Providing & laying  4 core, of following 
sizes , PVC insulated & PVC sheathed, 
600/1000 volts grade with stranded copper 
conductor ,  un armored L.T cable in prelaid 
pipe/G.I. wire/trenches, etc.          

  

4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-01,02,03-
WARD-GF)  

Rft 390     

  
4 Core 16 mm2 Copper Conductor non-

armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBAC-GF) 

Rft 15     

  
4 Core 35 mm2 Copper Conductor non-

armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-COM-GF) 

Rft 15     

  

4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-01,02-WARD-
1F)  

Rft 300     

  

4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-03-WARD-
1F) 

Rft 103     

  
4 Core 16 mm2 Copper Conductor non-

armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-OT-1F) 

Rft 90     
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4 Core 120 mm2 Copper Conductor non-

armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-CSSD-1F) 

Rft 84     

  
4 Core 16 mm2 Copper Conductor non-

armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-COM-1F) 

Rft 60     

  
4 Core 16 mm2 Copper Conductor non-

armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBAC-1F) 

Rft 60     

            

3.22 

Providing & laying 3 core cables of 
following sizes , PVC insulated & PVC 
sheathed, 600/1000 volts grade with 
stranded copper conductor,  un armored L.T 
cable in prelaid pipe/G.I. wire/trenches, etc.  
2 Nos. 3 Core 6 mm2 Copper Conductor 
non-armoured , PVC Insulated, PVC 
Sheathed, 660 / 1000 volt cable  

Rft 60     

            

3.23 

Providing & laying 1 core cables of 
following sizes , PVC insulated & PVC 
sheathed, 600/1000 volts grade with 
stranded copper conductor, un armored L.T 
cable in prelaid pipe/G.I. wire/trenches, etc.          

  
From Transformer to LTMPB (8 No. 1-

Core 185 mm.sq Cu/PVC/PVC) 
Rft 1,200     

            

3.24 

Providing & laying 1 core cables of 
following sizes , PVC insulated & PVC 
sheathed, 450/750 volts grade with stranded 
copper conductor,  un armored L.T cable in 
prelaid pipe/G.I. wire/trenches, etc.         

  (Copper Protective Conductor)         

  
1 Core 16 mm2 Cu PVC/PVC 450/750 V 

CPC  
Rft 1,117     

  
1 Core 70 mm2 Cu PVC/PVC 450/750 V 

CPC  
Rft 300     

            

3.25 Fitting & Fixtures         

  Lights         

  Supply, installation, testing and 
commissioning of following light fittings, 
ceiling, wall mounted complete with all 
accessories make  Philips, pierlite, Sunlight 
or Osram , internal wiring, earthing 
terminal.as per instructions of the engineer.  

        

          

          

  Ceiling Panel Light  2' x 2' with 36W LED Each 128     

  
Ceiling Recessed Down Light LED 12 

Watt  
Each 54     

  
Ceiling Recessed Down Light LED 18 

Watt  
Each 294     

  Mirror Light 18 Watt  Each 24     

  
Watertight Bulkhead Light with 18 Watt 

LED 
Each 30     

  Step lights 6W Each 10     

            

  Power Sockets         
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Supply, installation and testing of 13 

Amps Universal Power Socket. 
Each 109     

  Supply, installation and testing of 3 Phase 
5-Pin Industrial Power Socket 63 Amp   

Each 2     

          

  Supply, installation and testing of 3 Phase 
5-Pin Industrial Power Socket 125 Amp   

Each 1     

          

  Supply, installation and testing of Single 
Phase 3-Pin Industrial Power Socket 16 Amp   

Each 3     

          

            

3.26 Supply at site & installation of PVC back 
boxes compatible with switch & socket 
plates to be installed. 

        

          

  Back Box: 3" x 3" Each 136     

  Back Box: 3" x 6"" Each 41     

  Junction Box 9"x7" for general use Each 2     

            

  Fans         

3.27 Providing & installing False Ceiling Fan 
(Bax Fan) with remote, 24" (2' x 2') size 
including connections, complete in all 
respect as approved by the Engineer 
1ncharge 

        

  Each 88     

            

  Floor Outlet Box (FOB)         

3.28 Supply ,Fabrication and installation of 
floor outlet boxes made of mild steel 16 SWG 
of appropriate size but not less than 
300mmx300mmx150mm openable hinged 
cover 2.5mm thick 2 coats of antirust paint 
and further coats of enamelled paint all 
necessary material/arrangement for fixation 
of power , Data and Telephone sockets 
holes, passage of outgoing cables , rubber 
groumet , earthing terminal and partition 
made of backlite make by thermic or 
approved equivalent . FOB shall be installed 
flush with floor , sample shall be submitted 
to site engineer before purchase of FOB . 

        

          

          

          

          

          

  Each 9     

            

  Diesel Generator Set:         

3.29 a) Supply at site installation testing & 
commissioning of Diesel Generator 300 
kVA,1500 rpm, 50Hz, with generator output  
400/230V, 3phase, 4 wire. Generator should 
be complete with sound attenuation canopy, 
control panel (ATS) and Earthing 

        

          

  Each 1     

            

  Earthing System - Rod Type         

3.30 Supply, installation, testing and 
commissioning of complete earthing system 
for LT Panel. The work shall include 3 meter 
long copper rod  of 20 mm dia size with bare 
copper conductor 2x70 mm sq. ssc upto 
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  earth  connecting point, inspection chamber, 
etc. to achieve less than 1 to 5 ohm  specified 
earthing results. Complete in all respects as 
per   

        

          

  
drawing and specification or as directed 

by the Engineer 
No. 1     

            

  Total for Bill Nr.3                                                                              
      

  

 

 

4. HVAC 

Sr.Nr. Description Qty Unit     
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.4: HVAC         

            

  FIRE EXTINGUISHER SYSTEM         

4.1 

Providing and fixing of approved quality 
and manufacturer best design Fire 
Extinguisher including all fittings complete in 
all respects. 

Nos. 6     

4.2 
Supply and Erection of INVERTER BASED 

SPLIT AC (01 Ton) 
Nos. 9     

4.3 
Supply and Erection of INVERTER BASED 

SPLIT AC (1.5 Ton) 
Nos. 21     

4.4 
Supply and Erection of INVERTER BASED 

SPLIT AC (02 Ton) 
Nos. 2     

  Drain Piping          

4.5 Supply & Installation of 5 mm thick 
polyethylene (PE) insulation for condensate 
drain pipes of required size for AHU and FCU 
pipes covered with PVC tape as per 
specifications /drawings with all accessories 
and fittings as approved and directed by 
Engineer Incharge. 

        

  (i) 3/4 " dia pipe Rft 455     

  (ii) 1 " dia pipe Rft 195     

            

4.6 Supply and Installation of Gas & Liquid 
Copper Piping of specified size and thickness 
including the cost of Fittings, Welding 
Complete clamps/hangers/supports, testing 
charges and all other related material for 
installation purpose complete in all respect as 
approved and directed by the Engineer 
Incharge 
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  (i) 1/4" Rft 695     

  (ii) 3/8" Rft 1041     

  (iv) 5/8" Rft 579     

            

4.7 Supply & installation closed cell type 
Aluminium foil faced XLPE (Cross linked 
polyethylene) polyolefin pipe insulation tube 
of density 25 Kg/m³ of specified thickness & 
thermal conductivity 0.035 w/m °C and fire 
retardant of Class "o" rating as specified for 
refrigerant copper piping as approved by the 
Engineer Incharge. 

        

  a) 20 mm thick         

  (i) 1/4" Rft 695     

  (ii) 3/8" Rft 1041     

  (iv) 5/8" Rft 579     

            

4.8 Supply and installation of pvc condensate 
drain pipes for indoor AC units including all 
fittings and accessories as required as 
approved by the engineer. 

        

  (i) 3/4 " dia pipe Rft 455     

  (ii) 1 " dia pipe Rft 195     

  Total for Bill Nr.4                                                                                
      

  

 

5. Telephone and Data 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.5: Telephone and Data         

  Electrical Works         

5.1 
Supply and Erection of PVC pipe for wiring 

purpose complete Recessed in walls including 
chase etc. : 1" i/d 

Rft 1,630     

            

  Data System         

5.2 Supply, Installation, testing and 
commissioning of Single Port Data outlet of 1 x 
RJ-45 I/Os for Cat-6 cable and with 16 SWG back 
box, complete in all respects 

        

          

  Each 15     

            

  Telephone System         

5.3 Supply and Installation of Single Port 
Telephone outlet of CAT-5,1 x RJ-45 I/Os and 
back box of 16 SWG, complete in all respects 

        

  No 15     

            

5.4 
Supply, installation, connecting, testing and 

commissioning of PABX suitable for 4 line & 15 
extension (4 line means 4 in i.e 4 PTCL numbers, 
and 15 users). 

        

  No 1     

          

  Supply and Installation of 10-Pair Telephone         
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5.5 Junction Box with back mounting frame and 
connection strip Recessed in wall Type where 
shown on drawings, made of 16 SWG M.S. Sheet 
with hinged door. Completed in all respects 

        

          

  No 1     

          

            

  Data System:         

5.6 Supply and installation of 16-Ports 
x10/100/1000 Data Switch 

No 2.00     

          

5.7 
Supply and installation of 24-Ports CAT-6 

Data Patch Panel complete with CAT-6 RJ-45 
I/Os 

No 1.00     

            

5.8 

Supply, installation of wall mounted fiber to 
the home panel (FTTH) of Single Port PON to 
accommodate main ONT system to be installed  
made of M.S sheet, powder coated, front glass 
door.  

No 1.00     

            

5.9 

Supply, installation, testing and 
commissioning of Optical Network Terminal 
(ONT) to be installed where necessary Including 
cost of all necessary materials. Complete in all 
respects. 

No 2.00     

5.10 12 U Double Section Data Cabinet with PDU No 1.00     

  CABLE for DATA & Telephone         

5.11 

Supply and installation / laying of UTP CAT-
6, 4 Pair Cable  for Telephone & DATA, in 
already laid PVC conduit, complete in all 
respect. 

Rft 2,400.00     

  Total for Bill Nr.5                                                                             
      

  

 

 

6. CCTV 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.6: CCTV         

  Electrical Works         

6.1 
Supply and Erection of PVC pipe for wiring 

purpose complete Recessed in walls including 
chase etc. : 1" i/d 

Rft 2,700     

            

6.2 Supply, installation, testing and 
commissioning of Dome IP camera having 
following specifications:-Image device: At least 
1/3 inch, Resolution & frames/sec: At least 4 
MP/25fps, Video-Compression: H.265,H.264, 
MJPEG, Focal length: fixed of 2.8mm,4mm or 
8mm. Min illumination: 0 \ux(B/W), 0.15 \ux 
(Colour),lnfrared viewable length: At least 30 m, 
Weather proof standard: JP 66 at least, Vandal No 45.00     
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proof standard: At least IK10, complete in all 
respect as approved by the Engineer lncharge 

            

6.3 Supply, installation, testing and 
commissioning of bullet camera having 
following specifications:- Image device: At least 
1/3 inch, Resolution & frames/sec: At least 4 
MP/25fps, Video Compression: H.265,H.264, 
MJPEG, Focal length: fixed of 2.8mm,4mm or 
8mm. Min illumination: 0 lux(B/W), 0.15 lux 
(Colour}, Infrared viewable length: At least 30 
m, Weather proof standard: JP 66 at least, 
Vandal proof standard: At least IK10, complete 
in all respect as approved by the Engineer 
lncharge No 5.00     

            

6.4 Supply, installation, testing and 
commissioning of 64 Channel NVR 64 
PoE/Poe+ ports having following 
specifications:- Max recording rate: 300Mbps  
Embedded system: Linux or latest, VGA and 
HDMl(upto 4K support) & Dual Monitor 
Compression:H.265, H.264, MJPEG, Internal 
storage: upto 8 SATA (Max 64TB), External 
storage: 1 e-SATA, Monitoring: Web viewer and 
Mobile viewer Camera support: ONVIF, 
complete in all respect as approved by the 
Enoineer lncharge. No 1.00     

            

6.5 Providing, Fixing & Installing 24 Port POE  
switches, with 2 SFP ports, complete in all 
respect as approved by the engineer incharge as 
required.  No 3.00     

            
6.6 Providing and installing of 40" LED smart TV 

latest model suitable for operation on 220/230 
V, 50 Hz AC supply including USB / HDMI 
Ports, Video In, Audio In, switchable to HDMl-I 
to HDMl-11 via wireless remote, flexible 
cord.shoe, wifi, bluetooth, wall bracket, rawal 
bolts, etc, complete with electric connection, as 
approved by the engineer incharge as required.  No 1.00     

            
6.7 Supply, installation and commissioning of 

8TB Surveillance Grade Hard Drive complete in 
all respect as approved by the Engineer lncharge 
as per list of approved manufacturers  No 1.00     

            
            
  CABLE for CCTV         

6.8 Supply and installation / laying of UTP CAT-
6, 4 Pair Cable  for CCTV in already laid PVC 
conduit, complete in all respect. Rft 2,700.00     

  
  

        



Section IX – Particular Conditions of Contract 267 
 

  Total for Bill Nr.6                                                                            
      

  

 

 

7. Fire Alarm System 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.7: Fire Alarm System         

  Electrical Works         

7.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d Rft 2,540     

            
7.2  Supply, installation, testing & commissioning 

of Analogue Addressable Manual Call Point / 
Pull Station with Base and Back Box with Key 
UL Listed complete in all respects. No 13.00     

            
7.3  Supply, installation, testing & commissioning 

of Analogue Addressable Sounder with Flasher, 
24 VDC, Mounting Base and with Base and Back 
Box with Key UL Listed complete in all respects. No 13.00     

    
        

7.4 Supply, installation, testing & commissioning 
of Analogue Addressable Optical Smoke 
Detector with Base; 24 VDC; UL LISTED, low 
voltage, solid state, Not Radio Active type, uni-
polar and dual chamber with LED alarm 
indication to be installed on RCC slab, complete 
in all respects 

        
  

        
  

        
  

No 104.00     
            

7.5 Supply, installation, testing & commissioning 
of Micro processor based Fire Alarm Control 
Panel, suppression consisting of loops and can 
address around 125points, indicating circuits, 
including 2x12V VDC Batteries, suppression 
zone built in power supply, including stand by 
battery, alarm and trouble indication, silence 
alarm and reset system, general alarm and reset 
system, general alarm facility, complete in all 
respects. 

        
  

        
  

        
  

No 1.00     
  

        
7.6  Supply & erection of 2 core 1.5mmsq Fire 

Resistant cable m 774.19     
            

  Total for Bill Nr.7                                                                               
      

  

 

 

8. Public Address System 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 
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  Bill Nr.8: Public Address System         

  Electrical Works         

8.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d Rft 1,975     

            

            

8.2 Supply, Installation, connecting, testing and 
commissioning of 2 Zone, Multichannel 500 
Watts Power  high efficiency power amplifier. 
(ECLER Europe) No 1.00     

            

8.3 

Supply, Installation connecting, testing and 
commissioning of Digital Zone Manager with 
14 inputs and 8 outputs with embedded web-
server application (control from standard web 
browser in Windows / MacOS, etc.) for its 
configuration; remote control from physical 
wall installation panels, call (paging) stations 
and applications for mobile devices (Android, 
iOS). Includes DSP with specific functions for 
both inputs and outputs.  

No 1.00     

            

8.4 
Supply, Installation connecting, testing and 

desktop Paging Microphone.  
(ECLER Europe) 

No 1.00     

            

8.5 Supply, Installation, connecting, testing and 
commissioning of 6 Watts high sound quality 
ceiling suspended loudspeaker ABS plastic. 
(ECLER Europe) No 54.00     

            
8.6 Installation, connecting, testing and 

commissioning of Dynamic Microphone.  
(ECLER Europe) No 2.00     

            
8.7 Supply & installation of 1.5 mm2, two core, 

PVC insulated wire in all kinds of existing or 
new conduit/cable duct as required. Rft 1,975.00     

            

  Total for Bill Nr.8                                                                             
      

  

 

 

9. O.H.R 10,000 Gallons 

Sr.Nr. Description Unit     Qty 
Unit 
Rate  

Amount 
Rs. 

  Bill Nr.9: O.H.R 10,000 Gallons         

            

9.1 Excavation in foundation of building,         
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bridges etc. complete : 

   in sand, ashes or loose soil 1000 Cft 6.46     

            

9.2 
Structural backfill using Common Material 
available at site. 

1000 Cft 3.23     

            

9.3 
Pre anti Termite Treatment in the building 
mixed with water of mixing 

        

  
 ratio as per the manufacturer's certified 
manual 

100 Sft 8.08     

            

9.4 
Plain Cement Concrete including placing, 
compacting, finishing & curing 

        

  (Ratio 1:4:8) 100 Cft 6.71     

            

9.5 
Plain Cement Concrete including placing, 
compacting, finishing & curing  

        

  (Ratio 1:2:4) 100 Cft 1.63     

            

9.6 
Supplying and filling sand under floor or 
plugging in wells 

100 Cft 214.58     

            

9.7 
1st class brick work in foundation and 
plinth in  Cement, sand 

        

   mortar 1:6 100 Cft 1.80     

            

9.8 
RCC in roof slab, beam, column & other 
structural members, 

        

   insitu or precast.         

  (1:1.5:3) (Lead 200 Km)         

  1'-6" to 21'-6" 100 Cft 7.40     

  21'-6" to 31'-6" 100 Cft 3.19     

  31'-6" to 40'-9" 100 Cft 5.29     

  40'-9" to 49'-3" 100 Cft 7.56     

            

9.9 
RCC in raft foundation slab, base slab of 
column & ret. wall etc., 

        

   not including in 06-07-a-02         

  (1:1.5:3) (Lead 200 Km) 100 Cft 6.26     

            

9.10 
Erection and removal of Form work with 
Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any 
shape - Position / Horizontal 

100 Sft 20.99     

            

9.11 
Erection and removal of Form work with 
Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any 
shape - Position / Vertical 

100 Sft 44.28     
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9.12 
Supply & fabricate M.S. reinforcement for 
cement concrete  

        

  (Hot rolled deformed bars Grade 60) 100 Kg 120.26     

            

            

9.13 
Providing and Fixing Precast Concrete 5000 
psi TUFF Tiles 60mm 

        

  thick over bed of 2" thick sand 100 Sft 6.50     

            

9.14 
Providing and fixing GI pipe railing (3 feet 
high) 

100       

    Rft/3row 1.90     

            

9.15 
Providing and fixing sluice valve of BSS 
quality (BS 5163) and  

        

  
weight Class 'B' for Cast Iron & AC pipe 
line (including cost of  

        

  jointing material):-         

  d) 8" (200 mm) dia of Valve Each 4.00     

            

9.16 
Providing and embedding 10" (250mm) 
wide, 10mm thick PVC water  

        

  
stopper in expansion joints of RCC 
structures (Retaining walls,  

        

  water tanks, Slabs) complete in all respect. Rft 57.75     

            

9.17 
Providing and fixing 1¼"x1¼"x3/16" 
(31x31x5 mm) angle iron step, 

        

  
 including carriage and setting the same in 
work to correct lines  

        

  and levels. Each 7.00     

            

9.18 
Providing, transportation, laying, cutting, 
jointing, testing,  

        

  
commissioning & disinfecting M.S Pipe, 
Schedule-40, including  

        

  
fittings (such as bend, tee, cross collar 
reducer, tail piece, flanged  

        

  
spigot, cap, flanged socket, taper, angle 
branch, plug etc.). 

        

  8" i/d Rft 200.00     

            

9.19 
Cleaning, testing & disinfecting over head 
reservoir complete in all  

        

  
respects upto the satisfaction of the Project 
Manager 

Job 1.00     

            

9.20 
Providing and fixing C.I  4" dia air vent of 
approved quality and  

        

  
design on the top of tank as per details 
provided in the drawings. 

        

  Complete in all respects. Each 1.00     
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9.21 
Supplying and fixing in position 2.75' x 
2.75' MS sheet, 1/8" thick at  

        

  
the top of reservoir as per drawings, 
complete in all respects. 

Each 1.00     

            

9.22 
Providing, installing, testing and 
commissioning Hydrostatic Level  

        

  
Submersible Transmitter/ Indicator for 
direct mounting in Over Head  

        

  
Reservoirs make of USA/Europe or 
equivalent, along with Level  

        

  
Display unit, Shielded wire of 3m complete 
in all respect as per  

        

  
instructions of the Engineer Incharge and 
including the following  

        

  features. Each 1.00     

            

  Total for Bill Nr.9                                                                              
      

  

 

10. ESMP Implementation Cost 

Item Quantity 

Tentative 

Cost per 

Item 

(PKR) 

Total Cost 

(PKR) 

Labour Safety 

Face Masks (3 PLY) - box 70     

Safety Hard Helmets 70     

Safety Shoes 70     

Hand Gloves - box 70     

Ear Plugs 70     

Reflective Safety Vest 70     

Safety Goggles 70     

First Aid Box Complete 8     

Infrared Thermometer (Benetech GM-2200 or 

equivalent) 
1     

Sub-Total   

Working Site Safety 

Safety Signs 12     

Safety Cones 40     

Safety Tape 40     

Portable Delineator with chain 16     

Emergency Portable Lights 12     

Solid Waste Collection Drums with Cover 10     

Fire Fighting Equipment Purchase and refilling 10     

Sub-Total   

Others 

Hiring of Environmental Specialist (for 12 months) 1     

Labour Campsite Management 
Lump 

sum 
    

Water Sprinkling 
Lump 

sum 
    

        

Environmental Analysis 
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Air Monitoring (Before, During After) 6     

Noise Monitoring (Before, During After) 6     

Water Monitoring (Before, During After) 6     

Sub-Total (PKR)   

Grand Total (PKR)   

 

 

 

Renovation & Extension of Cat-D Hospital In KPK 

Hospital Yar Hussain Swabi 

1. Civil Works 

Sr.No. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.1: Civil Works         

            

1.1 
Dismantling brick work in lime or 
cement mortar 

100 Cft 86.32     

            

1.2 
Dismantling glazed or accoustics tiles 
etc. 

100 Sft 126.86     

            

1.3 
Excavation in foundation of building, 
bridges etc. complete : 

        

   in sand, ashes or loose soil 1000 Cft 20.23     

            

1.4 
Structural backfill using Common 
Material available at site. 

1000 Cft 10.11     

            

1.5 
Pre anti Termite Treatment in the 
building mixed with water of mixing 

        

  
 ratio as per the manufacturer's certified 
manual 

100 Sft 110.76     

            

1.6 
Plain Cement Concrete including 
placing, compacting, finishing & curing 

        

  (Ratio 1:4:8) 100 Cft 10.49     

            

1.7 
Plain Cement Concrete including 
placing, compacting, finishing & curing  

        

  (Ratio 1:2:4) 100 Cft 2.66     

            

1.8 
1st class brick work in foundation and 
plinth in  Cement, sand 

        

   mortar 1:6 100 Cft 18.40     

            

1.9 
1st class brick work in ground floor 
Cement, sand 

        

  mortar 1:5 100 Cft 12.27     
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  First Floor 100 Cft 86.05     

            

1.10 
1st class brick work in ground floor 
Cement, sand 

        

  mortar 1:4 100 Cft 8.82     

  First Floor 100 Cft 10.59     

            

1.11 
RCC in roof slab, beam, column & other 
structural members, 

        

   insitu or precast.         

  (1:1.5:3) (Lead 200 Km) 100 Cft 60.02     

            

1.12 
RCC in raft foundation slab, base slab of 
column & ret. wall etc., 

        

   not including in 06-07-a-02         

  (1:1.5:3) (Lead 200 Km) 100 Cft 33.47     

            

1.13 
Erection and removal of Form work 
with Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any 
shape - Position / Horizontal 

100 Sft 59.97     

            

1.14 
Erection and removal of Form work 
with Plywood sheet finishing  

        

  
for RCC or Plain cement Concrete in any 
shape - Position / Vertical 

100 Sft 113.25     

            

1.15 
Supply & fabricate M.S. reinforcement 
for cement concrete  

        

  (Hot rolled deformed bars Grade 60) 100 Kg 339.36     

            

1.16 
Cement plaster 1:4 upto 20' height 3/4" 
thick 

100 Sft 112.46     

            

1.17 
Cement plaster 1:4 upto 20' height 1/2" 
thick 

100 Sft 447.80     

            

1.18 
Preparing surface and painting with 
emulsion paint : 

        

   First coat 100 Sft 447.80     

  2nd & each subsequent coat. 100 Sft 447.80     

            

1.19 
Preparing surface & painting with 
snowcem / weathershield paint : 

        

  First coat 100 Sft 91.29     

  2nd & subsequent coats 100 Sft 91.29     

            

1.20 
Supply and Fixing of UPVC Windows 
(colour as approved) Premium  

        

  
quality Sliding window, including all 
necessary fittings and fly screen 
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  shutters complete. Sft 901.50     

            

1.21 
Providing and fixing of tempered glass 
of approved quality and  

        

  
colour including all fitting complete in 
all respects 

        

  a) 5 mm Thick Sft 901.50     

            

1.22 
Providing, making and fixing of steel 
grill of MS pipe (2"x1") 

        

  
 ornamental design i/c cost of painting 
complete. 

Sft 901.50     

            

1.23 
Providing & fixing uPVC white colour 
full body doors with UPVC  

        

  
frame and chowkat including, locks and 
all hardware fittings, etc.  

        

  complete in all respects Sft 400.00     

            

1.24 
Porcelain tile floor of size 12"x24"x1/4" 
laid cement 1:2 over 3/4"  

        

  
thick cement mortar 1:2 of imported 
approved quality 

100 Sft 38.72     

            

1.25 Khuras on roof 2'x2'x6" Each 2.00     

            

1.26 
Bottom khuras of brick masonry in c/s 
mortar 1:6,4'x2'x4.5" over 

        

   3" cem. concrete 1:4:8 Each 2.00     

            

1.27 
Fabrication of heavy steel work with 
angle, tees, sheet iron etc. for  

Tonne 24.07     

  making trusses, girders etc.         

            

1.28 
Erection and fitting in position iron 
trusses, staging of water tanks, etc. 

Tonne 24.07     

            

1.29 
Provide & fix ornamental cement jali 
1:2:4 2" 

        

  thick without steel. 100 Sft 4,160.00     

            

1.30 
Supply and fixing of fancy type stainless 
steel chromium plate 2" dia  

        

  
pipes stair railing 3/4" dia pipe fixed on 
specified space on steps in  

        

  
horizontal positions, complete in all 
respects 

Rft 60.00     

            

1.31 
Providing and Fixing of 6mm thick 
Aluminium Cladding with 0.5mm  

        

  
Aluminium sheets of approved color & 
design on both sides of PVC 

        

  
(FR) including Cost of G.I.C channel 18 
SWG frame, all necessary  
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fittings, GI Scaffolding etc. complete in 
all respects (24"x36" Mesh) 

Sft 5,582.00     

1.32 
Providing and Laying Dry Shake 
Terrazzo flooring in Natural Grey  

        

  
colour seam less , no panel joints , very 
high abrasion resistance   

        

  
including grinding and polishing, SIKA 
make or approved equivalent  

        

  
complete in all respects as per drawings, 
specifications and as   

        

  directed by the Engineer in charge. Sft 121,546.43     

            

1.33 
Providing and applying Hygienic Wall 
coating with one coat of 

        

  
Primer & one coat of SIKA 403 W.  SIKA 
make or approved  

        

  
equivalent complete in all respects as 
per drawings, specifications  

        

  
and as directed by the Engineer in 
charge. 

Sft 16,991.44     

            

1.34 
Providing and Laying Dry Shake 
Terrazzo flooring in colours (Red,  

        

  
Green & Brown) seam less , no panel 
joints , very high abrasion  

        

  
resistance including grinding and 
polishing, SIKA make or approved  

        

  
equivalent complete in all respects as 
per drawings, specifications  

        

  
and as  directed by the Engineer in 
charge. 

Sft 1,737.75     

            

1.35 
Providing and laying 5mm thick PU 
flooring with 4mm thick  

        

  
Cementitious levelling screed 1mm 
100% PU flooring SIKA make or  

        

  
approved equivalent complete in all 
respects as per drawings,  

        

  
specifications and as  directed by the 
Engineer in charge. 

Sft 1,138.20     

            

1.36 
Providing and laying superb quality 
3mm thick Non-Skid Chequered  

        

  
sheet of approved manufacturer , 
Colour and Shade including the   

        

  
cost of fixing material complete in all 
respect as approved and directed 

        

  by the Engineer Incharge. Sft 1,504.10     

            

1.37 
Providing & fixing in position Dampa 
Type Metal false ceiling  

        

  
in 2' x 2' & 0.7mm thick sheet with G.I 
Suspension System as  

        

  
per giving working drawings & 
specification  etc. complete in  

        

  
all respects as per instruction & 
Satisfaction of the  

        

  Engineer Incharge. Sft 12,853.58     
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1.38 
Supply, Fabrication and installation of 
Aluminium Door Half  Kick  

        

  
Plate and Half 5mm thick Clear Glass 
(Local) With Gasket  Hinged  

        

  
Doors, using Aluminium Profile 
100x32x2.0mm Thick  Champaign  

        

  
Anodized Colour with Accessories 
Alum Doors Handel + Lock (China) 

        

  
Door Closer (Made in Taiwan) complete 
in all respect  as per  

        

  direction/satisfaction of the Engineer.  Sft 1,184.00     

            

1.39 
Supply, Fabrication, & Installation of 
Double Leaf & Single leaf  

        

  
Doors 12mm clear Tempered Glass 
(Local) , using 2mm thick  

        

  
Aluminium (H) section on top and 
bottom, u channel on sides Silver  

        

  
colour, Floor Hinge machine(China), SS 
Handel set (18” Long) and  

        

  
Dead lock. complete in all respect  as per 
direction/ satisfaction of  

        

  the Engineer.  Sft 288.00     

            

1.40 
Providing and laying roof insulation, 
comprising of single layer of tiles 

        

  
9"x4½"x1½" lain in 1:6 C/S mortar and 
grouted with cement sand  

        

  
mortar 1:3 laid over 3" thick earth with 
proper slope (including 3/4"  

        

  
mud plaster mixed with bhoosa or rice 
husk) over 30mm thick (XPS)  

        

  
layer with proper jointing arrangements 
as per manufacturer  

        

  
specification (3" thick min.) over 
polythene sheet (single layer 500  

        

  
gauge & 3" overlap) over two coats of 
approved bitumen @ 40 lbs 

        

  
.per 100 sft (total for both coats) & single 
coat of primer @ 30 lbs per 

        

  100 Sft complete in all respects. Sft 1,562.00     

            

1.41 
Providing and fixing of CFRP Strip 4" 
wide and 1.2mm thick fixing 

        

  
with epoxy (made of Radiant or 
approved equivalent) complete in all  

        

  
respect as approved and directed by the 
Engineer Incharge. 

Rft 375.00     

            

1.42 
Providing and fixing of CFRP Wrap 
fixing with epoxy (made of  

        

  
Radiant or approved equivalent) 
complete in all respect as  

        

  
approved and directed by the Engineer 
Incharge. 

Sft 797.00     

            

1.43 
Providing and fixing of epoxy filling in 
steel drilling complete in all  

        

  
respect as approved and directed by the 
Engineer Incharge. 

Each 10,166.00     
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1.44 
Providing and laying of Cementitious 
repair Mortar (FR Mortar)   

        

  
complete in all respect as approved and 
directed by the  

        

   Engineer Incharge. Each 250.00     

            

1.45 
Providing and fixing of Steel Lockers in 
Changing Room complete  

        

  
in all respect as per drawings, 
specifications and directed by the  

        

  Engineer Incharge. Sft 70.00     

            

1.46 
Providing and fixing 1-1/2' deep, with 
back MDF cabinet 3/4" thick  

        

  
with drawers 3"deep with handles 
hinges, screws etc., complete in all  

        

  
respects as per drawings, specifications 
and directed by the Engineer 

        

  Incharge. Sft 88.00     

            

1.47 
Providing and fixing aluminium glazed 
partition of anodized/  

        

  
powder coated using section of M/s.Al-
Cop/ Pakistan Cable or  

        

  
approved equivalent manufacturer, 
having 2mm thick Frame size  

        

  
D48- A, i/c 1" thick Upvc Sheet with 
hardware and Floor hinge etc. 

        

  
 complete in all respect as  approved 
and directed by the  

        

  Engineer Incharge. Sft 415.00     

            

1.48 
Removing of Existing Material like 
Windows, ventilator, Doors, grill,  

        

  
railing, gate, rainwater down pipe etc. 
and handover the useable items 

        

  
like Bricks, Door, Windows, ventilator, 
grill, railing, gate, Electrical &  

        

  
HVAC items with proper shifting/ 
stacking within office premises  

        

  
and advised by the site incharge of 
Hospital. The debris shall be  

        

  
removed by the contractor and disposed 
far away from office premises. 

Job 1.00     

            

  
Total for Bill Nr.1                                                                              

      

  

 

 

2. Plumbing Works 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 
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  Bill Nr.2: Plumbing Works         

2.1 Providing and fixing, chromium plated soap 
dish complete. 

Each 11.00     

            

2.2 Providing and Fixing CP (chromium plated) 
toilet 
paper holder complete 

Each 13.00     

            

2.3 Providing and Fixing chromium plated (CP) 
towel 
rail complete: 
60 cm (24") long and 2 cm (3/4") di 

Each 6.00     

            

2.4 Providing and fixing 22" x 16" looking mirror 
of Imported glass complete with Aluminum 
frame of standard size & c.p screws 

Each 6.00     

            

2.5 Providing and Fixing glazed earthen ware WC 
European type of approved size excluding cost 
of seat & cover, complete in all respects: White 

Each 3.00     

            

2.6 Providing and fitting glazed earthenware 
water 
closet (WC), squatter type (orisa pattern) 
combined with foot rest. complete in all 
respects : 
White 

Each 5.00     

            

2.7 Providing and fixing chromium plated (CP) 
bib-cock heavy duty of approved quality : 
2 cm 3/4" 

Each 4.00     

            

2.8 Undercounter Vanity type wash hand basin of 
approved make, colour, size, shape and 
quality, including jointing and sealing 
material, etc. with all accessories for complete 
installation. 

Each 7.00     

            

2.9 Providing and Fixing glazed earthen ware 
wash 
hand basin (WHB) complete size 56x40 cm 
(22"x16"), including bracket set, waste 
coupling, 
complete in all respects: White with pedestal 
(Best 
Quality) 

Each 4.00     

            

2.10 Providing and fixing chromium plated (CP) 
bottle trough / trap of approved quality with 
waste pipe complete : 
1.25" (32 mm) i/d 

Each 11.00     

            

2.11 Providing and fixing chorimum plated (CP) 
mixing valve for wash hand basin (WHB), sink 
or shower of approved (Best) quality 

Each 11.00     
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2.12 Providing and fixing chromium plated (CP) tee 
stop cock 2 cm (3/4") of approved quality Each 30.00     

            

2.13 Providing & fixing chromium plated double  
bib-cock with Muslim Shower of approved 
quality Complete is all respects 

Each 8.00     

            

  PIPING & VALVES         

2.14 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1" i/d 

Rft 176.00     

            

2.15 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1-1/4" i/d 

Rft 422.00     

            

2.16 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 1-1/2" i/d 

Rft 365.00     

            

2.17 Providing, laying cutting, jointing, testing 
PPRC pipeline in walls/trenches with pipes 
(confirming to DIN 8077/8078, PN 20 of 
approved quality & fittings conforming to DIN 
16962,PN25 of the same manufacturer) for 
cold/hot water supply systems including 
specials complete in all respect as per 
specifications: except excavation 2" i/d 

Rft 41.00     

            

2.18 Providing and fixing gun metal peet / gate 
valve (screwed) 
 32 mm (1-1/4") dia of approved quality 

Each 4.00     

            

2.19 Providing and fixing gun metal peet / gate 
valve (screwed) 40 mm 1-1/2" dia of approved 
quality 

Each 6.00     

            

2.20 Providing and fixing gun metal peet / gate 
valve (screwed) 50 mm & 63 mm (2") dia of 
approved quality 

Each 1.00     
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2.21 uPVC Soil, Waste and vent pipes conforming 
to ISO:3633 type "B" or BS-4514/5255 class "A" 
,including imported rubber ring/solvent 
cement fittings, jointing, cutting, and breaking 
concrete/masonry and then making it good, 
applying painting, cleaning and testing etc. 
complete in all respects.(for sanitary drainage) 
: 2"dia 

Rft 283.00     

            

2.22 Supplying and Fixing UPVC soil waste and 
vent pipe class B : 3" dia 

Rft 277.00     

            

2.23 Supplying and Fixing UPVC soil waste and 
vent pipe class B : 4" dia 

Rft 375.00     

            

2.24 Supplying and Fixing UPVC soil waste and 
vent pipe class B : 6" dia 

Rft 738.00     

            

2.25 Providing and Fixing cast iron (CI) floor trap 
approved quality including CI grating & 
concrete chamber all round :                                         
4"x3" (100 mm x 75 mm) 

Each 13.00     

            

2.26 Air relief valves, of approved quality including 
jointing arrangement with pipe; nuts, bolts etc. 
complete in all respects. 

        

  (i) 3/4 " Each 5.00     

            

2.27 Cowel on vent pipes of the following diameter.         

  (i) 3" Each 8.00     

            

            

2.28 Providing/fixing Electric water heater (Geyser) 
comprising of tank of 14 SWG, GI sheet and 
external cover of 22 SWG MS sheet, insulated 
with 4" thick high density glass wool, imported 
thermostat i/c electric rod, safety valve 
(Ambassador / Canon) or approved 
equivalent manufacturer i/c cost of accessories 
& making connection complete in all respect as 
approved and directed by Engineer Incharge. 

        

  (i) 15 Gal capacity Each 3.00     

            

2.29 Supply & Installation of Insulated GRP Over 
head water tank having capacity 1000 Gallons  Nos. 1.00     

            

2.30 Providing & fixing PVC Catch pits complete 
with PVC grating. 

Each 14.00     

            

  Testing and Commissioning          

2.31 Testing and commissioning for complete 
plumbing system including pressure testing, 
leakage, pump start up etc. including all 
service required to make the complete 
plumbing system functional 

Job 1.00     
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Total for Bill Nr.2                                                                                

      

  

 

 

3. Electrical 

Sr.No. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.3: Electrical         

  Electrical Works         

3.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls 
including chase etc. : 1" i/d (For Point 
Wiring) Rft 3,222     

            
3.2 Supply and Erection of PVC pipe for wiring 

purpose complete Recessed in walls 
including chase etc. : 1" i/d (For Circuit 
Wiring) Rft 1,675     

            
3.3 Supply and Erection of PVC pipe for wiring 

purpose complete Recessed in walls 
including chase etc. : 1" i/d (For Power 
Wiring) Rft 1,855     

            
3.4 Supply and Erection of PVC pipe for wiring 

purpose complete Recessed in walls 
including chase etc. : 1" i/d (For AC Wiring) Rft 837     

            
3.5 Supply and Erection of PVC pipe for wiring 

purpose complete Recessed in walls 
including chase etc. : 4" i/d (For Main Power 
Cable) Rft 150     

            
3.6 Supply and Erection single core PVC 

insulated copper conductor          
  250/440 V grade cable :3/0.029" 1/2" i/d 

(For Point Wiring) Rft 9,667     
            

3.7 Supply and Erection single core PVC 
insulated         

  copper conductor         
  250/440 V grade cable : 3/0.036" (For Circuit 

Wiring) Rft 5,024     
            

3.8 Supply and Erection single core PVC 
insulated  copper conductor         

  250/440 V grade cable : 7/0.036" (For Power 
Circuits Wiring) Rft 5,566     

            
3.9 Supply and Erection single core PVC 

insulated  copper conductor         
  250/440 V grade cable : 7/0.044" (For AC 

Wiring) Rft 2,511     
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3.10 Supply and Erection best quality exhaust fan 

complete with shutter & regulator : 
12"sweep 

Each 4     
  

        
3.11 Supply and Fixing of 24" dia Direct axial 

Wall Bracket fan,1450Rpm, Max 50db sound 
level Fan shall be made with 99% purity 
Copper windings 

Each 23     
  

        
3.12 Supply at site, installation, testing and 

commissioning of 2 & 3 pin switched socket 
unit 5/10 Amps, 250Volts, round pin 
including appropriate size MS,  powder 
coated back box, complete in all respects.  Each 22     

            
3.13 Supply at site, installation, testing and 

commissioning of 3 pin switched socket unit 
20 Amps, 250Volts, round pin including  
appropriate size MS, powder coated back 
box, complete in all respects.  Each 34     

            
3.14 Supply at site, installation, testing and 

commissioning of the One gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 5     

            
3.15 Supply at site, installation, testing and 

commissioning of the Two gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 11     

            
3.16 Supply at site, installation, testing and 

commissioning of the Three gang light 
control switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 19     

            
3.17 Supply at site, installation, testing and 

commissioning of the Four gang light 
control switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 28     

            
3.18 Supply at site, installation, testing and 

commissioning of the Six gang light control 
switches 10 Amps, 250Volts one way, 
including appropriate size concealed MS, 
powder coated back box, complete in all 
respects. Each 18     

3.19 CABLE TRAY WITH COVER         
  Supply installation of Perforated MS Cable 

Tray, White Powder Coated with RAL 7035 
including nuts, bolts, washer and jointing 
plates  (4-Holes on each Joint Plate) 
Perforation on bottom and both sides 
(Capsule Type Perforation) of sizes as 
mentioned below for installation of Power  
cables and System cables including earth 
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braid at each point. 

  6 inch wide X 3 inch high  Rft 294.00     
  3 inch wide X 3 inch high  Rft 63.00     
  MS Cable Tray Cover White Powder Coated         
  6 inch wide Rft 294.00     
  3 inch wide Rft 63.00     
            

3.20 TRANSFORMER         
  Supply, installation, testing and 

commissioning of new outdoor oil type 
following size step down transformers 
having HT & LT connections manufactured 
according to IEC/DISCO specification and 
standard. Including cost of all necessary 
accessories. Complete in all respect.  

        
  

        
  

        
  

        
  400kVA Each 1.00     
            

3.21 Distribution Boards         
  Supply of Common distribution board at 

site, fabrication, installation, testing, 
commissioning and connections of wires / 
cables of  Distribution Boards “Light / 
Power” concealed type to be installed as and 
where shown  on drawing, made of MS 
sheet 16 SWG degreased and degusted, zinc 
phosphated, finished with electro-static 
powder coating of 15 micron thickness in 
approved colour with hinged door, flexible 
earthing strap lockable handle, catcher, 
earthing strip neutral  strip, internal wiring 
from MCBs terminating on cable terminal 
blocks, including cost of all necessary 
materials complete in all respects. All DBs 
mentioned below shall have 3 phase 
indication lamps transformer type of colour 
Red Yellow, Blue and 1-Voltmeter scaled 0-
500 Vwith selector switch. 

        
  

        
  

        
  

        
  

        
  

        
  

        
  

        
  

        
            
  DISTRIBUTION BOARD LIGHT & POWER 

OT         
  (DBLP-1-2-OT-1F) INSTALLED AT FIRST 

FLOOR         
  Incoming         
  01 No. 32 ATP MCCB, RC:10kA          
  01 Nos. Digital Volt Meter 0~400VAC With 

Selector Switch         
  03 Nos. Indication Lamp (R+Y+B)         
  Outgoing         
  2 Nos 10 ASP MCB for Lighting Circuits         
  5 Nos 20 ASP MCB for Power Circuits         
  2 Nos 20 ASP/20 ADP MCB Spare         
  1 No 20 ADP MCB for IPS         
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  Complete In all respect as per single line 
diagram Each 2 

  
  

            
  DISTRIBUTION BOARD LIGHT & POWER 

CSSD         
  (DBLP-CSSD-1F) INSTALLED AT FIRST 

FLOOR         
  Incoming         
  01 No. 160 ATP MCCB, RC:20kA          
  01 Nos. Digital Volt Meter 0~400VAC With 

Selector Switch         
  03 Nos. Indication Lamp (R+Y+B)         
  Outgoing         
  3 Nos 10 ASP MCB for Lighting Circuits         
  7 Nos 20 ASP MCB for Power Circuits         
  2 Nos 20 ASP MCB Spare         
  02 Nos. 63A TP MCCB RC: 10kA         
  01 Nos. 20A DP MCB RC: 10kA         
  01 No. 125A TP MCCB RC: 16kA         
  02 Nos. 20/63 ATP MCCB RC:10KA (spare)         
  Complete In all respect as per single line 

diagram Each 1 
  

  
            
  DISTRIBUTION BOARD LIGHT & POWER 

WARD          
  (DBLP-1-WARD-1F) INSTALLED AT FIRST 

FLOOR.         
  Incoming         
  01 No. 80 ATP MCCB, RC:20kA          
  01 Nos. Digital Volt Meter 0~400VAC With 

Selector Switch         
  03 Nos. Indication Lamp (R+Y+B)         
  Outgoing         
      06 No. 10 ASP MCP for Lighting Circuit         
  22 Nos 20 ASP MCB for Power Circuits         
  05 Nos 10/20 ASP MCB Spare         
  Complete In all respect as per single line 

diagram Each 1     
            
  DISTRIBUTION BOARD LIGHT & POWER 

COMMON         
  (DBLP-01-COM-1F) INSTALLED AT FIRST 

FLOOR         
  Incoming         
  01 No. 32 ATP MCCB, RC:15kA          
  01 Nos. Digital Volt Meter 0~400VAC With 

Selector Switch         
  03 Nos. Indication Lamp (R+Y+B)         
  Outgoing         
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   14  No. 10 ASP MCP for Lighting Circuit         
  05 Nos 20 ASP MCB for Power Circuits         
  02 Nos 10/20 ASP MCB Spare         
  Complete In all respect as per single line 

diagram Each 1     
            
  DISTRIBUTION BOARD AC (DB-AC-1F) 

INSTALLED          
  AT FIRST FLOOR         
  Incoming         
  01 No. 40 ATP MCCB, RC:15kA          
  01 Nos. Digital Volt Meter 0~400VAC With 

Selector Switch         
  03 Nos. Indication Lamp (R+Y+B)         
  Outgoing         
  10 Nos 20 ASP MCB for Power Circuits         
  02 Nos 10/20 ASP MCB Spare         
  Complete In all respect as per single line 

diagram Each 1     
            
  DISTRIBUTION BOARD LIGHT & POWER 

WARD         
  (DBLP-NURSERY-1F) INSTALLED AT 

FIRST FLOOR         
  Incoming         
  01 No. 40 ATP MCCB, RC:15kA          
  01 Nos. Digital Volt Meter 0~400VAC With 

Selector Switch         
  03 Nos. Indication Lamp (R+Y+B)         
  Outgoing         
   02  No. 10 ASP MCP for Lighting Circuit         
  17 Nos 20 ASP MCB for Power Circuits         
  02 Nos 10/20 ASP MCB Spare         
  Complete In all respect as per single line 

diagram Each 1     
            
  DISTRIBUTION BOARD LIGHT & POWER 

COMMON         
  (DBLP-02-COM-1F) INSTALLED AT FIRST 

FLOOR         
  Incoming         
  01 No. 32 ATP MCCB, RC:15kA          
  01 Nos. Digital Volt Meter 0~400VAC With 

Selector Switch         
  03 Nos. Indication Lamp (R+Y+B)         
  Outgoing         
  06  No. 10 ASP MCP for Lighting Circuit         
  09 Nos 20 ASP MCB for Power Circuits         
  04 Nos 10/20 ASP MCB Spare         
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  Complete In all respect as per single line 
diagram Each 1.00     

            
  DISTRIBUTION BOARD LIGHT & POWER 

WARD         
  (DBLP-2-WARD-1F) INSTALLED AT FIRST 

FLOOR         
  Incoming         
  01 No. 63 ATP MCCB, RC:15kA          
  01 Nos. Digital Volt Meter 0~400VAC With 

Selector Switch         
  03 Nos. Indication Lamp (R+Y+B)         
  Outgoing         
   03  No. 10 ASP MCP for Lighting Circuit         
  16 Nos 20 ASP MCB for Power Circuits         
  02 Nos 10/20 ASP MCB Spare         
  Complete In all respect as per single line 

diagram Each 1     
            

3.22 Providing & laying  4 core, of following sizes 
, PVC insulated & PVC sheathed, 600/1000 
volts grade with stranded copper conductor 
,  un armored L.T cable in prelaid pipe/G.I. 
wire/trenches, etc.  

        

  

        
  4 Core 16 mm2 Copper Conductor non-

armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-01-OT-1F, )  Rft 164     

  4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-02-OT-1F) Rft 158     

  4 Core 25 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-COM-
WARD-1F) Rft 161     

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-01-COM-1F)  

Rft 119     
  4 Core 16 mm2 Copper Conductor non-

armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-NURSERY-
1F) Rft 128     

  
4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-02-COM-1F) 

Rft 128     
  

4 Core 120 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-CSSD-1F) 

Rft 58     
  

4 Core 16 mm2 Copper Conductor non-
armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBLP-2-WARD-1F) 

Rft 180     
  4 Core 16 mm2 Copper Conductor non-

armoured , PVC Insulated, PVC Sheathed, 
660 / 1000 volt cable (to DBAC-1F) Rft 5,145     
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3.23 Providing & laying 1 core cables of 
following sizes , PVC insulated & PVC 
sheathed, 600/1000 volts grade with 
stranded copper conductor, un armored L.T 
cable in prelaid pipe/G.I. wire/trenches, etc.  

        

  

        

  From Transformer to LTMPB (1-Core 185 
mm.sq Cu/PVC/PVC) Rft 1,200     

            
3.24 Providing & laying 1 core cables of 

following sizes , PVC insulated & PVC 
sheathed, 450/750 volts grade with stranded 
copper conductor,  un armored L.T cable in 
prelaid pipe/G.I. wire/trenches, etc. 

        
  

        
  (Copper Protective Conductor)         

  1 Core 16 mm2 Cu PVC/PVC 450/750 V 
CPC  Rft 6,181 

  
  

  1 Core 70 mm2 Cu PVC/PVC 450/750 V 
CPC  Rft 58 

  
  

            
3.25 Fitting & Fixtures         

  Lights         
  Supply, installation, testing and 

commissioning of following light fittings, 
ceiling, wall mounted complete with all 
accessories make  Philips, pierlite, Sunlight 
or Osram , internal wiring, earthing 
terminal.as per instructions of the engineer.  

        
  

        
  

        
   Ceiling Panel Light  2' x 2' with 36W LED Each 100     
  Ceiling Recessed Down Light LED 12 Watt  Each 41     
  Ceiling Recessed Down Light LED 18 Watt  Each 189     
  Mirror Light 18 Watt  Each 12     
  Watertight Bulkhead Light with 18 Watt 

LED Each 63 
  

  
  Wall Bracket Light 12 Watt Each 19     
            
  Power Sockets         
  Supply, installation and testing of 13 Amps 

Universal Power Socket. Each 38     
  

Supply, installation and testing of 3 Phase 5-
Pin Industrial Power Socket 63 Amp   

Each 2     
  

        
  

Supply, installation and testing of 3 Phase 5-
Pin Industrial Power Socket 125 Amp   

Each 1     
  

        
  

Supply, installation and testing of Single 
Phase 3-Pin Industrial Power Socket 16 Amp   

Each 3     
  

        
            

3.26 Supply at site & installation of PVC back 
boxes compatible with switch & socket 
plates to be installed. 

        
  

        
  Back Box: 3" x 3" Each 63     
  Back Box: 3" x 6"" Each 18     
  Junction Box 9"x7" for general use Each 2     
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  Fans         
3.27 Providing & installing False Ceiling Fan (Bax 

Fan) with remote, 24" (2' x 2') size including 
connections, complete in all respect as 
approved by the Engineer 1ncharge 
(Voldam /Pak/ Royal)  

        
  

Each 44     
            
  Floor Outlet Box (FOB)         

3.28 Supply ,Fabrication and installation of floor 
outlet boxes made of mild steel 16 SWG of 
appropriate size but not less than 
300mmx300mmx150mm openable hinged 
cover 2.5mm thick 2 coats of antirust paint 
and further coats of enamelled paint all 
necessary material/arrangement for fixation 
of power , Data and Telephone sockets 
holes, passage of outgoing cables , rubber 
groumet , earthing terminal and partition 
made of backlite make by thermic or 
approved equivalent . FOB shall be installed 
flush with floor , sample shall be submitted 
to site engineer before purchase of FOB . 

        
  

        
  

        
  

        
  

        
  

        
  

Each 18 

  

  
            
  Diesel Generator Set:         

3.29 a) Supply at site installation testing & 
commissioning of Diesel Generator 300 
kVA,1500 rpm, 50Hz, with generator output  
400/230V, 3phase, 4 wire. Generator should 
be complete with sound attenuation canopy, 
control panel (ATS) and Earthing 

        
  

        
  

Each 1 
  

  
            
  Earthing System - Rod Type         

3.30 Supply, installation, testing and 
commissioning of complete earthing system 
for Panel, Transformer and Genset. The 
work shall include 3 meter long copper rod  
of 20 mm dia size with bare copper 
conductor 2x70 mm sq ssc upto earth  
connecting point, inspection chamber, etc. to 
achieve less than 1 to 5 ohm  specified 
earthing results. Complete in all respects as 
per   

        
  

        
  

        
          
  

        
  drawing and specification or as directed by 

the Engineer No. 2 
  

  

  Total for Bill Nr.3                                                                              

      

  

 

 

4. HVAC 

Sr.Nr. Description Qty Unit     
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.4: HVAC         

  FIRE EXTINGUISHER SYSTEM         
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4.1 Providing and fixing of approved quality and 
manufacturer best design Fire Extinguisher 
including all fittings complete in all respects. Nos. 4     

4.2 Supply and Erection of INVERTER BASED 
SPLIT AC (01 Ton) 

Nos. 6     
4.3 Supply and Erection of INVERTER BASED 

SPLIT AC (1.5 Ton) 

Nos. 14     
4.4 Supply and Erection of INVERTER BASED 

SPLIT AC (02 Ton) 

Nos. 3     
            

            

  Drain Piping          

4.5 Supply & Installation of 5 mm thick polyethylene 
(PE) insulation for condensate drain pipes of 
required size for AHU and FCU pipes covered 
with PVC tape as per specifications /drawings 
with all accessories and fittings as approved and 
directed by Engineer Incharge. 

        

  (i) 3/4 " dia pipe Rft 475     

  (ii) 1 " dia pipe Rft 200     

            

4.6 Supply and Installation of Gas & Liquid Copper 
Piping of specified size and thickness including 
the cost of Fittings, Welding Complete 
clamps/hangers/supports, testing charges and 
all other related material for installation purpose 
complete in all respect as approved and directed 
by the Engineer Incharge 

        

  (i) 1/4" Rft 651     

  (ii) 3/8" Rft 651     

  (iv) 5/8" Rft 145     

            

4.7 Supply & installation closed cell type 
Aluminium foil faced XLPE (Cross linked 
polyethylene) polyolefin pipe insulation tube of 
density 25 Kg/m³ of specified thickness & 
thermal conductivity 0.035 w/m °C and fire 
retardant of Class "o" rating as specified for 
refrigerant copper piping as approved by the 
Engineer Incharge. 

        

  a) 20 mm thick         

  (i) 1/4" Rft 651     

  (ii) 3/8" Rft 651     

  (iv) 5/8" Rft 145     

            

4.8 Supply and installation of pvc condensate drain 
pipes for indoor AC units including all fittings 
and accessories as required as approved by the 
engineer. 

        

  (i) 3/4 " dia pipe Rft 475     

  (ii) 1 " dia pipe Rft 200     
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Total for Bill Nr.4                                                                             

      
  

 

 

 

5. Telephone and Data 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.5: Telephone and Data         

  Electrical Works         

5.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d Rft 1,230     

            
  Data System         

5.2 Supply, Installation, testing and 
commissioning of Single Port Data outlet of 1 x 
RJ-45 I/Os for Cat-6 cable and with 16 SWG back 
box, complete in all respects 

        
          
  Each 19     
            
  Telephone System         

5.3 Supply and Installation of Single Port 
Telephone outlet of CAT-5,1 x RJ-45 I/Os and 
back box of 16 SWG, complete in all respects 

        
  

No 21     
            

5.4 Supply, installation, connecting, testing and 
commissioning of PABX suitable for 4 line & 15 
extension (4 line means 4 in i.e 4 PTCL numbers, 
and 15 users). 

        
  No 2     
          
            
  Supply and Installation of 10-Pair Telephone 

Junction Box with back mounting frame and 
connection strip Recessed in wall Type where 
shown on drawings, made of 16 SWG M.S. Sheet 
with hinged door. Completed in all respects 

        
5.5         
          

  No 1     

          

            
5.6 Supply and installation of 24-Ports CAT-6 

Data Patch Panel complete with CAT-6 RJ-45 
I/Os No 1.00     

            
5.7 Supply and installation of 16 Ports x 

10/100/1000 Data Switch No 2.00 
  

  
            

5.8 Supply, installation of rack-mounted fibre to 
the home panel (FTTH)  No 1.00 

  
  

            
5.9 Supply, installation, testing and 

commissioning of Optical Network Terminal 
(ONT) to be installed where necessary Including 
cost of all necessary materials. Complete in all 
respects. No 2.00 
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5.10 12 U Wall Mounted Double Section Data 
Cabinet with PDU No 1.00 

  
  

            
  CABLE for DATA & Telephone         

5.11 Supply and installation / laying of UTP CAT-
6, 4 Pair Cable  for Telephone & DATA, in 
already laid PVC conduit, complete in all 
respect. Rft 1,230.00     

            

  Total for Bill Nr.5                                                                               
      

  

 

 

6. CCTV 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.6: CCTV         

            

  Electrical Works         

6.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d Rft 1,286     

            

            

6.2 Supply, installation, testing and 
commissioning of Dome IP camera having 
following specifications:-Image device: At least 
1/3 inch, Resolution & frames/sec: At least 4 
MP/25fps, Video-Compression: H.265,H.264, 
MJPEG, Focal length: fixed of 2.8mm,4mm or 
8mm. Min illumination: 0 \ux(B/W), 0.15 \ux 
(Colour),lnfrared viewable length: At least 30 m, 
Weather proof standard: JP 66 at least, Vandal 
proof standard: At least IK10, complete in all 
respect as approved by the Engineer lncharge No 22.00     

            
            

6.3 Supply, installation, testing and 
commissioning of 24 Ports Network Video 
Recorder with 8 x PoE Ethernet ports, 24 x video 
and audio channels, Recording speed up to 720 
fps at 2592 x 1944, Supports resolution up to 2592 
x 1944, Recorded stream size: 200 Mb/s in total, 
from all cameras, 4 x internal place for HDD 
mounting, 2 x monitor outputs (HDMI, VGA) 
and RACK mount, complete in all respect as 
approved by the Engineer lncharge  No 1.00     

            
6.4 Providing, Fixing & Installing 24 Port POE 

Giga Bit switches, complete in all respect as 
approved by the engineer incharge as required.  No 1.00     
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6.5 Providing and installing of 40" LED smart TV 
latest model suitable for operation on 220/230 V, 
50 Hz AC supply including USB / HDMI Ports, 
Video In, Audio In, switchable to HDMl-I to 
HDMl-11 via wireless remote, flexible cord. 
Shoe, Wi-Fi, Bluetooth, wall bracket, rawal bolts, 
etc., complete with electric connection, as 
approved by the engineer incharge as required.  No 1.00     

            
6.6 Supply, installation and commissioning of 8TB 

Surveillance Grade Hard Drive complete in all 
respect as approved by the Engineer lncharge as 
per list of approved manufacturers  No 1.00     

            
            
  CABLE for CCTV         

6.7 Supply and installation / laying of UTP CAT-
6, 4 Pair Cable  for CCTV in already laid PVC 
conduit, complete in all respect. Rft 1,286.25     

  
          

  Total for Bill Nr.6                                                                               
      

  

 

 

7. Fire Alarm System 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.7: Fire Alarm System         

  Electrical Works         

7.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d Rft 1,076     

            
7.2  Supply, installation, testing & commissioning 

of Analogue Addressable Manual Call Point / 
Pull Station with Base and Back Box with Key 
UL Listed complete in all respects. No 6.00     

            
7.3  Supply, installation, testing & commissioning 

of Analogue Addressable Sounder with Flasher, 
24 VDC, Mounting Base and with Base and Back 
Box with Key UL Listed complete in all respects. No 6.00     

    
        

7.4 Supply, installation, testing & commissioning 
of Analogue Addressable Optical Smoke 
Detector with Base; 24 VDC; UL LISTED, low 
voltage, solid state, Not Radio Active type, uni-
polar and dual chamber with LED alarm 
indication to be installed on RCC slab, complete 
in all respects. 

        
  

        
  

        
  

No 50.00     
            

7.5 Supply, installation, testing & commissioning 
of Micro processor based Fire Alarm Control 
Panel, suppression consisting of loops and can 
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  address around 125points, indicating circuits, 
including 2x12V VDC Batteries, suppression 
zone built in power supply, including stand by 
battery, alarm and trouble indication, silence 
alarm and reset system, general alarm and reset 
system, general alarm facility, complete in all 
respects. 

        
  

No 1.00     
  

        
7.6  Supply & erection of 2 core 1.5mmsq Fire 

Resistant cable. m 327.96     
  

  
        

  Total for Bill Nr.7                                                     
      

  

 

 

8. Public Address System 

Sr.Nr. Description Unit     Qty 
Unit 
Rate   
(Rs) 

Amount 
Rs. 

  Bill Nr.8: Public Address System         

  Electrical Works         

8.1 Supply and Erection of PVC pipe for wiring 
purpose complete Recessed in walls including 
chase etc. : 1" i/d Rft 662     

            

8.2 Supply, Installation, connecting, testing and 
commissioning of 2 Zone/channel 250 Watts 
Power  high efficiency power amplifier. 
(ECLER Europe) No 1.00     

            
8.3 Supply, Installation, connecting, testing and 

commissioning of 10 Watts high sound quality 
ceiling suspended loudspeaker ABS plastic. 
(ECLER Europe) No 22.00     

            
8.4 Supply, Installation of Microphone of specified 

quality as per requirement made of (ECLER 
Europe) Complete in all respect. As approved 
and directed by Engineer Incharge. No 2.00     

  Desktop Remote Paging Microphone         
            

8.5 Supply & installation of 1.5 mm2, two core, 
PVC insulated wire in all kinds of existing or 
new conduit/cable duct as required. Rft 661.50     

           

  
Total for Bill Nr.8                                                                             

Carried to Summary  
      

  

 

 

9. ESMP Implementation Cost 

Item Quantity 
Tentative Cost 

per Item (PKR) 
Total Cost (PKR) 

Labour Safety 
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Face Masks (3 PLY) - box 70     

Safety Hard Helmets 70     

Safety Shoes 70     

Hand Gloves - box 70     

Ear Plugs 70     

Reflective Safety Vest 70     

Safety Goggles 70     

First Aid Box Complete 8     

Infrared Thermometer 

(Benetech GM-2200 or 

equivalent) 

1     

Sub-Total   

Working Site Safety 

Safety Signs 12     

Safety Cones 40     

Safety Tape 40     

Portable Delineator with 

chain 
16     

Emergency Portable Lights 12     

Solid Waste Collection 

Drums with Cover 
10     

Fire Fighting Equipment 

Purchase and refilling 
10     

Sub-Total   

Others 

Hiring of Environmental 

Specialist (for 12 months) 
1     

Labour Campsite 

Management 
Lump sum     

Water Sprinkling Lump sum     

    Sub-Total   

Environmental Analysis 

Air Monitoring (Before, 

During After) 
6     

Noise Monitoring (Before, 

During After) 
6     

Water Monitoring (Before, 

During After) 
6     

Sub-Total (PKR)   

Grand Total (PKR)   
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SIGN AND SEAL OF CONTRACTOR 
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ANNEXUR-II 

 

 

 
Environmental and Social Management Plan (ESMP) 
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PROJECT MANAGEMENT UNIT (PMU) 

KPHCIP HEALTH DEPARTMENT 

KP HUMAN CAPITAL INVESTMENT PROJECT 
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• ESMPs can be obtained from PMU or link belwo 

 

        https://drive.google.com/drive/folders/1TitGNRcoSgK5QqJqYVmGaI4Seyxj9HRH?usp=sharing  

https://drive.google.com/drive/folders/1TitGNRcoSgK5QqJqYVmGaI4Seyxj9HRH?usp=sharing

