

KHYBER PAKHTUNKHWA HUMAN CAPITAL INVESTMENT PROJECT HEALTH DEPARTMENT



No. 1095-6 /Notification/D&S-Contract/HCIP/3

Notification of Intention to Award

For the attention of Consultant's authorized representative

1. M/S Associates in Development (AID) Pvt Ltd

Email Address: rija@aidglobal.net, Ahsan@aidglobel.net, dga.info@gmail.com

Phone: 092-051-2304979-80

Address: AID executive centre 22 SCHS, E-11/2-3 Markz Islamabad

Phone: (091) 5610819

Address First Floor, Liberty Mall, University Road, Peshawar, Khyber Pakhtunkhwa

03355333212

2. M/S Consulting Associates (Lead firm) Joint Venture with M/s Pakistan Environmental Planning & Architectural Consultant (JV Partner)

Email Address: ConsultingAssociates127@gmail.com, pepaclimited@gmail.com

Phone: 092-091-571774

Address: H# 59A Syed jamaludin Afghani Road University Town Peshawar, 092-051-9204721/ 9212532

Unit no 402 4th floor sheikh vaseen trades centre university road Peshawar 03339026264

3. M/S G3 Engineering Consultant Pvt Ltd

Email Address: info@g3ec.com, lrfan.ak@synercon.pk
Phone: +92-42-35441641-2 57-M Gulberg III Lahore Pakistan

4. M/S MAK Engineering Services

Email Address: makeskpk@gmail.com
Address: Phone: +92-91-5811129 Address: House# 14 block E united complex town apposite Zaika restaurant ring road Peshawar. 03459089295, 03332733713

5. M/S Metro Plan JV Asian Consultant Engineering JV MAC Engineering

Email Address: info@mertoplan.com.tr, arslan@asiancon.com, macespak@gmail.com
Address: Phone: +90 (312) 4903800, Address: Ilbahar Mh. 620 Sk. No.17 Cankaya /Ankara Turkey.
Phone: +9242-35450914-15 Address: C-03 Green forts II near DHA EME Sector, Lahore.
Flat # E-17 & 18 4th floor, Block-B, New Spizar IT Tower, University Road Peshawar

6. M/S National Engineering Services Pakistan (NESPAK) Pvt Ltd, Pakistan.

Email Address: <u>Islamabad@nespak.com.PK</u>, engr-danish2003@hotmail.com, info@nespak.com.pk Address: Phone: +92915828478, Address: NESPAK house 24/B2 Ph5 Hayatabad Peshawar. Phone: 092051-9221910 Address: NESPAK house Sector G-5/2 Islamabad

DATE OF TRANSMISSION: This Notification is shared on July 26th, 2024

Notification of Intention to Award

Client:

Khyber Pakhtunkhwa Human Capital Investment Project (KP-HCIP)

Health Department, Government of Khyber Pakhtunkhwa

Contract title:

Hiring of Firm for Architectural and Engineering Consulting Services for

the Renovation and Construction of 85 Health facilities in Four Districts

of KP

Country: Pakistan Credit No.:6421PK

RFP No: PK-HPMU-320621-CS-QCBS

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

a) request a debriefing in relation to the evaluation of your Proposal, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the contract.



KHYBER PAKHTUNKHWA HUMAN CAPITAL INVESTMENT PROJECT HEALTH DEPARTMENT



1. The successful Consultant

Name:	M/S G3 Engineering Consultant Pvt Ltd Phone: +92-42-35441641-2 57-M Gulberg III Lahore Pakistan					
Address:						
Contract price:	131,900,000/-					

2. Short listed Consultants

Sr. No.	Firm Name		Technical Evaluation			ncial Jation	Scores	
		Technical scores S(t)	Weighted scores S(t) x T ^b	Technical Ranking	Financial scores S(f)	Weighted scores S(f) x F ^d	S(t) T + S(f) F	Ranking
1	G3 Engineering Consultants Pvt Ltd	75	67.01	1st	25.0	19.342	86.354	1
2	Associates in Development (AID) Pvt Ltd Jv Dr. Qasar Ali	75	61.31	2nd	25.0	25.000	86.313	2
3	Metro Plan JV Asian Consultant Engineering JV MAC Engineering	75	57.08	3rd	25.0	7.893	64.968	6
4	NESPAK	75	53.48	4th	25.0	12.251	65.726	5
5	MAK Engineering Services	75	51.98	5th	25.0	21.253	73.228	3
6	M/S Consulting Associates (Led firm) JV Pakistan Environmental Planning & Architectural Consultant	75	47.40	6th	25.0	18.568	65.968	4

- a. See Form IIB.
- b. T = As per RFP.
- c. See Form IVB.
- d. F = as per RFP.

Score Calculation for T&F Proposals for Detail Design & Construction Supervision of Renovation and Construction of 85 Health facilities in Four Districts of KP under KP-HCIP 06-06-2024 (Quality Cost Based Selection 75:25)

	under Re-In-Cit www. Carrier												
Sr. N	Firm Name	The firm general experience of at least 10 year (Vec/No)	Werk rear	Keş Expert	Participation by nationals among proposed Ney Experts	Transfer of Knowledge	Tutal Marks	Tech. Score 75% Weightage 75.00		Financial Bid in PKR	Financical Score 25% Weightage	Final Score	Ranking
_			25	6.0		-	1100	10000	-			-	
1	G3 Engineering Consultant Pvt Ltd	yes	18.5	55.85	to	3	89.35	67.01	l st	131,960,000.0	19.342	86.354	1
2	Associates in Development (AID) Pct Ltd Jv Dr. Quisar Ali Associates	ves	22	44.75	10	,	81.75	61 31	2ad	102,046,860.0	25 900	86.313	2
3	Metro Plan JV Asian Consultant Engineering JV MAC Engineering	>08	19	42 1	10	,	76.1	57 (8	Jed	323,201,660.0	7 843	64 96K	4
4	NESPAK	yes	12	49.3	to	0	71.3	53.48	413.	208,234,700.0	12 251	63 726	•
5	MAK Engineering Services	yes	10	49.3	10	ø	69.3	51 9M	Sih	120,039,200 0	21 253	73 228	~
6	Mrx. Consulting Associates (Lead firm) Joint Venture with Mrs Pakislan. Em tronnertal Planning & Architectural Consultant (JV Partner)	301	10	43.2	10	0	63.2	47-40	y C	137, 194, 108.0	18 5/8	8# to	1

3. Reason/s why your Proposal was unsuccessful

Technical and Financial bid matrix aggregate score as per QCBS\range(ationale

4. How to request a debriefing [This applies only if your proposal was unsuccessful as stated under point (3) above]



KHYBER PAKHTUNKHWA HUMAN CAPITAL INVESTMENT PROJECT HEALTH DEPARTMENT



DEADLINE: The deadline to request a debriefing expires at midnight on August 7th, 2024 (12:00 Midnight).

You may request a debriefing in relation to the results of the evaluation of your Proposal. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Consultant, contact details; and address the request for debriefing as follows:

Attention: Naeem Khan

Title/position: Procurement Specialist

Agency: KP-HCIP Health Department, Government of Khyber Pakhtunkhwa

Email address: proc.hci.health@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, August 12^{th,} 2024 (12:00).

Provide the contract name, reference number, name of the Consultant, contact details; and address the Procurement-related Complaint as follows:

Attention: Dr. Ikram Ullah Khan Title/position: Project Director

Agency: KP-HCIP Health Department, Government of Khyber Pakhtunkhwa

Email address: projectdirectorhcip@gmail.com

[At this point in the procurement process] [Upon receipt of this notification] you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the "Procurement Regulations for IPF Borrowers (Procurement Regulations) (Annex III)." You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

- You must be an 'interested party'. In this case, that means a consultant who has submitted a Proposal in this selection process, and is the recipient of a Notification of Intention to Award.
- 2. The complaint can only challenge the decision to award the contract.
- 3. You must submit the complaint within the deadline stated above.
- You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).





KHYBER PAKHTUNKHWA HUMAN CAPITAL INVESTMENT PROJECT HEALTH DEPARTMENT



6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on August 12th, 2024 (12:00 Midnight).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline, If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us. On behalf of KP-HCIP Health Department, Government of Knyber Pakhtunkhwa:

Signature:

Name:

Naeem Khan

Title/position: Procurement Specialist

Telephone:

091-9211605-6

Email:

pmuhcipkp@gmail.com